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SECTION A - SUPPLEMENTAL INFORMATION

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         52.6106          NOTICE:  SOLICITATION OMBUDSMAN                                           JAN/2004

(a) The US Army Communications-Electronics Command (CECOM) has established the Office of Solicitation Ombudsman to assist

industry in removing unnecessary and burdensome requirements from CECOM solicitations. The Ombudsman is authorized to suspend, cancel or

revise solicitations that do not represent proper procurement practices or sound business judgement.

(b) If you feel that a CECOM solicitation contains improper elements or can be further streamlined to promote more efficient

use of taxpayer dollars, you should first identify these issues to the Procuring Contracting Officer (PCO), Theodore Kordower, email                         ____________________________________________________________________________________________________________

theodore.kordower@mail1.monmouth.army.mil, phone (732) 427-6095. If the PCO is unable to resolve your concerns satisfactorily, or cannot_________________________________________________________________

do so in a timely manner, you are encouraged to call the CECOM Ombudsman at (732) 532-5550. The PCO/Ombudsman should be advised at least

5 days prior to the date established in the solicitation for the receipt of offers of any deficiency. You may also write to:______

Commander, US Army CECOM

CECOM Acquisition Center

Solicitation Ombudsman

Attn: Ms. Diane L. Meickle

AMSEL-ACCS-B

Fort Monmouth, NJ  07703-5008

    A-2         52.6307          EXECUTIVE SUMMARY                                                         AUG/1996

1. The Project Manager Mobile Electric Power, Fort Belvoir, Virginia and the U.S. Army Communications and Electronics Command (CECOM),

Ft. Monmouth, N.J. propose to enter into an Indefinite Delivery/Indefinite Quantity type contract(s) with up to three (3) offerors for a

System Development and Demonstration (SD&D) effort leading to the procurement of approximately 7,500 total Advanced Medium-Sized Mobile

Power Sources (AMMPS), 5-60 kW generator sets, over a three (3) year production period. This solicitation also includes requirements for

engineering and logistics developmental efforts, testing, technical support, logistics documentation, power unit and power plant, switch

box, and winterization kit design and assembly, and other items relevant to the equipment being procured.

2. This program incorporates a multi-phase strategy. The phases in order are:

Phase I - System Development and Demonstration (13 Months) - Technical and Logistics work efforts to include delivery and

contractor testing of up to 10 Prototypes models;

Phase II - System Development and Demonstration (30 months) - Technical and Logistics work efforts to include delivery and testing of

130 Pre-Production generator sets and 6 switch boxes; Government and Contractor conducted Pre-Production Quality Test (PPQT); a

Logistics Demonstration; and a Government conducted Operational test;

Phase III - Production (38 months) - Technical and Logistics work effort for final technical publications, training,

warranty, provisioning and Full Rate production to include assembly, test, painting and packaging.

3.  The contract environment for Phase I and Phase II will be Cost Plus Fixed Fee (CPFF) with the Fixed Fee being limited to a maximum

of ten (10) percent.  The contract environment for the production Phase III will be Firm Fixed Price (FFP).

4. Contractor(s) shall be required to submit proposals in accordance with Section L of the solicitation covering the Technical, ILS,

Performance Risk, Cost/Price and Small Business Participation Plan factors for Phase I, Phase II and Phase III.  These proposals will be

evaluated on a "best value" basis in accordance with Section M of the solicitation. The minimum quantity required in an IDIQ contract

will be satisfied through award of Delivery Orders for Phase I to each successful Offeror.  At the conculsion of Phase I Delivery

Orders, the contractors will compete in a Downselect Process for continued performance of the contract for Phase II and Phase III.  The

successful contractor will receive a Delivery Order for Phase II for continued hardware and technical data development.  At the

conclusion of Phase II, the contractor will then be eligible to receive Delivery Orders for Full-rate production over a three (3) year

period.    The evaluation criteria for the Downselect Process may be found in Section H of this solicitation.

5. Offerors should pay particular attention to the proposal submission information in Section L and the evaluation criteria in Section

M.  Any award will be made to the best overall (Best Value) proposal(s) determined to be most beneficial to the Government, with

appropriate consideration given to the five (5) evaluation factors: Technical, ILS, Performance Risk, Cost/Price, and Small Business

Participation Plan.

6.  The Government will use the following Non-Government advisors in the evaluation process:

Modern Technologies Corporation

PC First Aide, LLC

These Non-Government advisors will be authorized access to only that data and those discussions that are necessary to enable them to
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provide advice on specific matters or on particular problems.  Offerors are required to provide any objection to disclosure to these Non-

Government advisors in writing before the date set for receipt of proposals and shall include a detailed statement of the basis for

objection.  Organizational Conflict of Interest clauses covering non-disclosure of contractor data are included in the government

contracts with the Non-Government advisors.

7.  Only offerors possessing SECRET facility and SECRET storage clearances may receive any classified document referenced in the RFP and

become eligible for contract award.  Page 5 of the Purchase Description indicates what document is SECRET.

8. Disclaimer. This Executive Summary has been prepared as an aid to the potential offeror.  We have made every attempt to accurately   __________

reflect the requirements/information contained in the solicitation.  However, if you find any discrepancies between the Executive

Summary and the clauses/provisions contained in the solicitation, the clauses/provisions contained in the solicitation shall prevail.

Please contact the contract specialist identified in Block 10 of the SF33 if any discrepancies are found.

    A-3         52.7651          PARTNERING CLAUSE                                                         OCT/2001

In an effort to most effectively accomplish the objectives of this contract, it is proposed that the government, the contractor and its

major subcontractors engage in the AMC Partnering for Success process.

Participation in the Partnering process is entirely voluntary and it based upon a mutual commitment between government and industry to

work cooperatively as a team to identify and resolve problems and facilitate contract performance.  The primary objective of the process

is to acquire the highest quality supplies/services on time and at a reasonable price.  Partnering requires the parties to look beyond

the strict bounds of the contract in order to formulate actions that promote their common goals and objectives.  It is a relationship

that is based upon open and continuous communication, mutual trust and respect and the replacement of the "us vs. them" mentality of the

past with a "win-win" philosophy for the future.  Partnering also promotes synergy, creative thinking, pride in performance, effective

conflict management and the creation of a shared vision for success.

After contract award, the government and the successful offeror will decide whether or not to engage in the Partnering process.

Accordingly, offerors shall not include any anticipated costs associated with the implementation of the Partnering process in their

proposed cost/price (e.g., cost of hiring a facilitator and conducting the Partnering Workshop.)  If the parties elect to partner, any

costs associated with that process shall be identified and agreed to after contract award.

The establishment of the Partnering arrangement does not affect the legal responsibilities or relationship of the parties and cannot be

used to alter, supplement or deviate from the terms of the contract.  Any changes to the contract must be executed in writing by the

Contracting Officer.

Implementation of this Partnering relationship will be based upon the AMC Model Partnering for Success Process, as well as the

principles and procedures set forth in the AMC Partnering for Success Guide.

(End of clause)
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          SECURITY CLASS: Unclassified

CLINS 0001 THROUGH 0016 REPRESENT PHASE I.

CLINS 0001 THROUGH 0016 ARE COST PLUS FIXED

FEE (CPFF)

                              (End of narrative A001)

OFFERORS MUST BID SLINS 0001AA THROUGH

0010AA.

OFFERORS MAY BID SLINS 0011AA THROUGH 0015AA

AS AN ALTERNATE DESIGN APPROACH.

                              (End of narrative A002)

0001AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 5 KW 50/60 HZ AMMPS PROTOTYPE

ONE (1) PHASE I 5KW, 50/60HZ AMMPS PROTOTYPE

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________
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              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPE

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0002          SECURITY CLASS: Unclassified

0002AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 5 KW 400 HZ AMMPS PROTOTYPE

ONE (1) PHASE I 5KW, 400HZ AMMPS PROTOTYPE

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin
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THE CONTRACTOR SHALL PRESENT THE PROTOTYPE

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0003          SECURITY CLASS: Unclassified

0003AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 10KW 50/60 HZ AMMPS PROTOTYPE

ONE (1) PHASE I 10KW, 50/60HZ AMMPS PROTOTYPE

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPE

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.
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FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0004          SECURITY CLASS: Unclassified

0004AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 10 KW 400 HZ AMMPS PROTOTYPE

ONE (1) PHASE I 10KW, 400HZ AMMPS PROTOTYPE

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPE

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.
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SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0005          SECURITY CLASS: Unclassified

0005AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 15KW 50/60 HZ AMMPS PROTOTYPE

ONE (1) PHASE I 15KW, 50/60HZ AMMPS PROTOTYPE

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPE

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.
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                              (End of narrative F001)

0006          SECURITY CLASS: Unclassified

0006AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 15 KW 400 HZ AMMPS PROTOTYPE

ONE (1) PHASE I 15KW, 400HZ AMMPS PROTOTYPE

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPE

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)
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0007          SECURITY CLASS: Unclassified

0007AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 30KW 50/60 HZ AMMPS PROTOTYPE

ONE (1) PHASE I 30KW, 50/60HZ AMMPS PROTOTYPE

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPE

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)
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0008          SECURITY CLASS: Unclassified

0008AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 30 KW 400 HZ AMMPS PROTOTYPE

ONE (1) PHASE I 30KW, 400HZ AMMPS PROTOTYPE

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPE

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0009          SECURITY CLASS: Unclassified
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0009AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________

              NOUN: 60KW 50/60 HZ AMMPS PROTOTYPE

ONE (1) PHASE I 60KW, 50/60HZ AMMPS PROTOTYPE

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPE

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0010          SECURITY CLASS: Unclassified

0010AA        PHASE I PROTOTYPE                                           1          EA   $                $              _________________                                                            ______________   __________________
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              NOUN: 60 KW 400 HZ AMMPS PROTOTYPE

ONE (1) PHASE I 60KW, 400HZ AMMPS PROTOTYPE

SHALL BE A COMPLETE GENERATOR SET, TO INCLUDE

ALL WINTERIZATION KIT COMPONENTS, IAW THE

PURCHASE DESCRIPTION.  SEE THE STATEMENT OF

WORK AND PURCHASE DESCRIPTION FOR NUMBERING

AND TESTING REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPE

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0011          SECURITY CLASS: Unclassified

0011AA        PHASE I PROTOTYPE - ALTERNATE                               1          EA   $                $              _____________________________                                                ______________   __________________

              NOUN: 5KW 50/60/400 HZ  PROTOTYPE
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THIS IS AN ACCEPTABLE ALTERNATIVE DESIGN

APPROACH THAT COMBINES SWITCHABLE 50/60/400

HZ OUTPUTS, PROVIDED THAT NO PURCHASE

DESCRIPTION CRITERIA IS COMPROMISED.  ALL

ASPECTS OF THE STATEMENT OF WORK REMAIN

APPLICABLE TO THIS MULTI-FREQUENCY

ALTERNATIVE DESIGN APPROACH.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPES

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0012          SECURITY CLASS: Unclassified

0012AA        PHASE I PROTOTYPE - ALTERNATE                               1          EA   $                $              _____________________________                                                ______________   __________________

              NOUN: 10 KW 50/60/400 HZ  PROTOTYPE

THIS IS AN ACCEPTABLE ALTERNATIVE DESIGN

APPROACH THAT COMBINES SWITCHABLE 50/60/400

HZ OUTPUTS, PROVIDED THAT NO PURCHASE

DESCRIPTION CRITERIA IS COMPROMISED.  ALL
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ASPECTS OF THE STATEMENT OF WORK REMAIN

APPLICABLE TO THIS MULTI-FREQUENCY

ALTERNATIVE DESIGN APPROACH.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPES

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0013          SECURITY CLASS: Unclassified

0013AA        PHASE I PROTOTYPE - ALTERNATE                               1          EA   $                $              _____________________________                                                ______________   __________________

              NOUN: 15 KW 50/60/400 HZ  PROTOTYPE

THIS IS AN ACCEPTABLE ALTERNATIVE DESIGN

APPROACH THAT COMBINES SWITCHABLE 50/60/400

HZ OUTPUTS, PROVIDED THAT NO PURCHASE

DESCRIPTION CRITERIA IS COMPROMISED.  ALL

ASPECTS OF THE STATEMENT OF WORK REMAIN

APPLICABLE TO THIS MULTI-FREQUENCY

ALTERNATIVE DESIGN APPROACH.
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                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPES

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0014          SECURITY CLASS: Unclassified

0014AA        PHASE I PROTOTYPE - ALTERNATE                               1          EA   $                $              _____________________________                                                ______________   __________________

              NOUN: 30 KW 50/60/400 HZ  PROTOTYPE

THIS IS AN ACCEPTABLE ALTERNATIVE DESIGN

APPROACH THAT COMBINES SWITCHABLE 50/60/400

HZ OUTPUTS, PROVIDED THAT NO PURCHASE

DESCRIPTION CRITERIA IS COMPROMISED.  ALL

ASPECTS OF THE STATEMENT OF WORK REMAIN

APPLICABLE TO THIS MULTI-FREQUENCY

ALTERNATIVE DESIGN APPROACH.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPES

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0015          SECURITY CLASS: Unclassified

0015AA        PHASE I PROTOTYPE - ALTERNATE                               1          EA   $                $              _____________________________                                                ______________   __________________

              NOUN: 60 KW 50/60/400 HZ  PROTOTYPE

THIS IS AN ACCEPTABLE ALTERNATIVE DESIGN

APPROACH THAT COMBINES SWITCHABLE 50/60/400

HZ OUTPUTS, PROVIDED THAT NO PURCHASE

DESCRIPTION CRITERIA IS COMPROMISED.  ALL

ASPECTS OF THE STATEMENT OF WORK REMAIN

APPLICABLE TO THIS MULTI-FREQUENCY

ALTERNATIVE DESIGN APPROACH.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:
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                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE PROTOTYPES

FOR EXAMINATION 300 DAYS AFTER AWARD OF PHASE

I DELIVERY ORDER 0001.

FINAL ACCEPTANCE AND DELIVERY WILL BE 390

DAYS AFTER AWARD OF PHASE I DELIVERY ORDER

0001.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0016          SECURITY CLASS: Unclassified

0016AA        CONTRACT FUNDS STATUS REPORT (CFSR)                         1          LO   $                $              ___________________________________                                          ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

CONTRACT FUNDS STATUS REPORT (CFSR), 5-60KW

AMMPS PROTOTYPE UNITS IN ACCORDANCE WITH DI-

MGMT-81468, EXHIBIT B, SEQUENCE NO. B001 AND

STATEMENT OF WORK PARAGRAPH 3.3.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL
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              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AB        SUPPORTABILITY REQUIREMENTS                                 1          LO   $                $              ___________________________                                                  ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

SUPPORTABILITY ANALYSIS DATA, 5-60KW AMMPS

PROTOTYPE UNITS IN ACCORDANCE WITH DI-MISC-

80711A, EXHIBIT Q, SEQUENCE NO. Q001 AND

STATEMENT OF WORK PARAGRAPH 3.14.1.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863
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SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AC        ETM/IETM DEVELOPMENT PLAN                                   1          LO   $                $              _________________________                                                    ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPES&PU/PP

ETM/IETM AND NMWR DEVELOPMENT PLAN, 5-60KW

AMMPS PROTOTYPE UNITS AND PU/PP

CONFIGURATIONS, IN ACCORDANCE WITH DI-MISC-

80711A, EXHIBIT X, SEQUENCE NO. X001 AND

STATEMENT OF WORK PARAGRAPH 3.14.4.2.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AD        TEST PLAN                                                   1          LO   $                $              _________                                                                    ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS
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TEST PLAN FOR THE PROTOTYPE INSPECTION AND

TEST, 5-60KW AMMPS PROTOTYPE UNITS, IN

ACCORDANCE WITH DI-NDTI-80566, EXHIBIT H,

SEQUENCE NO. H001 AND STATEMENT OF WORK

PARAGRAPH 3.9.5.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AE        SAFETY ASSESSMENT REPORT (SAR)                              1          LO   $                $              ______________________________                                               ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPES&PU/PP

SAFETY ASSESSMENT REPORT (SAR), 5-60KW AMMPS

PROTOTYPE UNITS AND PU/PP CONFIGURATIONS, IN

ACCORDANCE WITH DI-SAFT-80102B, EXHIBIT M,

SEQUENCE NO. M001 AND STATEMENT OF WORK

PARAGRAPH 3.10.2.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AF        COLOR PHOTOGRAPH PRINTS                                     1          LO   $                $              _______________________                                                      ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

COLOR PHOTOGRAPH PRINTS, DIGITAL FILES AND

PRINTS, 5-60KW AMMPS PROTOTYPE UNITS, IN

ACCORDANCE WITH DI-MISC-80192A, EXHIBIT C,

SEQUENCE NO. C001 AND STATEMENT OF WORK

PARAGRAPH 3.4.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________
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                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AG        FAMILY TREES                                                1          LO   $                $              ____________                                                                 ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPES&PU/PP

FAMILY TREES, FORTY-EIGHT (48) EA, 5-60KW

AMMPS PROTOTYPE UNITS AND PU/PP

CONFIGURATIONS, IN ACCORDANCE WITH DI-MISC-

80508A, EXHIBIT R, SEQUENCE NO. R001 AND

STATEMENT OF WORK PARAGRAPH 3.14.2.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000
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SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AH        MAINTENANCE ALLOCATION CHARTS (MACS)                        1          LO   $                $              ____________________________________                                         ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPES&PU/PP

MAINTENANCE ALLOCATION CHARTS (MACs), FORTY-

EIGHT (48) EA, 5-60KW AMMPS PROTOTYPE UNITS

AND PU/PP CONFIGURATIONS, IN ACCORDANCE WITH

DI-MISC-80508A, EXHIBIT S, SEQUENCE NO. S001

AND STATEMENT OF WORK PARAGRAPH 3.14.3.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AJ        PU/PP ANALYSIS                                              1          LO   $                $              ______________                                                               ______________   _________________

              NOUN: 5-60KW AMMPS PU/PP CONFIG.
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PU/PP ANALYSIS, 5-60KW AMMPS PU/PP

CONFIGURATIONS, IN ACCORDANCE WITH DI-MISC-

80711A, EXHIBIT A, SEQUENCE NO. A001 AND

STATEMENT OF WORK PARAGRAPH 3.1.7.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AK        INSPECTION/TEST REPORTS                                     1          LO   $                $              _______________________                                                      ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

INSPECTION AND TEST REPORTS, 5-60KW AMMPS

PROTOTYPE UNITS, IN ACCORDANCE WITH DI-NDTI-

80809B, EXHIBIT J, SEQUENCE NO. J001 AND

STATEMENT OF WORK PARAGRAPH 3.9.6.

                              (End of narrative B001)

              Packaging and Marking              _____________________
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              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AL        CONFIGURATION CONTROL DOCUMENTATION (CCD)                   1          LO   $                $              _________________________________________                                    ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

CONFIGURATION CONTROL DOCUMENTATION (CCD)

(ECPs, RFDs, RFWs, SCNs), 5-60KW AMMPS

PROTOTYPE UNITS, IN ACCORDANCE WITH DI-MISC-

80711A, EXHIBIT D, SEQUENCE NO. D001 AND

STATEMENT OF WORK PARAGRAPH 3.5.5.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination
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              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0016AM        TEST INCIDENT REPORTS (TIRS)                                1          LO   $                $              ____________________________                                                 ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

TEST INCIDENT REPORTS (TIRs), 5-60KW AMMPS

PROTOTYPE UNITS, IN ACCORDANCE WITH DI-MISC-

80711A, EXHIBIT K, SEQUENCE NO. K001 AND

STATEMENT OF WORK PARAGRAPH 3.9.7.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)
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0016AN        FAILED ITEM ANALYSIS REPORTS (FIARS)                        1          LO   $                $              ____________________________________                                         ______________   _________________

              NOUN: 5-60KW AMMPS PROTOTYPE UNITS

FAILED ITEM ANALYSIS REPORTS (FIARs), 5-60KW

AMMPS PROTOTYPE UNITS, IN ACCORDANCE WITH DI-

MISC-80711A, EXHIBIT L, SEQUENCE NO. L001 AND

STATEMENT OF WORK PARAGRAPH 3.9.8.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0017          SECURITY CLASS: Unclassified

CLINS 0017 THROUGH 0041 REPRESENT PHASE II.

CLINS 0017 THROUGH 0041 ARE COST PLUS FIXED

FEE (CPFF)

                              (End of narrative A001)
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OFFERORS MUST BID SLINS 0017AA THROUGH

0026AA.

OFFERORS MAY BID SLINS 0027AA THROUGH 0031AA

AS AN ALTERNATE DESIGN APPROACH.

                              (End of narrative A002)

0017AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 5 KW 50/60 HZ AMMPS PREPRODUC

ONE (1) PHASE II 5KW, 50/60HZ AMMPS

PREPRODUCTION UNIT, WHICH SHALL BE A COMPLETE

GENERATOR SET, TO INCLUDE ALL WINTERIZATION

KIT COMPONENTS, IAW THE PURCHASE DESCRIPTION.

 SEE THE STATEMENT OF WORK AND PURCHASE

DESCRIPTION FOR NUMBERING AND TESTING

REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.
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                              (End of narrative F001)

0018          SECURITY CLASS: Unclassified

0018AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 5 KW 400 HZ AMMPS PREPRODUCTI

ONE (1) PHASE II 5KW, 400HZ AMMPS

PREPRODUCTION UNIT, WHICH SHALL BE A COMPLETE

GENERATOR SET, TO INCLUDE ALL WINTERIZATION

KIT COMPONENTS, IAW THE PURCHASE DESCRIPTION.

 SEE THE STATEMENT OF WORK AND PURCHASE

DESCRIPTION FOR NUMBERING AND TESTING

REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)
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0019          SECURITY CLASS: Unclassified

0019AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 10 KW 50/60 HZ AMMPS PREPRODU

ONE (1) PHASE II 10KW, 50/60HZ AMMPS

PREPRODUCTION UNIT, WHICH SHALL BE A COMPLETE

GENERATOR SET, TO INCLUDE ALL WINTERIZATION

KIT COMPONENTS, IAW THE PURCHASE DESCRIPTION.

 SEE THE STATEMENT OF WORK AND PURCHASE

DESCRIPTION FOR NUMBERING AND TESTING

REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)
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0020          SECURITY CLASS: Unclassified

0020AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 10 KW 400 HZ AMMPS PREPRODUCT

ONE (1) PHASE II 10KW, 400HZ AMMPS

PREPRODUCTION UNIT, WHICH SHALL BE A COMPLETE

GENERATOR SET, TO INCLUDE ALL WINTERIZATION

KIT COMPONENTS, IAW THE PURCHASE DESCRIPTION.

 SEE THE STATEMENT OF WORK AND PURCHASE

DESCRIPTION FOR NUMBERING AND TESTING

REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0021          SECURITY CLASS: Unclassified
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0021AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 15 KW 50/60 HZ AMMPS PREPRODU

ONE (1) PHASE II 15KW, 50/60HZ AMMPS

PREPRODUCTION UNIT, WHICH SHALL BE A COMPLETE

GENERATOR SET, TO INCLUDE ALL WINTERIZATION

KIT COMPONENTS, IAW THE PURCHASE DESCRIPTION.

 SEE THE STATEMENT OF WORK AND PURCHASE

DESCRIPTION FOR NUMBERING AND TESTING

REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0022          SECURITY CLASS: Unclassified

 33 239

W15P7T-04-R-A001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0022AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 15 KW 400 HZ AMMPS PREPRODUCT

ONE (1) PHASE II 15KW, 400HZ AMMPS

PREPRODUCTION UNIT, WHICH SHALL BE A COMPLETE

GENERATOR SET, TO INCLUDE ALL WINTERIZATION

KIT COMPONENTS, IAW THE PURCHASE DESCRIPTION.

 SEE THE STATEMENT OF WORK AND PURCHASE

DESCRIPTION FOR NUMBERING AND TESTING

REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0023          SECURITY CLASS: Unclassified

0023AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________
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              NOUN: 30 KW 50/60 HZ AMMPS PREPRODU

ONE (1) PHASE II 30KW, 50/60HZ AMMPS

PREPRODUCTION UNIT, WHICH SHALL BE A COMPLETE

GENERATOR SET, TO INCLUDE ALL WINTERIZATION

KIT COMPONENTS, IAW THE PURCHASE DESCRIPTION.

 SEE THE STATEMENT OF WORK AND PURCHASE

DESCRIPTION FOR NUMBERING AND TESTING

REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0024          SECURITY CLASS: Unclassified

0024AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 30 KW 400 HZ AMMPS PREPRODUCT

 35 239

W15P7T-04-R-A001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

ONE (1) PHASE II 30KW, 400HZ AMMPS

PREPRODUCTION UNIT, WHICH SHALL BE A COMPLETE

GENERATOR SET, TO INCLUDE ALL WINTERIZATION

KIT COMPONENTS, IAW THE PURCHASE DESCRIPTION.

 SEE THE STATEMENT OF WORK AND PURCHASE

DESCRIPTION FOR NUMBERING AND TESTING

REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0025          SECURITY CLASS: Unclassified

0025AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 60 KW 50/60 HZ AMMPS PREPRODU
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ONE (1) PHASE II 60KW, 50/60HZ AMMPS

PREPRODUCTION UNIT, WHICH SHALL BE A COMPLETE

GENERATOR SET, TO INCLUDE ALL WINTERIZATION

KIT COMPONENTS, IAW THE PURCHASE DESCRIPTION.

 SEE THE STATEMENT OF WORK AND PURCHASE

DESCRIPTION FOR NUMBERING AND TESTING

REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0026          SECURITY CLASS: Unclassified

0026AA        PHASE II PREPRODUCTION                                      1          EA   $                $              ______________________                                                       ______________   __________________

              NOUN: 60 KW 400 HZ AMMPS PREPRODUCT

ONE (1) PHASE II 60KW, 400HZ AMMPS

PREPRODUCTION UNIT, WHICH SHALL BE A COMPLETE
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GENERATOR SET, TO INCLUDE ALL WINTERIZATION

KIT COMPONENTS, IAW THE PURCHASE DESCRIPTION.

 SEE THE STATEMENT OF WORK AND PURCHASE

DESCRIPTION FOR NUMBERING AND TESTING

REQUIREMENTS.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0027          SECURITY CLASS: Unclassified

0027AA        PHASE II PREPRO UNITS - ALTERNATE                           1          EA   $                $              _________________________________                                            ______________   __________________

              NOUN: 5KW 50/60/400 HZ  PREPRO

THIS IS AN ACCEPTABLE ALTERNATIVE DESIGN

APPROACH THAT COMBINES SWITCHABLE 50/60/400

HZ OUTPUTS, PROVIDED THAT NO PURCHASE

DESCRIPTION CRITERIA IS COMPROMISED.  ALL

ASPECTS OF THE STATEMENT OF WORK REMAIN
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APPLICABLE TO THIS MULTI-FREQUENCY

ALTERNATIVE DESIGN APPROACH.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0028          SECURITY CLASS: Unclassified

0028AA        PHASE II PREPRO UNITS - ALTERNATE                           1          EA   $                $              _________________________________                                            ______________   __________________

              NOUN: 10KW 50/60/400 HZ  PREPRO

THIS IS AN ACCEPTABLE ALTERNATIVE DESIGN

APPROACH THAT COMBINES SWITCHABLE 50/60/400

HZ OUTPUTS, PROVIDED THAT NO PURCHASE

DESCRIPTION CRITERIA IS COMPROMISED.  ALL

ASPECTS OF THE STATEMENT OF WORK REMAIN

APPLICABLE TO THIS MULTI-FREQUENCY

ALTERNATIVE DESIGN APPROACH.
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                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0029          SECURITY CLASS: Unclassified

0029AA        PHASE II PREPRO UNITS - ALTERNATE                           1          EA   $                $              _________________________________                                            ______________   __________________

              NOUN: 15KW 50/60/400 HZ  PREPRO

THIS IS AN ACCEPTABLE ALTERNATIVE DESIGN

APPROACH THAT COMBINES SWITCHABLE 50/60/400

HZ OUTPUTS, PROVIDED THAT NO PURCHASE

DESCRIPTION CRITERIA IS COMPROMISED.  ALL

ASPECTS OF THE STATEMENT OF WORK REMAIN

APPLICABLE TO THIS MULTI-FREQUENCY

ALTERNATIVE DESIGN APPROACH.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0030          SECURITY CLASS: Unclassified

0030AA        PHASE II PREPRO UNITS - ALTERNATE                           1          EA   $                $              _________________________________                                            ______________   __________________

              NOUN: 30KW 50/60/400 HZ  PREPRO

THIS IS AN ACCEPTABLE ALTERNATIVE DESIGN

APPROACH THAT COMBINES SWITCHABLE 50/60/400

HZ OUTPUTS, PROVIDED THAT NO PURCHASE

DESCRIPTION CRITERIA IS COMPROMISED.  ALL

ASPECTS OF THE STATEMENT OF WORK REMAIN

APPLICABLE TO THIS MULTI-FREQUENCY

ALTERNATIVE DESIGN APPROACH.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:
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                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0031          SECURITY CLASS: Unclassified

0031AA        PHASE II PREPRO UNITS - ALTERNATE                           1          EA   $                $              _________________________________                                            ______________   __________________

              NOUN: 60KW 50/60/400 HZ  PREPRO

THIS IS AN ACCEPTABLE ALTERNATIVE DESIGN

APPROACH THAT COMBINES SWITCHABLE 50/60/400

HZ OUTPUTS, PROVIDED THAT NO PURCHASE

DESCRIPTION CRITERIA IS COMPROMISED.  ALL

ASPECTS OF THE STATEMENT OF WORK REMAIN

APPLICABLE TO THIS MULTI-FREQUENCY

ALTERNATIVE DESIGN APPROACH.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial
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PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0032          SECURITY CLASS: Unclassified

0032AA        PHASE II SWITCH BOX                                         1          EA   $                $              ___________________                                                          ______________   __________________

              NOUN: 5/10KW SWITCH BOX

ONE (1) EACH, 5/10 KW SWITCH BOXES IAW SOW

PARAGRAPH 3.9.3.1.d.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

 43 239

W15P7T-04-R-A001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0033          SECURITY CLASS: Unclassified

0033AA        PHASE II SWITCH BOX                                         1          EA   $                $              ___________________                                                          ______________   __________________

              NOUN: 15/30 KW SWITCH BOX

ONE (1) EACH, 15/30 KW SWITCH BOX IAW SOW

PARAGRAPH 3.9.3.1.d.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER
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0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0034          SECURITY CLASS: Unclassified

0034AA        PHASE II SWITCH BOX                                         1          EA   $                $              ___________________                                                          ______________   __________________

              NOUN: 60 KW SWITCH BOX

ONE (1) EACH, 60 KW SWITCH BOX IAW SOW

PARAGRAPH 3.9.3.1.d.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

 45 239

W15P7T-04-R-A001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0035          SECURITY CLASS: Unclassified

0035AA        PHASE II PREPRODUCTION PACK                                 1          LO   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5 KW PREPRODUCTION PACK

ONE (1) LOT, 5 KW PREPRODUCTION PACK IAW SOW

PARAGRAPH 3.9.3.1.e.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0036          SECURITY CLASS: Unclassified

0036AA        PHASE II PREPRODUCTION PACK                                 1          LO   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10 KW PREPRODUCTION PACK
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ONE (1) LOT, 10 KW PREPRODUCTION PACK IAW SOW

PARAGRAPH 3.9.3.1.e.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE CONTRACTOR SHALL PRESENT THE

PREPRODUCTION UNIT FOR EXAMINATION 330 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002.

FINAL ACCEPTANCE AND DELIVERY WILL BE 960

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

SHIP TO INSTRUCTIONS WILL BE PROVIDED WITH

THE DELIVERY ORDER.

                              (End of narrative F001)

0037          SECURITY CLASS: Unclassified

0037AA        PHASE II TEST MAINTENANCE SUPPORT                           1          LO   $                $              _________________________________                                            ______________   __________________

              NOUN: TEST MAINT SUPPORT-GOV'T PPT

ONE (1) LOT, TEST MAINTENANCE SUPPORT FOR

GOVERNMENT CONDUCTED PREPRODUCTION TEST (PPT)

IAW SOW PARAGRAPH 3.9.3.4.1.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              FOB POINT: Destination

THE GOVERNMENT CONDUCTED PPT IS ESTIMATED TO

BE 360 DAYS AFTER AWARD OF PHASE II DELIVERY

ORDER 0002.

                              (End of narrative F001)

0038          SECURITY CLASS: Unclassified

0038AA        PHASE II TEST SUPPORT SPARES PKG (TSSP)                     1          LO   $                $              _______________________________________                                      ______________   __________________

              NOUN: TEST SPT SPARES PKG-GOV'T PPT

ONE (1) LOT, TEST SUPPORT SPARES PACKAGE

(TSSP) FOR GOVERNMENT CONDUCTED PREPRODUCTION

TEST (PPT) IAW SOW PARAGRAPH 3.9.3.4.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              FOB POINT: Destination

THE GOVERNMENT CONDUCTED PPT IS ESTIMATED TO

BE 360 DAYS AFTER AWARD OF PHASE II DELIVERY

ORDER 0002.

                              (End of narrative F001)

0039          SECURITY CLASS: Unclassified

0039AA        PHASE II TRAINING COURSES (OPER &FIELD SUST)                1          LO   $                $              ____________________________________________                                 ______________   __________________

              NOUN: TRAINING FOR LOGISTICS DEMO

ONE (1) LOT, TRAINING COURSES (OPERATOR &

FIELD/SUSTAINMENT) FOR LOGISTICS

DEMONSTRATION  IAW SOW PARAGRAPH 3.14.11.2.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              FOB POINT: Destination

THE COURSES ARE ESTIMATED TO BE COMPLETED 560

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

                              (End of narrative F001)
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0039AB        PHASE II TRAINING COURSES (OPER &FIELD SUST)                1          LO   $                $              ____________________________________________                                 ______________   __________________

              NOUN: TRAINING - DEVELOPMENTAL TEST

ONE (1) LOT, TRAINING COURSES (OPERATOR &

FIELD/SUSTAINMENT) FOR DEVELOPMENTAL TESTING

IAW SOW PARAGRAPH 3.14.11.2.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              FOB POINT: Destination

THE COURSES ARE ESTIMATED TO BE COMPLETED 350

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

                              (End of narrative F001)

0039AC        PHASE II TRAINING COURSES (OPER &FIELD SUST)                1          LO   $                $              ____________________________________________                                 ______________   __________________

              NOUN: TRAINING FOR OPERATIONAL TEST

ONE (1) LOT, TRAINING COURSES (OPERATOR &

FIELD/SUSTAINMENT) FOR OPERATIONAL TESTING

IAW SOW PARAGRAPH 3.14.11.2.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________
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              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              FOB POINT: Destination

THE COURSES ARE ESTIMATED TO BE COMPLETED 650

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

                              (End of narrative F001)

0040          SECURITY CLASS: Unclassified

0040AA        PHASE II LOG DEMO SUPPORT MATERIAL                          1          LO   $                $              __________________________________                                           ______________   __________________

              NOUN: LOGISTICS DEMO SUPPORT MAT'L

ONE (1) LOT, LOGITSICS DEMONSTRATION SUPPORT

MATERIAL IAW SOW PARAGRAPH 3.14.12.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              PACKAGING/PACKING/SPECIFICATIONS:

                   SEE SECTION D

              LEVEL PRESERVATION: Commercial

              LEVEL PACKING: Commercial

PACKAGING/PACKING SHALL BE IAW STANDARD

PRACTICE FOR COMMERCIAL PACKAGING (ASTM D

3951-98).

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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              FOB POINT: Destination

DELIVERY WILL BE 570 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

                              (End of narrative F001)

0041          SECURITY CLASS: Unclassified

0041AA        PHASE II CONTRACT FUNDS STATUS REPORT                       1          LO   $                $              _____________________________________                                        ______________   _________________

              NOUN: 5-60KW AMMPS PREPRO & PU/PP

CONTRACT FUNDS STATUS REPORT (CFSR), 5-60KW

AMMPS PREPRODUCTION UNITS AND PU/PP

CONFIGURATIONS IN ACCORDANCE WITH DI-MGMT-

81468, EXHIBIT B, SEQUENCE NO. B001 AND

STATEMENT OF WORK PARAGRAPH 3.3.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

DELIVERY WILL BE 30 DAYS AFTER AWARD OF PHASE
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II DELIVERY ORDER 0002 AND MONTHLY

THEREAFTER.

                              (End of narrative F001)

0041AB        PHASE II REVISED ETM/IETM PLAN                              1          LO   $                $              ______________________________                                               ______________   _________________

              NOUN: 5-60KW AMMPS PREPRO & PU/PP

REVISED ETM/IETM PLAN, 5-60KW AMMPS

PREPRODUCTION UNITS AND PU/PP CONFIGURATIONS,

IN ACCORDANCE WITH DI-MISC-80711A, EXHIBIT X,

SEQUENCE NO. X001 AND STATEMENT OF WORK

PARAGRAPH 3.14.4.2.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION 60 DAYS AFTER AWARD OF PHASE

II DELIVERY ORDER 0002.

2ND SUBMISSION 140 DAYS AFTER AWARD OF PHASE

II DELIVERY ORDER 0002.

                              (End of narrative F001)
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0041AC        PHASE II SUPPORTABILITY REQUIREMENTS                        1          LO   $                $              ____________________________________                                         ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

Supportability Requirements, 5-60 kW AMMPS

Preproduction Units and PU/PP Configurations

In accordance with DI-MISC-80711A, Exhibit Q,

Sequence no. Q001 and Statement of Work

Paragraph 3.14.1.3.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 90 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

2ND SUBMISSION DUE 200 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0041AD        PHASE II FAMILY TREES                                       1          LO   $                $              _____________________                                                        ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

FORTY-EIGHT (48) FAMILY TREES, 5-60 kW AMMPS
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Preproduction Units and PU/PP Configurations

In accordance with D-IMISC 80508A, Exhibit R,

Sequence no. R001 and Statement of Work

Paragraph 3.14.2.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 60 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION DUE 135 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0041AE        MAINTENANCE ALLOCATION CHARTS (MACS)                        1          LO   $                $              ____________________________________                                         ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

Forty-eight (48) Maintenance Allocation

Charts (MACs), 5-60 kW AMMPS Preproduction

Units and PU/PP Configurations In accordance

with DI-MISC-80508A, Exhibit S, Sequence no.

S001 and Statement of Work Paragraph

3.14.3.2.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 60 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION DUE 135 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0041AF        PHASE II SUPPLY SUPPORT ALTERNATIVES PLANS                  1          LO   $                $              __________________________________________                                   ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

Supply Support Alternatives Plan, 5-60 kW

AMMPS Preproduction Units and PU/PP

Configurations In accordance with DI-MISC-

80711A, Exhibit P, Sequence no. P001 and

Statement of Work Paragraph 3.14.1.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________
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              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 90 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

2ND SUBMISSION DUE 180 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION DUE 270 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0041AG        ETMS & IETMS (INCLUDING RPSTL)                              1          LO   $                $              ______________________________                                               ______________   _________________

              NOUN: 5-60 KW AMMPS SETS & PU/PPS

ELECTRONIC TECHNICAL MANUALS (ETMS) AND

INTERACTIVE ELECTRONIC TECHNICAL MANUALS

(IETMS) (INCLUDING RPSTL)

TEN (10) ETMS, OPERATOR AND FIELD (5 FOR THE 5-

60 KW AMMPS SETS AND 5 FOR THE 5-60 KW

PU/PPS),IN ACCORDANCE WITH DI-MISC-80711A,

EXHBIT T,SEQUENCE NO T001 AND STATEMENT OF

WORK 3.14.4.1.A AND C.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________
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              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

30% TMS_______

1ST SUBMISSION DUE 165 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

2ND SUBMISSION DUE 240 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

70% TMS  _____

1ST SUBMISSION DUE 285 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

2ND SUBMISSION DUE 375 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

VALIDATED 100% DRAFT TMS                     ___

1ST SUBMISSION DUE 435 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

2ND SUBMISSION DUE 510 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

VERIFIED (LOG DEMO) 100% DRAFT TMS DUE 675

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

FINAL (DRAFT) DIGITAL FILES AFTER

VERIFICATION DUE 770 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

                              (End of narrative F001)

0041AH        PHASE II ETMS & IETMS (INCLUDING RPSTL)                     1          LO   $                $              _______________________________________                                      ______________   _________________
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              NOUN: 5-60 KW AMMPS SETS & PU/PPS

ELECTRONIC TECHNICAL MANUALS (ETMS) AND

INTERACTIVE ELECTRONIC TECHNICAL MANUALS

(IETMS) (INCLUDING RPSTL)

SIX (6) ETMS, SUSTAINMENT (NMWRS) (5 FOR THE 5-

60 KW AMMPS SETS AND 1 FOR THE 5-60 KW

PU/PPS), IN ACCORDANCE WITH DI-MISC-80711A,

EXHBIT U, SEQUENCE NO. U001 AND STATEMENT OF

WORK PARAGRAPH 3.14.4.1.B AND D.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

30% TMS_______

1ST SUBMISSION DUE 165 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

2ND SUBMISSION DUE 240 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

70% TMS  _____

1ST SUBMISSION DUE 285 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

2ND SUBMISSION DUE 375 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.
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VALIDATED 100% DRAFT TMS                     ___

1ST SUBMISSION DUE 435 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

2ND SUBMISSION DUE 510 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

VERIFIED (LOG DEMO) 100% DRAFT TMS DUE 675

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

FINAL (DRAFT) DIGITAL FILES AFTER

VERIFICATION DUE 770 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

                              (End of narrative F001)

0041AJ        PHASE II ETMS & IETMS (INCLUDING RPSTL)                     1          LO   $                $              _______________________________________                                      ______________   _________________

              NOUN: 5-60 KW AMMPS SETS & PU/PPS

ELECTRONIC TECHNICAL MANUALS (ETMS) AND

INTERACTIVE ELECTRONIC TECHNICAL MANUALS

(IETMS) (INCLUDING RPSTL)

TEN (10) ETMS, SUSTAINMENT (NMWRS) (5 FOR THE

5-60 KW AMMPS SETS AND 5 FOR THE 5-60 KW

PU/PPS), IN ACCORDANCE WITH DI-MISC-80711A,

EXHBIT V, SEQUENCE NO. V001 AND STATEMENT OF

WORK PARAGRAPH 3.14.4.1.A AND C.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination
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              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

30% TMS_______

1ST SUBMISSION DUE 165 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

2ND SUBMISSION DUE 240 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

70% TMS  _____

1ST SUBMISSION DUE 285 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

2ND SUBMISSION DUE 375 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

VALIDATED 100% DRAFT TMS                     ___

1ST SUBMISSION DUE 435 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

2ND SUBMISSION DUE 510 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

VERIFIED (LOG DEMO) 100% DRAFT TMS DUE 675

DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

FINAL (DRAFT) DIGITAL FILES AFTER

VERIFICATION DUE 770 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

                              (End of narrative F001)

0041AK        PHASE II ETMS & IETMS (INCLUDING RPSTL)                     1          LO   $                $              _______________________________________                                      ______________   _________________

              NOUN: 5-60 KW AMMPS SETS & PU/PPS

ELECTRONIC TECHNICAL MANUALS (ETMS) AND

INTERACTIVE ELECTRONIC TECHNICAL MANUALS

(IETMS) (INCLUDING RPSTL)

SIX (6) ETMS, SUSTAINMENT (NMWRS) (5 FOR THE 5-

60 KW AMMPS SETS AND 1 FOR THE 5-60 KW
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PU/PPS), IN ACCORDANCE WITH DI-MISC-80711A,

EXHBIT W, SEQUENCE NO. W001 AND STATEMENT OF

WORK PARAGRAPH 3.14.4.1.B AND D.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

30% TMS_______

1ST SUBMISSION DUE 165 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

2ND SUBMISSION DUE 240 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

70% TMS  _____

1ST SUBMISSION DUE 285 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

2ND SUBMISSION DUE 375 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

VALIDATED 100% DRAFT TMS                     ___

1ST SUBMISSION DUE 435 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

2ND SUBMISSION DUE 510 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

VERIFIED (LOG DEMO) 100% DRAFT TMS DUE 675
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DAYS AFTER AWARD OF PHASE II DELIVERY ORDER

0002.

FINAL (DRAFT) DIGITAL FILES AFTER

VERIFICATION DUE 770 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.

                              (End of narrative F001)

0041AL        PHASE II TEST PLAN FOR PREPRO & TEST IAW SOW                1          LO   $                $              ____________________________________________                                 ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

Test Plan, 5-60 kW AMMPS Preproduction Units

and PU/PPs in accordance with DI-MISC-80711A,

Exhibit H, Sequence no. H001 and Statement of

Work Paragraph 3.9.5.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 180 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION DUE 270 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002
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                              (End of narrative F001)

0041AM        PHASE II COLOR PHOTO PRINTS                                 1          LO   $                $              ___________________________                                                  ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PPS

Color Photograph Prints, 5-60 kW AMMPS

Preproduction Units and PU/PPs in accordance

with

DI-MISC-80192A, Exhibit C, Sequence No. C001

and Statement of Work paragraph 3.4.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

DIGITAL FILES AND PRINTS DUE 330 DAYS AFTER

AWARD OF PHASE II DELIVERY ORDER 0002.

                              (End of narrative F001)

0041AN        PHASE II PPT SAFETY ASSESSMENT REPORT (SAR)                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

PPT Safety Assessment Report (SAR), 5-60 kW
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AMMPS Preproduction Units and PU/PPs in

accordance with DI-SAFT-80102B, Exhibit M,

Sequence no. M001 and Statement of Work

Paragraph 3.10.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 270 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

2ND SUBMISSION DUE 330 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0041AP        PHASE II PRO DRAWINGS & ASSOC. LISTS (TDPS)                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO, ETC.

TDPs for 5-60 kW AMMPS Preproduction Units,

PU/PPs, Switch Boxes, Trailer Interface Kits

and Winterization Kits in accordance with DI-

SESS-81000B, Exhibit E, Sequence no. E001 and

Statement of Work Paragraph 3.8.3.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 330 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

2ND SUBMISSION DUE 810 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION DUE 840 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0041AQ        PHASE II SUP SUPPORT PKG COMP LIST (SSPCL)                  1          LO   $                $              __________________________________________                                   ______________   _________________

              NOUN: SSPCL FOR LD AND OT

SSPCL for LD and OT in accordance with DI-

MISC-80711A, Exhibit AH, Sequence no. AH001

and Statement of Work Paragraph 3.14.12.2.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________
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              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION (LD) DUE 420 DAYS AFTER AWARD

OF PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION (LD) DUE 450 DAYS AFTER

AWARD OF PHASE II DELIVERY ORDER 0002

1ST SUBMISSION (OT) DUE 637 DAYS AFTER AWARD

OF PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION (OT) DUE 651 DAYS AFTER

AWARD OF PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0041AR        PHASE II TRAINING SUPPORT PACKAGE (TSP)                     1          LO   $                $              _______________________________________                                      ______________   _________________

              NOUN: TSP

Training Support Package (TSP) in accordance

with DI-ILSS-80872, Exhibit AG, Sequence no.

AG001 and Statement of Work Paragraph

3.14.11.1.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 150 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

2ND SUBMISSION DUE 30 DAYS PRIOR TO THE

TRAINING CONFERENCE #2

3RD SUBMISSION DUE 30 DAYS PRIOR TO THE

TRAINING CONFERENCE #3

                              (End of narrative F001)

0041AS        PHASE II  PREPCA SUMMARY REPORT                             1          LO   $                $              _______________________________                                              ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO, ETC.

Preproduction Physical Configuration Audit

(PREPCA) Summary Report, 5-60 kW AMMPS

Preproduction Units and PU/PPs in accordance

with DI-CMAN-81022C, Exhibit F, Sequence no.

F001 and Statement of Work Paragraph 3.8.4.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________
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                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 690 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

2ND SUBMISSION DUE 810 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION DUE 855 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0041AT        PHASE II INSPECTION AND TEST REPORTS                        1          LO   $                $              ____________________________________                                         ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

Inspection and Test Reports, 5-60 kW AMMPS

Preproduction Units and PU/PP Configurations

In accordance with DI-NDTI-80809B, Exhibit J,

Sequence no. J001 and Statement of Work

Paragraph 3.9.6.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________
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              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

DELIVERY WILL BE DUE 810 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0041AU        PHASE II LMI SUMMARIES - SCREENING DATA                     1          LO   $                $              _______________________________________                                      ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Summaries - Screeniing Data, 5-60 kW

AMMPS Preproduction Units and PU/PP

Configurations In accordance with DI-ALSS-

81530, Exhibit AC, Sequence no. AC001 and

Statement of Work Paragraph 3.14.6.1

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

DELIVERY WILL BE 810 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002.
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                              (End of narrative F001)

0041AV        PHASE II LMI DATA PRO - PPL                                 1          LO   $                $              ___________________________                                                  ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Data Products - Provisioning Parts List

(PPL), 5-60 kW AMMPS Preproduction Units and

PU/PPs in accordance with DI-ALSS-81529,

Exhibit AD, Sequence no. AD001 and Statement

of Work Paragraph 3.14.7.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 840 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0041AW        PHASE II CONFIGURATION CONTROL DOCUMENTATION                1          LO   $                $              ____________________________________________                                 ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP
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CONFIGURATION CONTROL DOCUMENTATION (CCD), 5-

60 kW AMMPS Preproduction Units and PU/PP

Configurations In accordance with DI-MISC-

80711A, Exhibit D, Sequence no. D001 and

Statement of Work Paragraph 3.5.5.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            AS REQUIRED

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041AX        PHASE II TEST INCIDENT REPORTS (TIRS)                       1          LO   $                $              _____________________________________                                        ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

TEST INCIDENT REPORTS (TIRS), 5-60 kW AMMPS

Preproduction Units and PU/PP Configurations

In accordance with DI-MISC-80711A, Exhibit K,

Sequence no. K001 and Statement of Work

Paragraph 3.9.7.

                              (End of narrative B001)

              Packaging and Marking              _____________________
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041AY        PHASE II FAILED ITEM ANALYSIS REPORT (FIARS)                1          LO   $                $              ____________________________________________                                 ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

FAILED ITEM ANALYSIS REPORTS (FIARS), 5-60 kW

AMMPS Preproduction Units and PU/PP

Configurations In accordance with DI-MISC-

80711A, Exhibit L, Sequence no. L001 and

Statement of Work Paragraph 3.9.8.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            AS REQUIRED
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              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

                              (End of narrative F001)

0041AZ        PHASE II LMI DATA PRODUCTS DESIGN CHANGE                    1          LO   $                $              ________________________________________                                     ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Data Products - Design Change Notices

(DCNs), 5-60 kW AMMPS Preproduction Units and

PU/PP Configurations In accordance with DI-

alss-81529, Exhibit AE, Sequence no. AE001

and Statement of Work Paragraph 3.14.8.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            AS REQUIRED

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.
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                              (End of narrative F001)

0041BA        PHASE II EDFP DATA                                          1          LO   $                $              __________________                                                           ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Summaries - Engineering Data for

Provisioning (EDFP) Data, 5-60 kW AMMPS

Preproduction Units and PU/PPs in accordance

with DI-ALSS-81530, Exhibit AF, Sequence no.

AF001 and Statement of Work Paragraph

3.14.9.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 825 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0042          SECURITY CLASS: Unclassified
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CLINS 0042 THROUGH 0135 REPRESENT PHASE III.

CLINS 0042 THROUGH 0135 ARE FIRM FIXED PRICE

(FFP)

CLINS 0042 THROUGH 0074 REPRESENT PHASE III,

ORDERING PERIOD NO. 1 (1400 DAYS AFTER AWARD

OF PHASE I THROUGH 1764 DAYS AFTER AWARD OF

PHASE I)

CLINS 0075 THROUGH 0104 REPRESENT PHASE III,

ORDERING PERIOD NO. 2 (1765 DAYS AFTER AWARD

OF PHASE I THROUGH 2129 DAYS AFTER AWARD OF

PHASE I)

NOTE:  CLIN 0105 IS NOT USED.

CLINS 0106 THROUGH 0135 REPRESENT PHASE III,

ORDERING PERIOD NO. 3 (2130 DAYS AFTER AWARD

OF PHASE I THROUGH 2555 DAYS AFTER AWARD OF

PHASE I)

                              (End of narrative A001)

OFFERORS MUST BID SLINS 0042AA THROUGH

0051AA.

OFFERORS MAY BID SLINS 0052AA THROUGH 0056AA

AS AN ALTERNATE DESIGN APPROACH.

                              (End of narrative A002)

0042AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0042AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $
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                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0043          SECURITY CLASS: Unclassified

0043AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $

                101     250        $

SLIN 0043AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES
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FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0044          SECURITY CLASS: Unclassified

0044AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0044AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.
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WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0045          SECURITY CLASS: Unclassified

0045AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $
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                101     250        $

SLIN 0045AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0046          SECURITY CLASS: Unclassified

0046AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 50/60 HZ AMMPS GEN SET
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                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0046AA IS FOR THE PURCHASE OF SKID

MOUNTED 15KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0047          SECURITY CLASS: Unclassified

0047AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________
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              NOUN: 15KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $

                101     250        $

SLIN 0047AA IS FOR THE PURCHASE OF SKID

MOUNTED 15KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)
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0048          SECURITY CLASS: Unclassified

0048AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0048AA IS FOR THE PURCHASE OF SKID

MOUNTED 30KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.
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                              (End of narrative F001)

0049          SECURITY CLASS: Unclassified

0049AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $

                101     250        $

SLIN 0049AA IS FOR THE PURCHASE OF SKID

MOUNTED 30KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH
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EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0050          SECURITY CLASS: Unclassified

0050AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0050AA IS FOR THE PURCHASE OF SKID

MOUNTED 60KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________
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              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0051          SECURITY CLASS: Unclassified

0051AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $

                101     250        $

SLIN 0051AA IS FOR THE PURCHASE OF SKID

MOUNTED 60KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 1 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $
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                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0052          SECURITY CLASS: Unclassified

0052AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 50/60/400HZ GEN SET-ALT.

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $

SLIN 0052AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 1 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.
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PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0053          SECURITY CLASS: Unclassified

0053AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 50/60/400HZ GEN SET-ALT

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $

SLIN 0053AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 1 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $
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                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0054          SECURITY CLASS: Unclassified

0054AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 50/60/400HZ GEN SET-ALT

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $

SLIN 0054AA IS FOR THE PURCHASE OF SKID

MOUNTED 15KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 1 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.
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WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0055          SECURITY CLASS: Unclassified

0055AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30KW, 50/60/400HZ GEN SET-ALT

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $
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SLIN 0055AA IS FOR THE PURCHASE OF SKID

MOUNTED 30KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 1 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0056          SECURITY CLASS: Unclassified

0056AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________
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              NOUN: 60KW, 50/60/400HZ GEN SET-ALT

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $

SLIN 0055AA IS FOR THE PURCHASE OF SKID

MOUNTED 60KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 1 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)
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0057          SECURITY CLASS: Unclassified

0057AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: POWER UNIT ASSY ON LTTCHASSIS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER UNIT (PU) ASSEMBLIES ON LTT-CHASSIS IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0058          SECURITY CLASS: Unclassified

0058AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: POWER UNIT ASSY ON 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________
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                  1      50        $

                 51     250        $

POWER UNIT (PU) ASSEMBLIES ON 2.5 M200A1 IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0059          SECURITY CLASS: Unclassified

0059AA        PHASE III-ORDERING PERIOD 1-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON LTT CHASSIS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER PLANT (PP) ASSEMBLIES ON LTT-CHASSIS

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND
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THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0060          SECURITY CLASS: Unclassified

0060AA        PHASE III-ORDERING PERIOD 1-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER PLANT (PP) ASSEMBLIES ON 2.5 M200A1 IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, INCLUSION

OF THE PROPER SIZE SWITCH BOX, AND INCLUSION

OF ALL ANCILLARY IAW THE PD AND THE SIGNED,

THIRD SUBMITTAL OF THE PRODUCT DRAWINGS

DETAILED IN THE SOW.  ACCEPTANCE TESTING

SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin
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DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0061          SECURITY CLASS: Unclassified

0061AA        PHASE III-ORDERING PERIOD 1-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON TWO 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER PLANT (PP) ASSEMBLIES ON TWO 2.5 M200A1

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY IAW THE PD AND THE

SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0062          SECURITY CLASS: Unclassified

0062AA        PHASE III-ORDERING PERIOD 1-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________
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              NOUN: PP ASSY ON 5.0 M1061E1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER PLANT (PP) ASSEMBLIES ON 5.0 M1061E1

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY IAW THE PD AND THE

SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0063          SECURITY CLASS: Unclassified

0063AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5/10 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

5/10 KW SWITCH BOXES IAW SOW PARAGRAPH 3.1.9.

 ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.
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                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0064          SECURITY CLASS: Unclassified

0064AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15/30 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

15/30 KW SWITCH BOXES IAW SOW PARAGRAPH

3.1.9.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)
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0065          SECURITY CLASS: Unclassified

0065AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

60 KW SWITCH BOXES IAW SOW PARAGRAPH 3.1.9.

ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0066          SECURITY CLASS: Unclassified

0066AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

5 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.
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                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0067          SECURITY CLASS: Unclassified

0067AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

10 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)
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0068          SECURITY CLASS: Unclassified

0068AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

5 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0069          SECURITY CLASS: Unclassified

0069AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

30 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.
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                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0070          SECURITY CLASS: Unclassified

0070AA        PHASE III-ORDERING PERIOD 1                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

60 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)
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0071          SECURITY CLASS: Unclassified

0071AA        PHASE III-PPCA                                              1          LO                    $              ______________                                                                                __________________

              NOUN: PROD. PHYSICAL CONFIG. AUDIT

PRODUCTION PHYSICAL CONFIGURATION AUDIT

(PPCA) IN ACCORDANCE WITH STATEMENT OF WORK

PARAGRAPH 3.8.5 AND APPENDIX F.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

0072          SECURITY CLASS: Unclassified

0072AA        PHASE III - ORDERING PERIOD 1                               1          LO                    $              _____________________________                                                                 __________________

              NOUN: FIELDING SUPPORT

FIELDING SUPPORT IN ACCORDANCE WITH STATEMENT

OF WORK PARAGRAPH 3.11.1.  THIS FIELDING

SUPPORT SHALL BE PRICED AT A MANDAY RATE

INCLUDING ALL COSTS SUCH AS PER DIEM, AUTO

RENTAL, ETC. AND PROFIT, BUT EXCLUDING AIR

FARE.  A MANDAY IS DEFINED AS BEING ON-SITE

FOR A MINIMUM OF EIGHT (8) AND A MAXIMUM OF

TWELVE (12) HOURS PER DAY PER PERSON.

LOCATIONS ARE CONUS.

THIS SLIN WILL BE ORDERED "AS REQUIRED" AND

FUNDED THROUGH SEPARATE DELIVERY ORDERS.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

0073          SECURITY CLASS: Unclassified

0073AA        PHASE III-TRAINING COURSE (OPER.&FIELD/SUS)                 1          EA                    $              ___________________________________________                                                   __________________

103 239

W15P7T-04-R-A001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              NOUN: FOR INSTRUCTOR KEY PERSONNEL

TRAINING COURSES (OPERATOR AND

FIELD/SUSTAINMENT) FOR INSTRUCTOR KEY

PERSONNEL TRAINING IN ACCORDANCE WITH

STATEMENT OF WORK PARAGRAPH 3.14.11.2.4.

THE CONTRACTOR SHALL PROVIDE A PRICE FOR ONE

(1) OPERATOR AND FIELD/SUSTAINMENT COURSE.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

THE INSTRUCTOR KEY PERSONNEL TRAINING EVENT

WILL BE HELD 60 DAYS AFTER AWARD OF PHASE III

DELIVERY ORDER 0003.

THE GOVERNMENT RESERVES THE RIGHT TO ORDER

SUBSEQUENT TRAINING COURSES ON AN AS REQUIRED

BASIS.

                              (End of narrative F001)

0074          SECURITY CLASS: Unclassified

0074AA        PHASE III PPCA CONFIG AUDIT SUMMARY REPORT                  1          LO   $                $              __________________________________________                                   ______________   _________________

              NOUN: PPCA CONFIG AUDIT SUM REPORT

PPCA CONFIGURATION AUDIT SUMMARY REPORT in

accordance with DI-CMAN-81022C, Exhibit G,

Sequence no. G001 and Statement of Work

Paragraph 3.8.5.2.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL
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              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

DELIVERY WILL BE DUE 30 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002 AND MONTHLY

THEREAFTER.

                              (End of narrative F001)

0074AB        PHASE III SUPPORTABILITY REQUIREMENTS                       1          LO   $                $              _____________________________________                                        ______________   _________________

              NOUN: 5-60 KW AMMPS GEN SET & PU/PP

Supportability Requirements, 5-60 kW AMMPS

Generator Sets and PU/PP Configurations in

accordance with DI-MISC-80711A, Exhibit Q,

Sequence no. Q001 and Statement of Work

Paragraph 3.14.1.3.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________
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              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

SUPPORTABILITY ANALYSIS DATA DUE 45 DAYS

AFTER AWARD OF PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0074AC        PHASE III DIGITAL FILES AND PRINTS                          1          LO   $                $              __________________________________                                           ______________   _________________

              NOUN: 5-60 KW AMMPS GENERATOR SETS

Color Photograph Prints, 5-60 kW AMMPS

Generator Sets in accordance with DI-MISC-

80192A, Exhibit C, Sequence no. C001 and

Statement of Work Paragraph 3.4.4.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

DIGITAL FILES AND PRINTS DUE 240 DAYS AFTER

AWARD OF PHASE II DELIVERY ORDER 0002
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                              (End of narrative F001)

0074AD        PHASE III WARRANTY STATUS REPORTS                           1          LO   $                $              _________________________________                                            ______________   _________________

              NOUN: 5-60 KW AMMPS GEN SETS& PU/PP

Warranty Status Report, 5-60 kW AMMPS

Generator Sets and PU/PP Configurations in

accordance with DI-MISC-80711A, Exhibit N,

Sequence no. N001 and Statement of Work

Paragraph 3.13.16.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81YWL)   XR DOD PROJ MGR MOBILE ELEC POWER

                         10205 BURBECK ROAD BLDG 362

                         FORT BELVOIR          VA 22060-5863

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

WARRANTY STATUS REPORTS DUE 420 DAYS AFTER

AWARD OF PHASE II DELIVERY ORDER 0002 AND

QUARTERLY THEREAFTER

                              (End of narrative F001)

0074AE        PHASE III TRAINING SUPPORT PACKAGE                          1          LO   $                $              __________________________________                                           ______________   _________________
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              NOUN: TRAINING SUPPORT PACKAGE

Training Support Package in accordance with

DI-ILSS-80872, Exhibit AG, Sequence no. AG001

and Statement of Work Paragraph 3.14.11.1.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

TRAINING SUPPORT PACKAGE DUE 200 DAYS AFTER

AWARD OF PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0074AF        PHASE III REPAIR PARTS & SPECIAL TOOLS LIST                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: RPSTL-ETM, IETM,NMWR ETM&IETM

Ten (10) RPSTL ETMs, Operator and Field (5

for the 5-60 kW AMMPS sets and 5 for the 5-60

kW PU/PPs in accordance with DI-MISC-80711A,

Exhibit Y, Sequence no. Y001 and Statement of

Work Paragraph 3.14.5.1.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 15 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION DUE 75 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0074AG        PHASE III REPAIR PARTS & SPECIAL TOOLS LIST                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: RPSTL-ETM,IETM,NMWR ETM&IETM

Six (6) RPSTL ETMs, Sustainment (5 for the 5-

60 kW AMMPS sets and 1 for the 5-60 kW PU/PPs

in accordance with DI-MISC-80711A, Exhibit Z,

Sequence no. Z001 and Statement of Work

Paragraph 3.14.5.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________
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              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 15 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION DUE 75 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0074AH        PHASE III REPAIR PARTS & SPECIAL TOOLS LIST                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: RPSTL,ETM,IETM,NMWR ETM&IETM

Ten (10) RPSTL ETMs, Operator and Field (5

for the 5-60 kW AMMPS sets and 5 for the 5-60

kW PU/PPs in accordance with DI-MISC-80711A,

Exhibit AA, Sequence no. A001 and Statement

of Work Paragraph 3.14.5.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination
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              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

1ST SUBMISSION DUE 15 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION DUE 75 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0074AJ        PHASE III REPAIR PARTS & SPECIAL TOOLS LIST                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: RPSTL-ETM,IETM, NMWR ETM&IETM

Six (6) RPSTL ETMs, Sustainment (5 for the 5-

60 kW AMMPS sets and 1 for the 5-60 kW PU/PPs

in accordance with DI-MISC-80711A, Exhibit

AB, Sequence no. AB001 and Statement of Work

Paragraph 3.14.5.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.
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1ST SUBMISSION DUE 15 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION DUE 75 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0074AK        PHASE III LMI SUMMARIES-SCREENING DATA                      1          LO   $                $              ______________________________________                                       ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Summaries-Screening Data, 5-60 kW AMMPS

Preproduction Units and PU/PPs in accordance

with DI-ALSS-81530, Exhibit AC, Sequence no.

AC001 and Statement of Work Paragraph

3.14.6.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

FINAL SUBMISSION DUE 60 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)
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0074AL        PHASE III LMI DATA PRODUCTS - PPL                           1          LO   $                $              _________________________________                                            ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Data Products - Provisioning Parts List

(PPL), 5-60 kW AMMPS Preproduction Units and

PU/PPs in accordance with DI-ALSS-81529,

Exhibit AD, Sequence no. AD001 and Statement

of Work Paragraph 3.14.7.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

2ND SUBMISSION DUE 15 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION DUE 60 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0074AM        PHASE III ENGINEERING DATA FOR PROVISIONING                 1          LO   $                $              ___________________________________________                                  ______________   _________________

              NOUN: 5-60 KW AMMPS PREPRO & PU/PP

LMI Summaries - Engineering Data for
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Provisioning (EDFP) Data, 5-60 kW AMMPS

Preproduction Units and PU/PPs in accordance

with DI-ALSS-81530, Exhibit AF, Sequence no.

AF001 and Statement of Work Paragraph

3.14.9.1.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

2ND SUBMISSION DUE 15 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

FINAL SUBMISSION DUE 60 DAYS AFTER AWARD OF

PHASE II DELIVERY ORDER 0002

                              (End of narrative F001)

0074AN        PHASE III ETMS AND IETMS INCLUDING RPSTL                    1          LO   $                $              ________________________________________                                     ______________   _________________

              NOUN: ETMS & IETMS INCLUDING RPSTL

Ten (10) ETMs, Operator and Field (5 for the

5-60 kW AMMPS sets and 5 for the 5-60 kW

PU/PPs), in accordance with DI-MISC-80711A,

Exhibit T, Sequence no. T001 and Statement of

Work Paragraph 3.14.4.1.a and c.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

SUBMISSION DUE 75 DAYS AFTER AWARD OF PHASE

II DELIVERY ORDER 0002

                              (End of narrative F001)

0074AP        PHASE III ETMS AND IETMS INCLUDING RPSTL                    1          LO   $                $              ________________________________________                                     ______________   _________________

              NOUN: ETMS & IETMS INCLUDING RPSTL

Six (6)ETMs, Sustainment (NMWRs) (5 for the 5-

60 kW AMMPS sets and 1 for the 5-60 kW

PU/PPs), in accordance with DI-MISC-80711A,

Exhibit U, Sequence no. U001 and Statement of

Work Paragraph 3.14.4.1.b and d.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________
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              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

SUBMISSION DUE 75 DAYS AFTER AWARD OF PHASE

II DELIVERY ORDER 0002

                              (End of narrative F001)

0074AQ        PHASE III ETMS AND IETMS INCLUDING RPSTL                    1          LO   $                $              ________________________________________                                     ______________   _________________

              NOUN: ETMS & IETMS INCLUDING RPSTL

Ten (10) ETMs, Operator and Field (5 for the

5-60 kW AMMPS sets and 5 for the 5-60 kW

PU/PPs), in accordance with DI-MISC-80711A,

Exhibit V, Sequence no. V001 and Statement of

Work Paragraph 3.14.4.1.a and c.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *
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                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

SUBMISSION DUE 75 DAYS AFTER AWARD OF PHASE

II DELIVERY ORDER 0002

                              (End of narrative F001)

0074AR        PHASE III ETMS AND IETMS INCLUDING RPSTL                    1          LO   $                $              ________________________________________                                     ______________   _________________

              NOUN: ETMS & IETMS INCLUDING RPSTL

Six (6)ETMs, Sustainment (NMWRs) (5 for the 5-

60 kW AMMPS sets and 1 for the 5-60 kW

PU/PPs), in accordance with DI-MISC-80711A,

Exhibit W, Sequence no. W001 and Statement of

Work Paragraph 3.14.4.1.b and d.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W15P7T)   COMMANDER US ARMY CECOM

                         BLDG *

                         FORT MONMOUTH, NJ  07703-5000

SEE DD FORM 1423 FOR SHIPPING INSTRUCTIONS.

SUBMISSION DUE 75 DAYS AFTER AWARD OF PHASE

II DELIVERY ORDER 0002

                              (End of narrative F001)
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0075          SECURITY CLASS: Unclassified

CLINS 0075 THROUGH 0104 REPRESENT PHASE III,

ORDERING PERIOD NO. 2 (1765 DAYS AFTER AWARD

OF PHASE I THROUGH 2129 DAYS AFTER AWARD OF

PHASE I)

NOTE:  CLIN 0105 IS NOT USED

                              (End of narrative A001)

OFFERORS MUST BID SLINS 0075AA THROUGH

0084AA.

OFFERORS MAY BID SLINS 0085AA THROUGH 0089AA

AS AN ALTERNATE DESIGN APPROACH.

                              (End of narrative A002)

0075AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0075AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND
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SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0076          SECURITY CLASS: Unclassified

0076AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $

                101     250        $

SLIN 0076AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)
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              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0077          SECURITY CLASS: Unclassified

0077AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0077AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $
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 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0078          SECURITY CLASS: Unclassified

0078AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $

                101     250        $

SLIN 0078AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13
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  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0079          SECURITY CLASS: Unclassified

0079AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0079AA IS FOR THE PURCHASE OF SKID
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MOUNTED 15KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0080          SECURITY CLASS: Unclassified

0080AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $
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                 11      50        $

                 51     100        $

                101     250        $

SLIN 0080AA IS FOR THE PURCHASE OF SKID

MOUNTED 30KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0081          SECURITY CLASS: Unclassified

0081AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW, 50/60 HZ AMMPS GEN SET
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                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0081AA IS FOR THE PURCHASE OF SKID

MOUNTED 30 KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0082          SECURITY CLASS: Unclassified

125 239

W15P7T-04-R-A001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0082AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $

                101     250        $

SLIN 0082AA IS FOR THE PURCHASE OF SKID

MOUNTED 30 KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)
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0083          SECURITY CLASS: Unclassified

0083AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0083AA IS FOR THE PURCHASE OF SKID

MOUNTED 60 KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.
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                              (End of narrative F001)

0084          SECURITY CLASS: Unclassified

0084AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $

                101     250        $

SLIN 0084AA IS FOR THE PURCHASE OF SKID

MOUNTED 60KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 2 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

128 239

W15P7T-04-R-A001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0085          SECURITY CLASS: Unclassified

0085AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 50/60/400HZ GEN SET-ALT.

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $

SLIN 0085AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 2 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $
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                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0086          SECURITY CLASS: Unclassified

0086AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 50/60/400HZ GEN SET-ALT

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $

SLIN 0086AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 2 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND
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SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0087          SECURITY CLASS: Unclassified

0087AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 50/60/400HZ GEN SET-ALT

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $

SLIN 0087AA IS FOR THE PURCHASE OF SKID

MOUNTED 15KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 2 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $
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 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0088          SECURITY CLASS: Unclassified

0088AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30KW, 50/60/400HZ GEN SET-ALT

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $

SLIN 0088AA IS FOR THE PURCHASE OF SKID

MOUNTED 30KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 2 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.
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WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0089          SECURITY CLASS: Unclassified

0089AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60KW, 50/60/400HZ GEN SET-ALT

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $
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                301     750        $

SLIN 0089AA IS FOR THE PURCHASE OF SKID

MOUNTED 60KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 2 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0090          SECURITY CLASS: Unclassified

0090AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________
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              NOUN: POWER UNIT ASSY ON LTTCHASSIS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER UNIT (PU) ASSEMBLIES ON LTT-CHASSIS IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0091          SECURITY CLASS: Secret

0091AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: POWER UNIT ASSY ON 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER UNIT (PU) ASSEMBLIES ON 2.5 M200A1 IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO
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THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0092          SECURITY CLASS: Unclassified

0092AA        PHASE III-ORDERING PERIOD 2-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON LTT CHASSIS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER PLANT (PP) ASSEMBLIES ON LTT-CHASSIS

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)
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              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0093          SECURITY CLASS: Unclassified

0093AA        PHASE III-ORDERING PERIOD 2-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER PLANT (PP) ASSEMBLIES ON 2.5 M200A1 IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, INCLUSION

OF THE PROPER SIZE SWITCH BOX, AND INCLUSION

OF ALL ANCILLARY IAW THE PD AND THE SIGNED,

THIRD SUBMITTAL OF THE PRODUCT DRAWINGS

DETAILED IN THE SOW.  ACCEPTANCE TESTING

SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)
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0094          SECURITY CLASS: Unclassified

0094AA        PHASE III-ORDERING PERIOD 2-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON TWO 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER PLANT (PP) ASSEMBLIES ON TWO 2.5 M200A1

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY IAW THE PD AND THE

SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0095          SECURITY CLASS: Unclassified

0095AA        PHASE III-ORDERING PERIOD 2-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON 5.0 M1061E1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

138 239

W15P7T-04-R-A001



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

POWER PLANT (PP) ASSEMBLIES ON 5.0 M1061E1

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY IAW THE PD AND THE

SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0096          SECURITY CLASS: Unclassified

0096AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5/10 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

5/10 KW SWITCH BOXES IAW SOW PARAGRAPH 3.1.9.

 ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0097          SECURITY CLASS: Unclassified

0097AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15/30 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

15/30 KW SWITCH BOXES IAW SOW PARAGRAPH

3.1.9.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0098          SECURITY CLASS: Unclassified

0098AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW SWITCH BOXES
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                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

60 KW SWITCH BOXES IAW SOW PARAGRAPH 3.1.9.

ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0099          SECURITY CLASS: Unclassified

0099AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

5 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0100          SECURITY CLASS: Unclassified

0100AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

10 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0101          SECURITY CLASS: Unclassified

0101AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15 KW WINTERIZATION KITS
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                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

5 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0102          SECURITY CLASS: Unclassified

0102AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

30 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0103          SECURITY CLASS: Unclassified

0103AA        PHASE III-ORDERING PERIOD 2                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

60 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0104          SECURITY CLASS: Unclassified

0104AA        PHASE III - ORDERING PERIOD 2                               1          LO                    $              _____________________________                                                                 __________________

              NOUN: FIELDING SUPPORT
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FIELDING SUPPORT IN ACCORDANCE WITH STATEMENT

OF WORK PARAGRAPH 3.11.1.  THIS FIELDING

SUPPORT SHALL BE PRICED AT A MANDAY RATE

INCLUDING ALL COSTS SUCH AS PER DIEM, AUTO

RENTAL, ETC. AND PROFIT, BUT EXCLUDING AIR

FARE.  A MANDAY IS DEFINED AS BEING ON-SITE

FOR A MINIMUM OF EIGHT (8) AND A MAXIMUM OF

TWELVE (12) HOURS PER DAY PER PERSON.

LOCATIONS ARE CONUS.

THIS SLIN WILL BE ORDERED "AS REQUIRED" AND

FUNDED THROUGH SEPARATE DELIVERY ORDERS.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

0106          SECURITY CLASS: Unclassified

CLINS 0106 THROUGH 0135 REPRESENT PHASE III,

ORDERING PERIOD NO. 3 (2130 DAYS AFTER AWARD

OF PHASE I THROUGH 2555 DAYS AFTER AWARD OF

PHASE I)

                              (End of narrative A001)

OFFERORS MUST BID SLINS 0106AA THROUGH

0115AA.

OFFERORS MAY BID SLINS 0116AA THROUGH 0120AA

AS AN ALTERNATE DESIGN APPROACH.

                              (End of narrative A002)

0106AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0106AA IS FOR THE PURCHASE OF SKID
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MOUNTED 5KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0107          SECURITY CLASS: Unclassified

0107AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $
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                 11      50        $

                 51     100        $

                101     250        $

SLIN 0107AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0108          SECURITY CLASS: Unclassified

0108AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 50/60 HZ AMMPS GEN SET
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                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0108AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0109          SECURITY CLASS: Unclassified
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MOD/AMD

0109AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $

                101     250        $

SLIN 0109AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)
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W15P7T-04-R-A001
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0110          SECURITY CLASS: Unclassified

0110AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0110AA IS FOR THE PURCHASE OF SKID

MOUNTED 15KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.
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                              (End of narrative F001)

0111          SECURITY CLASS: Unclassified

0111AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $

                101     250        $

SLIN 0111AA IS FOR THE PURCHASE OF SKID

MOUNTED 30KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin
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THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0112          SECURITY CLASS: Unclassified

0112AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0112AA IS FOR THE PURCHASE OF SKID

MOUNTED 30 KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

152 239

W15P7T-04-R-A001
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0113          SECURITY CLASS: Unclassified

0113AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $

                101     250        $

SLIN 0113AA IS FOR THE PURCHASE OF SKID

MOUNTED 30 KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

153 239

W15P7T-04-R-A001
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                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0114          SECURITY CLASS: Unclassified

0114AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW, 50/60 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

                101     250        $

                251     500        $

SLIN 0114AA IS FOR THE PURCHASE OF SKID

MOUNTED 60 KW, 50/60 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      25     $

  26     100     $

 101     250     $

 251     500     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

154 239
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MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0115          SECURITY CLASS: Unclassified

0115AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW, 400 HZ AMMPS GEN SET

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      10        $

                 11      50        $

                 51     100        $

                101     250        $

SLIN 0115AA IS FOR THE PURCHASE OF SKID

MOUNTED 60KW, 400 HZ AMMPS GENERATOR SETS

DURING ORDERING PERIOD NO. 3 OF PHASE III.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      10     $

  11      50     $

  51     100     $

 101     250     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

155 239

W15P7T-04-R-A001
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PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0116          SECURITY CLASS: Unclassified

0116AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5KW, 50/60/400HZ GEN SET-ALT.

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $

SLIN 0116AA IS FOR THE PURCHASE OF SKID

MOUNTED 5KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 3 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $
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  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0117          SECURITY CLASS: Unclassified

0117AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10KW, 50/60/400HZ GEN SET-ALT

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $

SLIN 0117AA IS FOR THE PURCHASE OF SKID

MOUNTED 10KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 3 OF PHASE

III.
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THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0118          SECURITY CLASS: Unclassified

0118AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15KW, 50/60/400HZ GEN SET-ALT

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $
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                 51     150        $

                151     300        $

                301     750        $

SLIN 0118AA IS FOR THE PURCHASE OF SKID

MOUNTED 15KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 3 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0119          SECURITY CLASS: Unclassified
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0119AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30KW, 50/60/400HZ GEN SET-ALT

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $

SLIN 0119AA IS FOR THE PURCHASE OF SKID

MOUNTED 30KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 3 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.
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                              (End of narrative F001)

0120          SECURITY CLASS: Unclassified

0120AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60KW, 50/60/400HZ GEN SET-ALT

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     150        $

                151     300        $

                301     750        $

SLIN 0120AA IS FOR THE PURCHASE OF SKID

MOUNTED 60KW, 50/60/400 HZ AMMPS GENERATOR

SETS DURING ORDERING PERIOD NO. 3 OF PHASE

III.

THIS IS THE ALTERNATIVE DESIGN APPROACH THAT

COMBINES SWITCHABLE 50/60/400 HZ OUTPUTS.

WARRANTY IAW SOW PARAGRAPH 3.13

  RANGE QUANTITIES

FROM    TO       UNIT PRICE

   1      50     $

  51     150     $

 151     300     $

 301     750     $

                              (End of narrative B001)

              Packaging and Marking              _____________________

PACKAGING/PACKING SHALL BE IAW SECTION D AND

SOW PARAGRAPH 3.14.10.

PRESERVATION/PACKING   UNIT PRICE

MIL/A                 $

MIL/B                 $

CMCL/CMCL             $

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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              FOB POINT: Origin

THE DELIVERY LOCATIONS WILL BE SUPPLIED WITH

EACH PHASE III DELIVERY ORDER.  DELIVERY

BEGINS 240 DAYS AFTER AWARD OF DELIVERY

ORDER.

                              (End of narrative F001)

0121          SECURITY CLASS: Unclassified

0121AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: POWER UNIT ASSY ON LTTCHASSIS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER UNIT (PU) ASSEMBLIES ON LTT-CHASSIS IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)
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0122          SECURITY CLASS: Secret

0122AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: POWER UNIT ASSY ON 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER UNIT (PU) ASSEMBLIES ON 2.5 M200A1 IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0123          SECURITY CLASS: Unclassified

0123AA        PHASE III-ORDERING PERIOD 3-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON LTT CHASSIS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $
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POWER PLANT (PP) ASSEMBLIES ON LTT-CHASSIS

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY EQUIPMENT DETAILED

IN PURCHASE DESCRIPTION (PD) PARAGRAPH

3.5.3.2.1.  ASSEMBLY SHALL BE IAW THE PD AND

THE SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0124          SECURITY CLASS: Unclassified

0124AA        PHASE III-ORDERING PERIOD 3-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER PLANT (PP) ASSEMBLIES ON 2.5 M200A1 IAW

SOW 3.1.8.  ALL TRAILER CHASSIS AND GENERATOR

SETS WILL BE PROVIDED AS GOVERNMENT FURNISHED

EQUIPMENT (GFE).  ASSEMBLY IS DEFINED AS

MOUNTING OF THE GENERATOR SET OR SETS ONTO

THEIR RESPECTIVE TRAILER; INCLUSION OF THE

RESPECTIVE TRAILER INTERFACE KIT, INCLUSION

OF THE PROPER SIZE SWITCH BOX, AND INCLUSION

OF ALL ANCILLARY IAW THE PD AND THE SIGNED,

THIRD SUBMITTAL OF THE PRODUCT DRAWINGS

DETAILED IN THE SOW.  ACCEPTANCE TESTING

SHALL BE IAW THE PD.
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                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0125          SECURITY CLASS: Unclassified

0125AA        PHASE III-ORDERING PERIOD 3-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON TWO 2.5 M200A1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER PLANT (PP) ASSEMBLIES ON TWO 2.5 M200A1

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY IAW THE PD AND THE

SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.
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                              (End of narrative F001)

0126          SECURITY CLASS: Unclassified

0126AA        PHASE III-ORDERING PERIOD 3-POWER PLANT (PP)                           EA   $                $              ____________________________________________                                 ______________   __________________

              NOUN: PP ASSY ON 5.0 M1061E1

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      50        $

                 51     250        $

POWER PLANT (PP) ASSEMBLIES ON 5.0 M1061E1

IAW SOW 3.1.8.  ALL TRAILER CHASSIS AND

GENERATOR SETS WILL BE PROVIDED AS GOVERNMENT

FURNISHED EQUIPMENT (GFE).  ASSEMBLY IS

DEFINED AS MOUNTING OF THE GENERATOR SET OR

SETS ONTO THEIR RESPECTIVE TRAILER; INCLUSION

OF THE RESPECTIVE TRAILER INTERFACE KIT,

INCLUSION OF THE PROPER SIZE SWITCH BOX, AND

INCLUSION OF ALL ANCILLARY IAW THE PD AND THE

SIGNED, THIRD SUBMITTAL OF THE PRODUCT

DRAWINGS DETAILED IN THE SOW.  ACCEPTANCE

TESTING SHALL BE IAW THE PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0127          SECURITY CLASS: Unclassified

0127AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5/10 KW SWITCH BOXES
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                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

5/10 KW SWITCH BOXES IAW SOW PARAGRAPH 3.1.9.

 ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0128          SECURITY CLASS: Unclassified

0128AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15/30 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

15/30 KW SWITCH BOXES IAW SOW PARAGRAPH

3.1.9.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________
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              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0129          SECURITY CLASS: Unclassified

0129AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW SWITCH BOXES

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

60 KW SWITCH BOXES IAW SOW PARAGRAPH 3.1.9.

ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0130          SECURITY CLASS: Unclassified

0130AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 5 KW WINTERIZATION KITS
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                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

5 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0131          SECURITY CLASS: Unclassified

0131AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 10 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

10 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________
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              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INSTRUCTIONS WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0132          SECURITY CLASS: Unclassified

0132AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 15 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

5 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10.  ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0133          SECURITY CLASS: Unclassified

0133AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 30 KW WINTERIZATION KITS
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                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

30 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0134          SECURITY CLASS: Unclassified

0134AA        PHASE III-ORDERING PERIOD 3                                            EA   $                $              ___________________________                                                  ______________   __________________

              NOUN: 60 KW WINTERIZATION KITS

                       Range Quantities                       ________________

               FROM    TO             UNIT PRICE               ____    __             __________

                  1      25        $

                 26     100        $

60 KW WINTERIZATION KITS IAW SOW PARAGRAPH

3.1.10. ASSEMBLY SHALL BE IAW THE PURCHASE

DESCRIPTION (PD) AND THE SIGNED, THIRD

SUBMITTAL OF THE PRODUCT DRAWINGS DETAILED IN

THE SOW.  ACCEPTANCE TESTING SHALL BE IAW THE

PD.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________
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              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Origin

DELIVERY INFORMATION WILL BE FURNISHED WITH

EACH DELIVERY ORDER ISSUED IN PHASE III.

                              (End of narrative F001)

0135          SECURITY CLASS: Unclassified

0135AA        PHASE III - ORDERING PERIOD 3                               1          LO                    $              _____________________________                                                                 __________________

              NOUN: FIELDING SUPPORT

FIELDING SUPPORT IN ACCORDANCE WITH STATEMENT

OF WORK PARAGRAPH 3.11.1.  THIS FIELDING

SUPPORT SHALL BE PRICED AT A MANDAY RATE

INCLUDING ALL COSTS SUCH AS PER DIEM, AUTO

RENTAL, ETC. AND PROFIT, BUT EXCLUDING AIR

FARE.  A MANDAY IS DEFINED AS BEING ON-SITE

FOR A MINIMUM OF EIGHT (8) AND A MAXIMUM OF

TWELVE (12) HOURS PER DAY PER PERSON.

LOCATIONS ARE CONUS.

THIS SLIN WILL BE ORDERED "AS REQUIRED" AND

FUNDED THROUGH SEPARATE DELIVERY ORDERS.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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Additonal Description Information

1..  The following illustrates the relationship of Contract Line Items (CLINs) to Phases:

Phase I   - SLINs 0001AA through 0016AN

Phase II  - SLINs 0017AA through 0041BA

Phase III - SLINs 0042AA through 0135AA

The period of performances will be as follows:

Phase I - 0-395 days after award of Phase I

Downselect - 396-456 days after award of Phase I

Phase II - 457-1369 days after award of Phase I

Milestone C - 1370-1399 days after award of Phase I

Phase III - 1400-2555 days after award of Phase I

The Phase III ordering periods will be as follows:

Ordering Period 1 - 1400-1764 days after award of Phase I

Ordering Period 2 - 1765-2129 days after award of Phase I

Ordering Period 3 - 2130-2555 days after award of Phase I

2.  The Exhibits referenced in the SLINs are located within the Statement of Work, Section J, Attachment 001.

                                               *** END OF NARRATIVE B 001 ***
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.6905          DOCUMENT SUMMARY LIST--ISSUE OF SPECIFICATIONS, STANDARDS AND RELATED     JUL/1999

                                 DOCUMENTS (STATEMENT OF WORK)

1. The Document Summary List (DSL) (Attachment Nr 004) lists all directly cited (first tier) documents, all tailored referenced

(second tier) documents and all tailored subsequently referenced (third and lower tier) documents applicable to this

solicitation/contract. The equipment on contract will be produced in accordance with these documents.

2. The issue(s) (i.e., number, revision, title and issuance date) of the documents specified in the DSL govern over any other

issue of the same document(s) cited elsewhere within this solicitation/contract. However, when applicable, modifications/exceptions to

these documents apply as specified in the provision entitled 'Modification/Exceptions to Listed Specifications and Drawings.'

3. The Document Summary List is presented in the following format:

 DOCUMENT SUMMARY LIST FOR SOLICITATION/CONTRACT NUMBER/PROCUREMENT TITLE

DOCUMENT NAME                                           DOCUMENT TITLE                                   DOCUMENT DATE

(CONTRACT REFERENCE)                                                                                     DOCUMENT CATEGORY

APPLICABLE TAILORING

4. The offeror/contractor is responsible for reviewing the entire solicitation/contract to identify all applicable documents.

Immediately upon completion of this review, the offeror/contractor will notify the Procuring Contracting Officer (PCO) of any conflicts

or misunderstandings between the DSL and other contractual requirements.

     a. All non-cited documents that are referenced or incorporated by the documents cited on the DSL shall be contractually

binding in accordance with the Document Category of the cited document (see paragraph 5 below). Unless stated explicitly elsewhere in

this solicitation/contract, the issue of such non-cited document(s) is that which appears in the hard copy edition of the Department of

Defense Index of Specifications and Standards (DODISS) dated 1 July 2003 and DODISS Supplement dated 1 March 2004 or Acquisition

Management Systems and Data Requirements Control List (AMSDL) (DoD 5010.12-L) dated 1 April 2003 . When necessary, copies of canceled or

superseded specifications, standards and/or Data Item Descriptions applicable to this solicitation/contract are furnished at Section J.

     b. Should the DSL fail to identify a first tier document with its revision level, date and/or approved changes, the issue

of the document(s) shown in the DoDISS and Supplement cited above applies. Unless otherwise specified in this solicitation/contract,

such documents shall be considered as Category 2 (see paragraph 5 below).

5. The following document categories apply:

     a. Category 1. The requirements contained in the directly cited document are contractually applicable to the extent

specified. Unless otherwise specified in the solicitation/contract, all requirements contained in referenced and subsequently referenced

documents are contractually applicable for guidance and information only.

     b. Category 2. The requirements contained in the directly cited document and the reference documents identified in the

directly cited document are contractually applicable to the extent specified. Unless otherwise specified in the solicitation, contract,

or contract modifications, all requirements contained in subsequently referenced documents within reference documents are contractually

applicable for guidance and information only.

     c. Category 3. Unless otherwise specified in the solicitation, contract, or contract modifications, all requirements

contained in the directly cited document and all reference and subsequently referenced documents are contractually applicable to the

extent specified in the higher-tiered document.

6. When applicable, the drawings and product specifications cited on the DSL are furnished with this solicitation/contract at

Section J. All directly cited or referenced documents not furnished with this solicitation may be obtained as follows:

     a. Specifications and Standards listed in the DODISS and Data Item Descriptions listed in the AMSDL. Obtain these

documents from:

174 239

W15P7T-04-R-A001



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

                                   DODSSP

                                   Building 4/Section D

                                   700 Robbins Avenue

                                   Philadelphia, PA 19111-5094

                                   FAX: (215) 697-1462

 Note that requests for specification MIL-E-1 must include reference to the tube type.

     b. Commercial Specifications, Standards and Descriptions. When applicable, obtain these documents directly from the

publisher.

     c. Standard Practice for Commercial Packaging (ASTM D 3951-98). When applicable, obtain this document from:

                                   American Society for Testing and Materials

                                   100 Barr Harbor Drive

                                   West Conshohocken, PA 19248-2959

7. Tailoring. In case of conflict regarding applicable tailoring between the DSL and other requirements contained in this

solicitation/contract, the order of precedence is:

(1) Product Specification;

(2) Statement of Work;

(3) Data Item Description/Modification;

(4) Document Summary List.

8. Notes for Solicitations Involving Government-Furnished Drawings. The drawings specified in this solicitation depict the

physical and functional requirements for the complete item and parts thereof. They do not contain complete details of all intervening

processes, from raw material to finished products, which are necessary to fabricate, control, test, adjust, assemble and inspect the

equipment on order.

     a. Drawing Review and Certification.

(1) The government has examined the Technical Data Package and believes that all drawings and related drawing lists

needed to prepare a realistic bid/offer and construct the equipment are included therein.

(2) When documents (35mm aperture cards or digital computerized files) are furnished, the bidder/offeror/contractor

shall utilize the document copies of the drawings supplied with the solicitation as a basis for preparing the bid/offer and constructing

the equipment on order in the event of contract award. The bidder/offeror is responsible for assuring that these aperture cards contain

all drawings cited in the DSL, excluding drawings for those items which will be government-furnished for incorporation in the equipment

on order. Missing or illegible drawings must be reported to the PCO within 15 days after issuance of this solicitation.

(3) Concurrent with the submission of the bid/offer, the bidder/offeror will acknowledge that the document set of

drawings in the bidder's/offeror's possession is complete and legible. If not submitted, the successful bidder/offeror will be required

to furnish such acknowledgement prior to award.

(4) Failure by the bidder/offeror to advise the government of any missing or illegible drawings, or to provide the

certification described in paragraph 8.a.(3) above will not be considered an excusable cause for late deliveries or the submission of

nonconforming supplies nor constitute grounds for a claim against the government subsequent to contract award.

     b. Disposition of Drawings and Specifications.

(1) Nonclassified drawings and specifications furnished with this solicitation/contract are not to be returned to the

government. They may be retained by the offeror for future reference or disposed of in any manner at the discretion of the offeror.

(2) Disposition of classified documents furnished with this solicitation/contract shall be in accordance with Chapter 5,

Section 7, of the National Industrial Security Program Operating Manual (NISPOM), January 1995, DoD 5220.22-M.

9. Discrepancies in Section B Item Descriptions. The bidder/offeror is responsible for notifying the PCO immediately in the

event that:
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     a. A line item in this solicitation does not identify the correct part number, drawing number, or specification, or

     b. The identification of such parts is inconsistent, or

     c. The line item refers to an obsolete part/model or a part/model which is no longer the latest baseline configuration for

that item.

In such situations, the bidder/offeror will submit correcting information to the PCO for evaluation and action.

DEFINITION OF DAC/DAYS AFTER CONTRACT

The abbreviation 'DAC,' for days after contract as used on the Contract Data Requirements List, DD Form 1423, attached to this

solicitation or contract, means days after (checked date applies):

( ) effective date of contract.

(X) date of contract award.

(End of clause)

    C-2         52.6930          POST-AWARD ORIENTATION CONFERENCE(S) (STATEMENT OF WORK)                  SEP/1992

Within 30 days after contract award, a Post-Award Orientation Conference will be convened by the Contracting Officer. The

conference shall be conducted in accordance with FAR 42.503 procedures.

    C-3         52.7915          INSURANCE (STATEMENT OF WORK)                                             SEP/1992

Pursuant to the contract clause in Section I entitled 'Insurance - Liability to Third Persons', FAR 52.228-07, the contractor

shall at all times during performance of this contract, unless otherwise directed or approved by the Contracting Officer, carry

insurance of the types and in the minimum amounts set forth in FAR 28.307-2. If requested, the contractor will be required to submit to

the Contracting Officer appropriate certificates/statements of such.
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SECTION D - PACKAGING AND MARKING

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    D-1         52.7024          MILITARY PACKAGING REQUIREMENTS                                           APR/1999

All packaging requirements are provided in the Statement of Work (SOW), Section J, of this solicitation/contract.

(End of clause)

    D-2         52.7026          CONFIDENTIAL OR SECRET MATERIEL/DOCUMENTS--METHOD OF TRANSMISSION         NOV/1996

(a) Materiel will be packed to conceal it properly and to avoid suspicion as to contents, and to reach destination in    ________

satisfactory condition. Internal markings or internal packaging will clearly indicate the classification. NO NOTATION TO INDICATE

CLASSIFICATION APPEAR ON EXTERNAL MARKINGS (EXTERIOR CONTAINERS). (See Chapter 4 of the Industrial Security Manual for Safeguarding

Classified Information (DoD 5220.22M)).

(b) Documents will be enclosed in two opaque envelopes or covers. The inner envelope or cover containing the documents being    _________

transmitted will be addressed, return addressed, and sealed. The classification of the documents being transmitted will be clearly

marked on the front and back of the inner container. The classified documents will be protected from direct contact with the inner cover

by a cover sheet or by folding inward. For SECRET documents, a receipt form identifying the addresser, addressee, and documents will be

enclosed in the inner envelope. CONFIDENTIAL documents will be covered by a receipt only when the sender deems it necessary. The inner

envelope or cover will be enclosed in an opaque outer envelope or cover. The classification markings of the inner envelope should not be

detectable. The outer envelope will be addressed, return addressed, and sealed. NO CLASSIFICATION MARKINGS WILL APPEAR ON THE OUTER

ENVELOPE OR COVER. (See Chapter 5, Section 4, of the Industrial Security Manual for Safeguarding Classified Information (DoD 5220.22M)).

(End of clause)

    D-3         52.7033          PRESERVATIONS, PACKING AND MARKING INSTRUCTIONS                           APR/1999

Preservation, Packing, and Marking Instructions are specified on AMSEL-AC Form 5431-2, attached in Section J.

    D-4         52.7037          PACKAGING WAIVERS OR DEVIATIONS                                           APR/1999

(a) Any request for waiver or deviation to a contractually imposed requirement subsequent to award must be evaluated by the

cognizant authority for specifying packaging requirements. To effect this, contractors must complete DD Form 1694 and, as a minimum,

include the following:

(1) Sufficient documentation to permit a prudent evaluation/decision.

(2) A statement of the positive and negative impact(s) of approval/disapproval.

(3) Expected consideration/benefits for the Government.

(4) Required follow-on activity.

(5) Frequency of recurrence.

(b) Each contract under which nonconforming or modified packaging materials or processes are accepted by waiver or deviation,

must be modified to provide an equitable price reduction or other consideration. The following statement will be marked by vendors on

all applicable shipping documents (DD Forms 250, etc.):

         The packaging materials utilized in this shipment have been accepted as suitable substitutes to the military materials

specified in Section D of Contract                          . These materials have been approved and accepted for use by HQ CECOM.                                   _________________________

(c) NOTE: Requests for waiver/deviation will not be approved for the sole purpose of meeting production/delivery schedules or

to achieve cost objectives. Packaging Change Recommendations, DD Form 2025, may be submitted by vendors for evaluation through their

cognizant Defense Contract Management Command (DCMC) office administering this contract or directly to the Contracting Officer if this

contract is not administered by DCMC. Sufficient documentation must be stated/provided to permit a prudent evaluation/decision by the

packaging authority for HQ CECOM.

(End of clause)
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    D-5         52.7041          CONDITIONS FOR ACCEPTABILITY OF ALTERNATE COMMERCIAL PACKAGING            APR/1999

     (a) Commercial packaging may be acceptable provided such packaging meets all conditions of the level of protection specified in the

Section D clause entitled, 'Standard Practice for Commercial Packaging.' The Contractor must submit a copy of the specifications for the

proposed alternate packaging to the Contracting Officer. The submission must include statements that the proposed alternate packaging

will meet the requirements as stated below.

     (b) The alternate commercial packaging must provide the same level of protection against physical and environmental damage as the

packaging specified in the Section D clause entitled 'Standard Practice for Commercial Packaging.'

     (c) The alternate commercial packaging will be marked to the level it meets. (No less than that required by the Section D clause

above).

     (d) Acceptability of alternate commercial packaging is contingent upon:

         (1) Meeting the requirements of paragraphs a, b and c, above;

         (2) No increase in size and/or weight;

         (3) No delay in delivery;

         (4) Testing in accordance Appendix F of MIL-STD-2073-1C, Standard Practice For Military Packaging, 1 October 1996, and

         (5) No increase in packaging charges.

     (e) When the alternate commercial packaging is found to be acceptable by the CECOM Packaging Branch, the following statement will

be marked by vendors on all applicable shipping documents (DD Forms 250, etc.):

The packaging materials utilized in this shipment have been accepted as

suitable substitutes to the military materials specified in Section D of

Contract                                   . These materials have been        ___________________________________

approved and accepted for use by HQ CECOM.

(End of clause)

    D-6         52.7043          STANDARD PRACTICE FOR COMMERCIAL PACKAGING                                APR/1999

Commercial packaging of drawings, test reports, software, and other data items shall be in accordance with ASTM D 3951-98.

Hardware deliverables shall also be packaged in accordance with ASTM D 3951-98.  All packages shall be marked in accordance with MIL-STD-

129 (a waiver-free document).  Bar Code Markings are required IAW ANSI/AIM-BC1, Uniform Symbology Specification Code 39 and MIL-STD-129.

 Intermediate packaging is required to facilitate handling and inventory control whenever the size of the unit package is 64 cubic

inches or less.  Unit packs requiring intermediate packing shall be packed in quantities governed by the following:

a. Maximum of 100 unit packs per intermediate container.

b. Maximum net load of 40 pounds.

c. Maximum size of 1.5 cubic feet with at least two dimensions not exceeding 16 inches

Unless otherwise specified, shipments shall be unitized into a single load that can be handled as a unit throughout the distribution

system.  The supplier is responsible for performing package testing as specified in ASTM D 3951-98.  The government reserves the right

to perform any of the tests.

Copies of ASTM D 3951-98 are available from the:

                                                  American Society for Testing and Materials

                                                  100 Barr Harbor Drive

                                                  West Conshohocken, PA 19248-2959.

    D-7         52.7044          STANDARD PRACTICE FOR COMMERCIAL PACKAGING (FOR DRAWINGS, SOFTWARE,       APR/1999

                                 AND OTHER DATA)

Commercial packaging of drawings, test reports, software, and other data items shall be in accordance with ASTM D 3951-98
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Copies of ASTM D 3951-98 are available from the:

                                                  American Society for Testing and Materials

                                                  100 Barr Harbor Drive

                                                  West Conshohocken, PA 19248-2959.

    D-8         52.7047          BAR CODE MARKING                                                          OCT/2001

Bar Code Markings are required for all items except unwrapped tires, items without an NSN, and local purchase items in accordance with

MIL-STD-129, Standard Practice for Military Marking, and ANSI-AEM-BC 1, Uniform Symbology Specification Code 39.
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-02        INSPECTION OF SUPPLIES - FIXED-PRICE                                      AUG/1996

    E-2         52.246-03        INSPECTION OF SUPPLIES - COST-REIMBURSEMENT                               MAY/2001

    E-3         52.246-05        INSPECTION OF SERVICES - COST REIMBURSEMENT                               APR/1984

    E-4         52.246-08        INSPECTION OF RESEARCH AND DEVELOPMENT - COST-REIMBURSEMENT (May          MAY/2001

                                 2001) AND ALTERNATE I (APR 1984)

    E-5         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-15        STOP-WORK ORDER                                                           AUG/1989

    F-2         52.242-15        STOP-WORK ORDER (AUG 1989) AND ALTERNATE I (APR 1984)                     AUG/1989

    F-3         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-4         52.247-29        F.O.B. ORIGIN                                                             JUN/1988

    F-5         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

    F-6         52.247-55        F.O.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED PROPERTY                JUN/2003

    F-7         52.211-16        VARIATION IN QUANTITY                                                     APR/1984

(a) A variation in the quantity of any item called for by this contract will not be accepted unless the variation has been caused by

conditions of loading, shipping, or packing, or allowances in manufacturing processes, and then only to the extent, if any, specified in

paragraph (b) below.

     (b) The permissible variation shall be limited to:

           0 Percent increase

           0 Percent decrease

This increase or decrease shall apply to all CLINs/SLINs.

    F-8         52.6205          DELIVERY                                                                  JUN/1984

1. Deliveries will be made in accordance with the schedule of requirements set forth in each Delivery Order. Since each Delivery Order

may cover the monthly quantities required for one or more months, it is understood and agreed that Delivery Orders shall be issued a

minimum of 240 calendar days in advance of the month that the first monthly quantity in any Delivery Order is due for delivery, except

at least N/A calendar days for first production deliveries as indicated in paragraph 3.(a) below.

     2. Shipment of production quantities shall start when indicated in Delivery Order and shall continue monthly thereafter as

requested by the Contracting Officer in the Delivery Order. The cumulative monthly quantities to be so delivered shall not be less than

50 nor more than 500. If the maximum scheduled quantities are not called for, the monthly schedule for the undelivered balance shall be

based on the same minimum and maximum monthly quantities or ratios.

     3. (a) First Article (Preproduction) Samples are required N/A calendar days after effective date of contract (for basic contract)

and first production deliveries shall not be required until at least N/A calendar days after effective date of contract (for basic

contract); thereafter, Delivery Orders may be issued a minimum of N/A calendar days in advance of the month that the first monthly

quantity in that Delivery Order is due for delivery.

         (b)  First Article samples will be required only once during life of the contract (prior to delivery of initial production

quantity) and shall not be required for any subsequent Delivery Orders which may be issued, unless contractor proposes to make changes

to design of approved First Article samples; in which case, the Government will have the right to require additional samples for test

and approval prior to introduction of proposed design changes into production.

        (c)  If First Article sample(s) requirement is waived for a particular item, the First Production deliveries can be required a

minimum of N/A calendar days after effective date of the first Delivery Order.

181 239

W15P7T-04-R-A001



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION G - CONTRACT ADMINISTRATION DATA

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION (CCR) Reserved per FAC 2001-     OCT/2003

                                 16 Use IF0851 or Alternate

Reserved per FAC 2001-16 OCT 2003

                                                       (End of Clause)

    G-2         52.7025          PLACE OF PERFORMANCE AND SHIPPING POINT                                   DEC/1987

1. The work called for herein will be performed by the contractor at the following location(s):

              Location of Final Manufacture:  -1-                                              ___

(City, County, State)

              Packaging and Packing:  -2-                                     _____

(City, County, State)

              Shipping Point (at or near): -3-                                           ____

(Street Address, City, State, Zip Code)

              Producing facilities: -4-                                    ___

(Owner, Street Address, City, State, Zip Code)

              Operator: -5-                        ___

(Operator, Street Address, City, State, Zip Code)

Contractor's office which will receive payment, supervise and administer the contract:

-6-___

                        (Street Address, City, State)

     2. Contractor's address on the face page of the contract will be considered as the location of any of the above elements which are

not completed to indicate a different address.

     3. UNCLASSIFIED CONTRACTS. Unless the prior written approval of the Procuring Contracting Officer (PCO) is obtained, the contractor        ______________________

shall not change the specified place of manufacture, packaging and packing, shipping point and/or producing facilities. Additionally, if

such a change is made, the Government shall have the right to deduct from the contract price any increased costs (shipping,

administration, etc.) which the Government may incur as a result of the change as well as any savings (labor costs, etc.) that the

Government may be entitled to under the Changes clause.

     4. CLASSIFIED CONTRACTS AND ANY CONTRACT THE PERFORMANCE OF WHICH WILL REQUIRE ACCESS TO CLASSIFIED INFORMATION OR MATERIAL. Unless        ________________________________________________________________________________________________________________________

the written approval of the Contracting Officer is obtained in advance, performance under this contract may not be carried on in any

plant or factory other than that specified in paragraph 1 of this clause.

    G-3         52.7050          ADMINISTRATIVE DATA/INSTRUCTIONS TO PAYING OFFICE                         MAR/1999

     Project Designation:  Advanced Medium Sized Mobile Power Sources (AMMPS)                          ____________________________________________________

     Initiating Activity:  PM, MOBILE ELECTRIC POWER (MEP)                                                          _

     (Item/Project Manager)

     Controlled Item Report Requirements: -3-                                         _____

     Invoice Address: -4-                      ___

     INSTRUCTIONS TO PAYING OFFICE:

     a. The Purchasing Office representative is:
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           Name: Karen Summonte

           Organization Code: AMSEL-AC-CA-RT-P                                              _

           Telephone Area Code and No.: (732)427-1600                                        _____

           DSN/Autovon No.: 987-1600

      b. Payment will be made by the office designated in Block 12 of Standard Form 26, Block 25 of Standard Form 33, or Block 15 of DD

Form 1155. In the case of cost reimbursement type contracts, vouchers should be submitted directly to the cognizant Defense Contract

Audit Agency (DCAA). Upon request, the Administrative Contracting Officer (ACO) will furnish the address of the cognizant DCAA. For

other type contracts, the invoice should be forwarded directly to the designated paying office.

     c. See FAR 52.232-33, Mandatory Information for Electronic Funds Transfer Payment.  If payment is not available via electronic

transfer then payment to the contractor shall be mailed to the following address (if other than the address shown on SF-26, SF-33 or DD

Form 1155):

           Name: -9-                 ___

           Address: -10-                    _____

           (City, State,  Zip Code)

UNIT OF PURCHASE:  Due to automation, when shipping or billing for the item(s) under this contract, the unit of purchase set

forth in the Schedule, Section B, for each item must be used; e.g., if the quantity column indicates '144' for the item and the unit of                                                ____

purchase column indicates 'ea', the system will reject shipping and billing documents which indicate '1 gross'.

NOTE TO PAYING OFFICE:  To properly match disbursements with their corresponding receiving/acceptance document, the paying

office shall ensure that the invoice/voucher is disbursed from only those accounting classification reference numbers (ACRNs) and their                                                               ____

corresponding subline item numbers (SLINs) indicated on the invoice/voucher, acceptance statement or receiving report.

    G-4         52.7055          MANDATORY USE OF GOVERNMENT TO GOVERNMENT ELECTRONIC MAIL                 JUN/1999

     (a)  Unless exempted by the Procuring Contracting Officer in writing, communication after contract award between Government

agencies shall be transmitted via electronic mail (e-mail).

     (b)  The following examples include, but are not limited to, the types of communication that shall be transmitted via e-mail:

           Instructions to Contract Ordering Officer

           Instructions to Administrative Contracting Officer*

           Instructions to other Defense Contract Management Command personnel*

           Instructions to Defense Finance Administration Services

           Instructions to Defense Contract Audit Agency

     *Includes Government to Government data not covered by the Government's Defense Contract Management Contract ALERTS Program.

Audits and audit requests shall be processed through the Monitoring and Analysis Branch, e-mail box AMSEL-AC-SP-                                                                                                    ____________

D@mail1.monmouth.army.mil._________________________

     (c)  See Section H Clause 52.6110, Mandatory Use of Contractor to Government Electronic Mail, for further guidance.

NOTE:  Upon receipt of the contract, respective Government agencies using e-mail shall provide the Procuring Contracting Officer with

their e-mail address, name, title, office symbol, contract number, telephone and fax numbers to the e-mail address set forth in Section

H, 52.6110.

                                                       (End of clause)

    G-5         52.7080          DFAS COLUMBUS WEB INVOICING SYSTEM (WINS)                                 NOV/1999

Contractors who are paid out of the DFAS Columbus office are requested to use the voluntary DFAS Web Invoicing System (WINS)

whenever possible, when requesting payment of invoices or vouchers. Complete registration instructions may be found on the ACCESS WINS

DFAS web site at
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https://ecweb.dfas.mil.

Vendor authentication includes user ID and passwords. User Guides are available at

http://www.dfas.mil/ecedi/.

Note: Contractors must be registered in the Central Contractors Registration database in order to use WINS.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

    H-2         52.6110          MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC MAIL                 JUN/1999

(a)  Unless exempted by the Contracting Officer in writing, communications after contract award shall be transmitted via electronic mail

(e-mail). This shall include all communication between the Government and the contractor except Contract Awards, Contract Modifications,

Proposals, Procurement Sensitive Information, Classified Information and Proprietary Information.  Return receipt will be used if a

commercial application is available.  CECOM will announce commercial applications for these items when they are available.  At that time

the above items will also be sent via e-mail.

     (b) The format for all communication shall be compatible with the following: Microsoft Office 2000 or XP products (i.e. MS Excel

2000, MS Word 2000, MS Power Point), Adobe Acrobat version 6.0

     (c) Files larger than 1/2 megabytes must use alternate means of transmission such as Zip Compression/Inflation (WinZip), File

Transfer Protocol, WinFax or any Fax Modem. (Note: This includes both the text message and the attachment.) If an attachment is in

binary format, the number of bytes for the attachment increases by 33%. Large items can be put on disk and mailed with the Contracting

Officer's approval.

     (d) A copy of all communications, with the exception of technical reports, shall be provided to the contract specialist.

     (e) The following examples include, but are not limited to, the types of communication that shall be transmitted via e-mail:

          Routine Letters

          Requests for Proposals under the contract

          Price Issues (except contractor pricing data)

          Contract Data Requirements List Submittals

          Contract Data Requirements List Comments

          Approvals/Disapprovals by the Government

          Technical Evaluations of Contract Items

          Clarifications

          Configuration Control

          Drawings (not to exceed 1/2 megabyte)

          Revised Shipping Instructions

          Change Order Directions

     (f) In order to be contractually binding, all Government communications must be sent from the Contracting Officer's e-mail address

and contain the /s/ symbol above the Contracting Officer's signature block. The contractor shall designate the personnel with signature

authority who can contractually bind the contractor. All binding contractor communication shall be sent from this contractor e-mail

address.

     (g) The Government reserves the right to upgrade to more advanced commercial applications at any time during the life of the

contract.

     (h) Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.  If known, the contractor shall also furnish the e-mail addresses of the Administrative

Contracting Officer, DFAS and DCAA cognizant personnel.  Upon receipt of the contract, all recipients are required to forward their e-

mail address, name, title, office symbol, contract number, telephone number and fax number to the Contracting Officer's e-mail address

listed below:

     (i) The Contracting Officer's e-mail address is: theodore.kordower@mail1.monmouth.army.mil

         The Contract Specialist's e-mail address is karen.summonte@mail1.monmouth.army.mil

         The Technical Point of Contact's e-mail address is: william.merrill@pm-mep.army.mil

(End of clause)

    H-3         52.6115          MATERIAL INSPECTION AND RECEIVING REPORTS (DD FORM 250) DFARS             APR/1999

                                 APPENDIX F
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     (a) Addresses required for special distribution in accordance with Table 2 and additional distribution requirements not covered by

DOD FARS Appendix F, Tables 1 and 2 are as follows:

          ADDRESS                                        NO.  OF COPIES          _______                                        ______________

          Commander,                                          2

          US Army CECOM,

          ATTN: AMSEL-AC-CA-RT-P(SUM)

          Fort Monmouth, NJ 07703-5000

          PM, MOBILE ELECTRIC POWER                           2

          ATTN:  SFAE-CCS-ME

          10205 Burbeck Road, Suite 105

          Fort Belvoir, VA  22060-5863

          Commander,                                          1

          US Army CECOM,

          ATTN: AMSEL-LC-CCS-G-GN

          Fort Monmouth, NJ 07703-5000

          Commander,                                          1

          US Army CECOM,

          ATTN: AMSEL- AC-CS-E( ALE)

          Fort Monmouth, NJ 07703-5000

     (b) These special distribution instructions shall be included in any subcontract hereunder where the items produced by the

subcontractor are to be shipped directly to the Government.

PROCEDURAL NOTE:  In accordance with FAR 32.905(f), all invoice payments shall be supported by a

receiving report or any other Government documentation authorizing payment to include, but not limited to the following:

     (1) Contract number or other authorization for supplies delivered or services performed.

     (2) Description of supplies delivered or services performed.

     (3) Quantities of supplies received and accepted or services performed, if applicable.

     (4) Date supplies delivered or services performed.

     (5) Date supplies or services were accepted by the designated Government official.

     (6) Signature, or when permitted by agency regulations, electronic equivalent,

     printed name, title, mailing address, and telephone number of the designated

     Government official responsible for acceptance or approval functions.

The Department of Defense Activity Address Code (DODAAC) may be used in lieu of the mailing address. E-mail addresses, if possible,

shall be added to facilitate communication and the Contractor's Tax Identification Number (TIN) should also be included on the

respective invoices for tracking purposes.

DFAS (Payment Office) WILL RETURN TO SENDER ANY RECEIVING REPORTS (INCLUDING DD FORM 250) WHICH DO NOT CONTAIN THE REQUIRED INFORMATION.________________________________________________________________________________________________________________________________________

    H-4         52.6126          HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA SHEET          APR/1992

                                 (MSDS)

In accordance with FED-STD-313, Material Safety Data, Transportation Data and Disposal Data for Hazardous Materials Furnished to

Government Activities, latest edition, the contractor is required to submit CECOM Material Safety Data Sheet (CMSDS), AMSEL Form 1164

for all hazardous material delivered under this contract. Hazardous material includes, but is not limited to, items listed in Tables 1

or 2 of FED-STD-313, latest edition.

     (a) A letter of transmittal will be prepared and sent to the following activities:

          (1) Commander                                                                      2 copies

             US Army Communications-Electronics Command
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             ATTN: Directorate For Safety

                   AMSEL-SF-SEP (Louis Soffer)

             Fort Monmouth, NJ 07703-5000

         (2) Commander

             US Army Communications-Electronics Command

             ATTN: CECOM Packaging Section

                   AMSEL-LEO-E (Al Gregor)

             Fort Monmouth, NJ 07703-5000

         (3) Garrison Commander

             U.S. Army Garrison

             ATTN: SELFM-CO

             Fort Monmouth, NJ 07703-5000

         (4) Garrison Commander

             U.S. Army Garrison Safety Office

             ATTN: SELFM-SO (Fred Mangino)

             Fort Monmouth, NJ 07703-5000

         (5) Chief

             LOGSA Packaging, Storage and Containerization Center

             ATTN: AMXLS-TP

             11 Hap Arnold Blvd.

             Tobyhanna, PA 18466-5097

         (6) Commander

             Addresses to be determined at the time of award.

             (All consignees/destinations for deliveries

             as identified in Section B of this contract.)

     (b) The contractor shall provide the supplemental data on the attached CECOM Material Safety Data Sheet (CMSDS) form (i.e., AMSEL

Form 1164) and the SUPPLEMENTAL QUESTIONNAIRE (SQ) regarding the commodity. There shall be NO BLANK ENTRIES in the CMSDS or the SQ. Each

form must be completed in its entirety. All information shall be typed, legibly hand lettered or printed on the form. In accordance with

this contract and Federal Standard (Fed Std) 313, this letter shall transmit:

         (1) A completed CMSDS, AMSEL Form 1164, for the contracted commodity no later than 90 days prior to delivery. The CMSDS shall

be prepared for each initial shipment of any and all commodities under this contract. Copies of previously prepared CMSDSs may be

submitted with a new contract provided the formulation of the commodity has not changed. In accordance with the requirements of Fed Std

313, any change in formulation requires submission of a revised CMSDS within 90 days. Unless a CMSDS is received by the above

addressees, release for shipment may be withheld. The following instructions apply to the commodity CMSDS:

              (i) The contractor shall analyze the commodity's hazardous waste (HW) characteristics in accordance with the provisions of

the latest edition of Title 40 Code of Federal Regulations Part 261, Identification and Listing Of Hazardous Waste. The analytical

findings and disposal recommendations will be reported in the commodity's CMSDS, under Waste Disposal Method of Section VII, Precautions

for Safe Handling and Use. A change in formulation requires a new CMSDS; revised findings and recommendations must be reported on the

commodity's new CMSDS. An analysis to determine HW characteristics shall only be done (A) initially, (B) when a formulation change

affects HW characteristics, or (C) when a change in federal regulations dictate a new analysis. Previous HW characteristic analytical

findings and disposal recommendations shall continue to be reported as long as the commodity formulation and federal regulations have

not changed.

            (ii) Above Section I of the AMSEL Form 1164 inscribe:

                Contract Number:

                Date CMSDS Prepared:

                Date CMSDS Submitted:

           (iii) In the block identified as Federal Stock Number of Section I of the AMSEL Form 1164, provide:

                National Stock Number (NSN):

                Type/Part Number:

          (2) A completed SQ should be attached to the transmittal letter along with the required CMSDS. You may provide your response

on a copy of this SQ as your required submission.
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 SUPPLEMENTAL QUESTIONNAIRE

      (1) Have you previously submitted an CMSDS for this commodity (i.e., NSN)

                                            Yes     No                                               ____   ____

      If Yes, provide previous date submitted and contract number.

           Date:                    Contract No.:

      (2) Is the item considered to be hazardous for international transportation under criteria established by:

            International Civil Aviation Organization    Yes     No                                                            ____   ____

            International Air Transport Association      Yes     No                                                            ____   ____

            International Maritime Organization          Yes     No                                                            ____   ____

 "If Yes, provide the appropriate United Nations (UN) Identification (ID) Number required for transportation of this

hazardous commodity.

           UN ID No.:

      (3) Have you developed UN Performance Oriented Packaging (POP) for this commodity

                                            Yes     No                                               ____   ____

      (4) If the commodity is hazardous for international transportation, has your commercial packaging been certified to

meet UN POP requirements

                                            Yes     No                                               ____   ____

     If Yes, provide point of contact (POC), telephone number and address where the test report is retained.

           POC:                ________________________________________

           TELEPHONE NO.:                          ____________________

           ADDRESS:                    ________________________________________

                   _________________________________________

                   _________________________________________

(END OF SUPPLEMENTAL QUESTIONNAIRE)

          3. If you believe the commodity is not hazardous, you are still required to complete (i) Section I of the CMSDS, (ii) the

requirements of para. 2a(2) above, and (iii) answer supplemental questions on the SQ. Submit this information via your transmittal

letter to the addressees, per paragraph 1 above.

    H-5         52.6130          SCHEDULE OF GOVERNMENT-FURNISHED PROPERTY (EQUIPMENT)                     JUN/2002

1. The government shall furnish the following property to the contractor for use in performance of this contract.

NATIONAL                                                               DATE TO BE           PURPOSE FOR        ACQUISITION

STOCK NUMBER            DESCRIPTION                        QUANTITY    DELIVERED           WHICH FURNISHED        VALUE

SEE SECTION J, ATTACHMENT 001, STATEMENT OF WORK, APPENDIX A

 2. Delivery of Government-Furnished Property. Government-Furnished Property (GFP) will be delivered to the 'producing facility' as

identified by the contractor in the 'Place of Performance and Shipping Point' provision in Section G of the schedule, unless herein
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stated otherwise by the contractor:

        a. Except as provided by paragraph 4 below (Procurement Models), delivery schedules shall be based on the GFP delivery

dates specified above.

        b. If the GFP is not received in accordance with the above schedule, the contractor shall notify the Procuring

Contracting Officer (PCO) within seven days after the date for receipt established by the above schedule.

        c. Note Concerning Electronic Test Fixtures and Mechanical Gages. When Electronic Test Fixtures (ETF) and/or Mechanical Gages

(GAGES) are to be acquired by the contractor, such ETF/GAGES will become government property upon government acceptance, and the

shipment and disposition instructions of this provision apply.

     3. Contractor Inspection of GFP. The contractor shall inspect all GFP within 30 calendar days of its receipt. If the

inspection reveals GFP damages or discrepancies, the contractor shall:

        a. Complete the appropriate form:

           SF 364 - Report of Discrepancy. Used to report materiel discrepancies including condition of materiel, incorrect

supply documentation, misdirected materiel, overages and/or shortages, duplicate shipments, packaging discrepancies, item

technical data markings and wrong items.

           SF 361 - Discrepancy in Shipment Report. Used to report any transportation discrepancy in shipment through the

Defense Transportation System (DTS) and shipment within CONUS moved by commercial carrier (lost or damaged).

           SF 368 - Quality Deficiency Report. Used to report defects or nonconforming conditions which limit or prohibit the

product from fulfilling its intended purpose, including deficiencies in design, specification, material, manufacturing and

workmanship.

         b. Obtain certification from the designated Government Quality Assurance Representative.

         c. Forward the completed, certified form within seven calendar days, as follows:

                                      FORM             DISTRIBUTION

                                     SF 364     AMSEL-LC-LEO-D-CS-CFO  -  2 copies

                                                 PCO  -  1 copy

                                     SF 361     AMSEL-LC-LEO-D-DP-DT -  2 copies

                                                 PCO  -  1 copy

                                     SF 368     AMSEL-LC-LEO-D-CS-CFO -   2 copies

                                                PCO - 1 copy

                                                ACO - 1 copy

        d. When the contractor considers any damage attributable to the carrier, the contractor will arrange for and document a

confirming inspection by the carrier's representative.

     4. Procurement Models. If the 'Statement of Work for Procurement Model' is included with this contract (see Section J), the

contractor may obtain the procurement model, at the contractor's expense and risk, any time after five calendar days after the effective

date of this contract. The contractor will contact the PCO to arrange this transaction.

     5. Maintenance Data Test Equipment. Any property listed in paragraph 1 as 'Maintenance Data Test Equipment' shall be used

by the contractor to test the preproduction model for the purpose of developing maintenance data for the required technical

literature. The government's action in furnishing such test equipment shall not in any way modify, limit, or nullify the

contractor's responsibility to furnish all required maintenance data. Such test equipment shall be returned to the government

concurrently with the initial production delivery.

 (N/A)  STANDARD CLAUSE  (X will be inserted if paragraph is applicable; if not applicable, N/A should be inserted. See

Variable Clause, paragraph 6, at end of clause.)

     6. Shipment of GFP. Within 30 calendar days after the contractor receives the applicable shipping instructions from the PCO (or
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designated property representative), the contractor shall submit an original and three copies of DD Form 1659, Application for U.S.

Government Shipping Documentation/Instructions, to the ACO.

         Disposition of GFP. As soon as the GFP (other than that described by paragraph 4 above) is no longer required, but not later

than completion of all scheduled contract deliveries or termination of this contract, the contractor shall return to the government all

GFP not utilized in performance of this contract or otherwise disposed of by direction of the Contracting Officer. The contractor will

notify the cognizant Quality Assurance Representative to arrange for inspection of the property before it is packed for return to the

government.

        a. When applicable, Acceptance Inspection Equipment (AIE) (mechanical gages/electronic test fixtures) shall be disposed of in

accordance with the 'Statement of Work for Mechanical Gages/Electronic Test Fixtures' located in Section C.

        b. The contractor shall prepare the property (except AIE) for delivery LOP C/LPK C in accordance with ASTM D 3951-98 and shall

ensure that all items comply with all common carrier rules and regulations. The contractor shall deliver the property F.O.B Origin in

accordance with the applicable shipping/disposition instructions received from the PCO, unless otherwise stated.

        c. The property shall be delivered to the government utilizing DD Form 1149 citing the same document under which it was

received. The contractor shall forward a copy of DD Form 1149 to each of the addressees listed below:

                                              Commander

                                              US Army Communications-Electronics Command

                                              ATTN:  AMSEL-LC-LEO-D-DP

                                              Fort Monmouth, NJ  07703-5006.

 (X) VARIABLE CLAUSE

     6. Shipment and Disposition of GFP. As soon as the GFP (other than that described by paragraph 4 above) is no longer required, but

not later than completion of all scheduled contract deliveries or termination of this contract, the contractor shall submit an original

and three copies of DD Form 1659, Application for U.S. Government Shipping Documentation/Instructions, to the ACO. Once received, the

contractor shall return all GFP to the government in accordance with these instructions.

        a. The contractor will notify the cognizant Quality Assurance Representative to arrange for inspection of the property before it

is packed for return to the government.

        b. When applicable, Acceptance Inspection Equipment (AIE) (mechanical gages/electronic test fixtures) shall be disposed of in

accordance with the 'Statement of Work for Mechanical Gages/Electronic Test Fixtures', located in Section C.

        c. The contractor shall prepare the property (except AIE) for delivery LOP C/LPK C in accordance with ASTM D 3951-98 and shall

ensure that all items comply with all common carrier rules and regulations. The contractor shall deliver the property F.O.B Origin in

accordance with the applicable shipping/disposition instructions received from the PCO, marked for:

     (-23-)   (insert info received from LEO via Request for Avail  AMSEL-AC-FL 373).

        d. The property shall be delivered to the government utilizing DD Form 1149 citing the same document under which it was

received. The contractor shall forward one copy of DD Form 1149 to each of the addressees listed below:

                                             Commander

                                             US Army Communications-Electronics Command

                                             ATTN:  AMSEL-LC-LEO-D-DP

                                             Fort Monmouth, NJ  07703-5006.

(End of clause)

    H-6         52.6215          ESTIMATED TIME TO COMPLETE                                                APR/1991

     (a) Subject to the requirements of 'Incremental Funding' provision and the 'Limitation of Funds' and the 'Allowable Cost, and

Payment' clauses of this contract, the following is incorporated herein:

     (b) It is estimated that 35 months (commencing approximately 31 July 2004 and ending approximately 30 June 2007) will be required
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by the contractor to complete the work called for in the Schedule (Sections A thru H) hereof for Phases I and II. The funds allocated

hereunder and set forth in the Schedule cover the estimated funding required for a period of TBD months, up to and including TBD.

Succeeding funding to cover the total cost/performance of this contract will be in increments of 12 months or less for each fiscal year,

as required.

    H-7         252.225-7032     WAIVER OF UNITED KINGDOM LEVIES -- EVALUATION OF OFFERS                   APR/2003

     (a) Offered prices for contract and subcontracts with United Kingdom (U.K.) firms may contain commercial exploitation levies

assessed by the Government of the U.K. The Offeror shall identify to the Contracting Officer all levies included in the offered price by

describing--

(1) The name of the U.K. firm;

(2) The item to which the levy applies and quantity; and

(3) The amount of levy plus any associated indirect costs and profit or fee.

     (b) In the event of difficulty in identifying levies included in a price from a prospective subcontractor, the offeror may seek

advice through the Director of Procurement, United Kingdom Defence Procurement Office, British Embassy, 3100 Massachusetts Avenue NW,

Washington, DC 20006.

     (c) The U.S. Government may attempt to obtain a waiver of levies pursuant to the U.S./U.K. reciprocal waiver agreement of July

1987.

(1) If the U.K. waives levies before award of a contract, the Contracting Officer will evaluate the offer without the levy.

(2) If levies are identified but not waived before award of a contract, the Contracting Officer will evaluate the offer

inclusive of the levies.

(3) If the U.K. grants a waiver of levies after award of a contract, the U.S. Government reserves the right to reduce the

contract price by the amount of the levy waived plus associated indirect costs and profit or fee.

(End of provision)]

    H-8         252.235-7011     FINAL SCIENTIFIC OR TECHNICAL REPORT                                      SEP/1999

        The Contractor shall submit two copies of the approved scientific or technical report delivered under this contract to the

Defense Technical Information Center (DTIC), Attn:  DTIC-OC, 8725 John J. Kingman Road, Suite 0944, Fort Belvoir, Virginia, VA 22060-

6218.  The Contractor shall include a completed Standard Form 298, Report Documentation Page, with each copy of the report.  For

submission of reports in other than paper copy, contact the Defense Technical Information Center, Attn:  DTIC-OC, 8725 John J. Kingman

Road, Suite 0944, Fort Belvoir, Virginia, VA 22060-6218

    H-9         225.802-70-      CONTRACTOR DEPLOYMENT TO SOUTH WEST ASIA                                  DEC/2003

                LOCAL

HS7500 Contractor Deployment To South West Asia (Dec 2003)

a.  Employees going on field visits, TDYs, and deployments to Southwest Asia (Kuwait, Iraq, Afghanistan, Djibouti, Jordan, Qatar, etc.)

must coordinate with the AMC Logistics Support Element (LSE) in Southwest Asia (SWA).  The AMC LSE SWA is the entry point for all AMC

visitors to that part of the world.  These ensure that AMC military, civilians and contractors are routed through the appropriate

subordinate LSE or LAO.  In briefs and out briefs are mandatory.  The AMC LSEs and LAOs need to know who comes into the theater for

accountability purposes and administrative oversight and force protection.  The Area Commander is required to know the location of all

AMC contractors in their Area of Operation at all times.

b.  Notifying the AMC LSE SWA of the contractor's impending visit is not a problem, if a call forward has been requested, because the

LSE SWA receives a copy of every call forward from the AMC Emergency Operations Center.  Some employees may not receive a call forward,

usually because they are going for less than 30 days.  In those cases, the contractor needs to notify the CECOM DCSPER Desk in the EOC

at DSN 992-1762 or commercial 732-532-1762 of the visit and they will coordinate with LSE SWA.
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c. All contractors are responsible for coordinating with the AMC LSE SWA when they enter the area and/or when they leave.  The call

forward specifically instructs the employee to contact the AMC-LSE SWA Personnel Section (G1) at DSN 318-825-4220 or commercial 732-427-

5062 x 6623 for military and civilians and 732-427-5062 x 6611 for contractors, to let them know where they are in the AOR and that

requirement needs to be followed.

d. In addition, every travel order for SWA shall have the following statement in the remarks section:

"All AMC military (AC/RC), Department of the Army Civilians, and contractors will contact the appropriate AMC office and

coordinate with the AMC office the purpose of their visits."

2. If are any questions, contractor employees may contact the DCSPER Desk in the EOC at DSN 992-1762 or

commercial 732-532-1762.

   H-10         52.7510          ESTIMATED COST, FIXED FEE, SUM ALLOTTED                                   AUG/2003

     (a) Estimated Cost: The estimated cost of the contractor's performance hereunder, exclusive of the fixed fee, is $               *         _______________                                                                                               __________________

              which amount is based upon data on file in the office of the Contracting Officer. This sum may be increased from time to_____________

time by the Government solely at its discretion. Upon the making of any such increase, the Contracting Officer shall notify the

contractor in writing thereof.

     (b) Fixed Fee: In addition to the estimated cost, the Government shall pay the contractor a fixed fee of $               *         __________                                                                                            __________________________

      for the performance of this contract. Subject to the withholding provided for in the clause of this contract entitled 'Fixed Fee',_____

and unless the Contracting Officer determines that the contractor's performance is unsatisfactory, this fixed fee may be paid, as it

accrues in monthly installments in amounts which, when added to all previous payments on account of the fixed fee, bear the same

proportion to the total fixed fee as the sum of the payments made and due on account of all allowable cost bear to the total estimated

cost, or where appropriate, such payments of fixed fee will be based upon the percentage of completion of the work as determined from

estimate made or approved by the Contracting Officer.

     (c) Sum Allotted: There has been allotted for this contract, inclusive of the fixed fee, the total sum of $               *         _____________                                                                                          _________________________

      . Being $               *                on account of allowable cost and $               *                on account of fixed______         _______________________________                                   _______________________________

fee.

H-11  Recording of Contractor Training

The Government reserves the right to record, or have recorded on its behalf, training sessions conducted pursuant to the

requirements of this contract, irrespective of the entity providing the training. In that regard, it is the responsibility of the

Contractor to impose the requirements of this clause on any entity performing the training. The recording may be audio or visual in

nature, or both. The Contractor agrees that, in accepting this contract, that it abandons any intellectual property rights it might have

in such recordings and agrees to secure the same agreement of abandonment from any entity performing the training prior to providing the

training. Finally, the Contractor agrees that the contract as awarded fully reflects the price of any consideration associated with the

Contractor's or any other entity's compliance with this clause.

                                               *** END OF NARRATIVE H 001 ***

H-12  Indirect Rate Ceiling

     For Phase I and Phase II, which are cost type efforts, the indirect rates paid by the Government will be the actual costs incurred

by the contractor but will be no greater than those indirect rates proposed by the contractor in its final offer.  The indirect rates

include but are not limited to all overhead rates, G&A rate, and Facilities Capital Cost of Money rates.

                                               *** END OF NARRATIVE H 002 ***

DOWNSELECT PROCEDURES

A.  DOWNSELECT

Any award to be made will be based on the best overall (i.e., best value) proposal that is determined to be the most beneficial to the
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Government, with appropriate consideration given to the three (3) evaluation factors:  Technical, ILS, and Cost/Price.  The Technical

factor is slightly more important than the ILS factor; the ILS factor is slightly more important than the Cost/Price factor.  To receive

consideration for award a rating of no less than acceptable must be achieved in all factors.  Offerors are cautioned that the down

select decision may not necessarily be made to the contractor with the lowest cost/price.

B.  FACTORS AND SUBFACTORS TO BE EVALUATED

1.  FACTOR I - TECHNICAL:  The Technical factor is comprised of five (5) subfactors, listed below.  Subfactor (a) is

significantly more important than subfactor (b).  Subfactor (b) is more important than subfactor (c).  Subfactor (c) is more important

than subfactor (d).  Subfactor (d) is more important than subfactor (e).

a.  Key Operational Performance Parameters.

b.  Specific Design Characteristics.

c.  Design Concept.

d.  Capabilities, Plans, Personnel and Facilities.

e.  Configuration Management (CM) and Product Drawings.

2.  FACTOR II - ILS:  The ILS factor is comprised of four (4) subfactors, listed below.  Each subfactor is equally important.

a.  Supportability Analysis.

b.  Logistics Support.

c.  Maintenance Planning.

d.  Technical Publications.

3. FACTOR III - COST/PRICE

C.  EVALUATION APPROACH.  All proposals shall be subject to evaluation by a team of Government personnel with the assistance of non-

Government advisors from Modern Technologies Corporation (MTC) and PC First Aide, LLC (PC).

1.  Technical and ILS Evaluation Approach.  The evaluation process will consider the following:

a.  Understanding of Requirements:  The extent to which the proposal demonstrates a clear understanding of all Technical and ILS

requirements delineated in the Purchase Description (PD) and the Statement of Work (SOW); the extent to which the technical requirements

have been considered defined and satisfied.

b.  Feasibility of Approach:  The extent to which the proposed approach is workable and the end results achievable. The proposal will be

evaluated to determine whether the Offerors methods and approach in meeting the requirements provide the Government with a high level of

confidence of successful completion.

c.  Completeness:  The extent to which the Technical and ILS requirements of the solicitation have been considered, defined, and

satisfied, rating each proposal strictly in accordance with its written content only.

2.  Cost/Price Factor.  The same Cost/Price evaluation approach used for award of this contract will be used for the

evaluation of the proposals submitted for the down-select process.

D.  PROPOSAL SUBMISSION.  At the completion of Phase I, when notified by the Contracting Officer, the contractors shall provide revised

Technical, ILS and cost/price proposals for Phase II (Continued SDD) and Phase III (Production) describing the design changes required

to correct any test deficiencies and/or failures that occurred during Phase I (SDD) and any revision to their Phase II and/or Phase III

approach.  Contractors shall submit revisions to the respective volumes/files that were submitted under the initial source selection

process.  The revised technical volume shall include 1) any changes or updates to the original proposal, 2) all Phase I data

deliverables, and 3) details/discussions of proposed corrective actions; the revised logistics proposal shall include 1) any changes or

updates to the original proposal, and 2) all Phase I data deliverables; the Cost/Price volume shall include revised cost/price for Phase

II (Continued SDD) revisions caused by corrective actions and lesson learned from the Phase I inspection and testing, as necessary.

Contractors shall submit detailed cost/price proposals for Phases II and III IAW the requirements under Proposal Submission for the

initial award.  No proposed price for any line item in the Phase III down select proposal can be greater than the line item price

contained in the proposal for the initial award.
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                                               *** END OF NARRATIVE H 003 ***
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SECTION I - CONTRACT CLAUSES

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               DEC/2001

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         CONVENANT AGAINST CONTINGENT FEES                                         APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

    I-6         52.203-8         CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR            JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/2003

    I-9         52.204-2         SECURITY REQUIREMENTS                                                     AUG/1996

   I-10         52.204-4         PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER                           AUG/2000

   I-11         52.204-7         CENTRAL CONTRACTOR REGISTRATION                                           OCT/2003

   I-12         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-13         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-14         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-15         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-16         52.215-11        PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS         OCT/1997

   I-17         52.215-13        SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS                         OCT/1997

   I-18         52.215-14        INTEGRITY OF UNIT PRICES                                                  OCT/1997

   I-19         52.215-15        PENSION ADJUSTMENTS AND ASSET REVERSIONS                                  JAN/2004

   I-20         52.215-18        REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS OTHER        OCT/1997

                                 THAN PENSIONS (PRB)

   I-21         52.215-19        NOTIFICATION OF OWNERSHIP CHANGES                                         OCT/1997

   I-22         52.216-8         FIXED FEE                                                                 MAR/1997

   I-23         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2000

   I-24         52.219-9         SMALL BUSINESS SUBCONTRACTING PLAN ALT. II (OCT 01)                       JAN/2002

   I-25         52.219-16        LIQUIDATED DAMAGES--SUBCONTRACTING PLAN                                   JAN/1999

   I-26         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-27         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         DEC/1996

   I-28         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-29         52.222-35        EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA & OTHER ELIGIBLE VETERANS

   I-30         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITES                           JUN/1998

   I-31         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA AND OTHER ELIGIBLE VETERANS

   I-32         52.223-3         HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA                JAN/1997

   I-33         52.223-5         POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION                        AUG/2003

   I-34         52.223-6         DRUG-FREE WORKPLACE                                                       MAY/2001

   I-35         52.225-10        NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS            MAY/2002

   I-36         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (DEVIATION)                     JAN/2004

   I-37         52.227-1         AUTHORIZATION AND CONSENT (JUL 1995) AND ALTERNATE I (APR 1984)           JUL/1995

   I-38         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-39         52.227-10        FILING OF PATENT APPLICATIONS - CLASSIFIED SUBJECT MATTER                 APR/1984

   I-40         52.227-11        PATENT RIGHTS - RETENTION BY THE CONTRACTOR (SHORT FORM)                  JUN/1997

   I-41         52.227-12        PATENT RIGHTS - RETENTION BY THE CONTRACTOR (LONG FORM)                   JAN/1997

   I-42         52.228-7         INSURANCE - LIABILITY TO THIRD PERSONS                                    MAR/1996

   I-43         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           APR/2003

   I-44         52.230-2         COST ACCOUNTING STANDARDS                                                 APR/1998

   I-45         52.230-3         DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES                   APR/1998

   I-46         52.230-6         ADMINISTRATION OF COST ACCOUNTING STANDARDS                               NOV/1999

   I-47         52.232-01        PAYMENTS                                                                  APR/1984

   I-48         52.232-02        PAYMENTS UNDER FIXED-PRICE RESEARCH AND DEVELOPMENT CONTRACTS             APR/1984

   I-49         52.232-08        DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-50         52.232-11        EXTRAS                                                                    APR/1984

   I-51         52.232-16        PROGRESS PAYMENTS (APR 03) AND ALTERNATE I (MAR 2000)                     APR/2003

   I-52         52.232-16        PROGRESS PAYMENTS (APR 03) AND ALTERNATE III (APR 03)                     APR/2003

   I-53         52.232-17        INTEREST                                                                  JUN/1996

   I-54         52.232-20        LIMITATION OF COST                                                        APR/1984

   I-55         52.232-22        LIMITATION OF FUNDS                                                       APR/1984

   I-56         52.232-23 ALT    ASSIGNMENT OF CLAIMS (JAN 1986) AND ALTERNATE I (APR 1984)                JAN/1986

                I
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   I-57         52.232-25        PROMPT PAYMENT                                                            OCT/2003

   I-58         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR                 OCT/2003

                                 REGISTRATION

   I-59         52.232-34        OPTIONAL INFORMATION FOR ELECTRONIC FUNDS TRANSFER PAYMENT                MAY/1999

   I-60         52.233-1         DISPUTES                                                                  JUL/2002

   I-61         52.233-3         PROTEST AFTER AWARD (AUG 1996) AND ALTERNATE I (JUN 1985)                 AUG/1996

   I-62         52.242-01        NOTICE OF INTENT TO DISALLOW COSTS                                        APR/1984

   I-63         52.242-3         PENALTIES FOR UNALLOWABLE COSTS                                           MAY/2001

   I-64         52.242-4         CERTIFICATION OF FINAL INDIRECT COSTS                                     JAN/1997

   I-65         52.242-10        F.O.B. ORIGIN - GOVERNMENT BILLS OF LADING OR PREPAID POSTAGE             APR/1984

   I-66         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-67         52.243-01        CHANGES - FIXED PRICE                                                     AUG/1987

   I-68         52.243-02        CHANGES - COST-REIMBURSEMENT (AUG 1987) AND ALTERNATE V (APR 1984)        AUG/1987

   I-69         52.244-2         SUBCONTRACTS (COST-REIMBURSEMENT AND LETTER CONTRACTS) (AUG 1998) AND     AUG/1998

                                 ALTERNATE I (AUG 1998)

   I-70         52.244-5         COMPETITION IN SUBCONTRACTING                                             DEC/1996

   I-71         52.245-2         GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS)                               JUN/2003

   I-72         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-73         52.248-1         VALUE ENGINEERING                                                         FEB/2000

   I-74         52.249-02        TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               SEP/1996

   I-75         52.249-06        TERMINATION (COST-REIMBURSEMENT)                                          SEP/1996

   I-76         52.249-08        DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-77         52.249-14        EXCUSABLE DELAYS                                                          APR/1984

   I-78         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-79         252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE                                      DEC/1991

   I-80         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-      MAR/1999

                                 RELATED FELONIES

   I-81         252.203-7002     DISPLAY OF DOD HOTLINE POSTER                                             DEC/1991

   I-82         252.204-7000     DISCLOSURE OF INFORMATION                                                 DEC/1991

   I-83         252.204-7002     PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED                           DEC/1991

   I-84         252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS                 DEC/1991

   I-85         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                                 THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-86         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/1991

   I-87         252.215-7002     COST ESTIMATING SYSTEM REQUIREMENTS                                       OCT/1998

   I-88         252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS                 APR/1996

                                 SUBCONTRACTING PLAN (DoD CONTRACTS)

   I-89         252.223-7004     DRUG-FREE WORK FORCE                                                      SEP/1988

   I-90         252.225-7001     BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM                             APR/2003

   I-91         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              APR/2003

   I-92         252.225-7004     REPORTING OF CONTRACT PERFORMANCE OUTSIDE THE UNITED STATES               APR/2003

   I-93         252.225-7007     BUY AMERICAN ACT--TRADE AGREEMENTS--BALANCE OF PAYMENTS PROGRAM           OCT/2002

   I-94         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2003

   I-95         252.225-7013     DUTY-FREE ENTRY                                                           APR/2003

   I-96         252.225-7014     PREFERENCE FOR DOMESTIC SPECIALTY METALS                                  APR/2003

   I-97         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    APR/2003

   I-98         252.225-7025     RESTRICTION ON ACQUISITION OF FORGINGS                                    APR/2003

   I-99         252.225-7028     EXCLUSIONARY POLICIES AND PRACTICES OF FOREIGN GOVERNMENTS                APR/2003

  I-100         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          APR/2003

  I-101         252.225-7033     WAIVER OF UNITED KINGDOM LEVIES                                           APR/2003

  I-102         252.225-7036     BUY AMERICAN ACT--NORTH AMERICAN FREE TRADE AGREEMENT IMPLEMENTATION      OCT/2003

                                 ACT--BALANCE OF PAYMENTS PROGRAM

  I-103         252.225-7041     CORRESPONDENCE IN ENGLISH                                                 JUN/1997

  I-104         252.227-7013     RIGHTS IN TECHNICAL DATA--NONCOMMERCIAL ITEMS                             NOV/1995

  I-105         252.227-7014     RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL COMPUTER      JUN/1995

                                 SOFTWARE DOCUMENTATION

  I-106         252.227-7016     RIGHTS IN BID OR PROPOSAL INFORMATION                                     JUN/1995

  I-107         252.227-7027     DEFERRED ORDERING OF TECHNICAL DATA OR COMPUTER SOFTWARE                  APR/1988

  I-108         252.227-7030     TECHNICAL DATA--WITHHOLDING OF PAYMENT                                    MAR/2000

  I-109         252.227-7036     DECLARATION OF TECHNICAL DATA CONFORMITY                                  JAN/1997

  I-110         252.227-7037     VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA                      SEP/1999

  I-111         252.229-7000     INVOICES EXCLUSIVE OF TAXES OR DUTIES                                     JUN/1997

  I-112         252.229-7006     VALUE ADDED TAX EXCLUSION (UNITED KINGDOM)                                JUN/1997
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  I-113         252.229-7007     VERIFICATION OF UNITED STATES RECEIPT OF GOODS                            JUN/1997

  I-114         252.229-7008     RELIEF FROM IMPORT DUTY (UNITED KINGDOM)                                  JUN/1997

  I-115         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

  I-116         252.232-7004     DOD PROGRESS PAYMENT RATES                                                OCT/2001

  I-117         252.241-7001     GOVERNMENT ACCESS                                                         DEC/1991

  I-118         252.242-7000     POST AWARD CONFERENCE                                                     DEC/1991

  I-119         252.242-7003     APPLICATION FOR U.S. GOVERNMENT SHIPPING DOCUMENTATION/INSTRUCTIONS       DEC/1991

  I-120         252.242-7004     MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM                                 DEC/2000

  I-121         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

  I-122         252.243-7002     CERTIFICATION OF REQUESTS FOR EQUITABLE ADJUSTMENT                        MAR/1998

  I-123         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DOD          MAR/2000

                                 CONTRACTS)

  I-124         252.245-7001     REPORTS OF GOVERNMENT PROPERTY                                            MAY/1994

  I-125         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2003

  I-126         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

  I-127         252.247-7024     NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA                         MAR/2000

  I-128         252.249-7002     NOTIFICATION OF ANTICIPATED CONTRACT TERMINATION OR REDUCTION             DEC/1996

  I-129         52.232-20        LIMITATION OF COST                                                        APR/1984

(a) The parties estimate that performance of this contract, exclusive of any fee, will not cost the Government more than

(1) the estimated cost specified in the Schedule or,

(2) if this is a cost-sharing contract, the Government's share of the estimated cost specified in the Schedule.

The Contractor agrees to use its best efforts to perform the work specified in the Schedule and all obligations under this contract

within the estimated cost, which, if this is a cost-sharing contract, includes both the Government's and the Contractor's share of

the cost.

(b) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that --

(1) The costs the Contractor expects to incur under this contract in the next 60 days, when added to all costs previously incurred,

will exceed 75 percent of the estimated cost specified in the Schedule; or

(2) The total cost for the performance of this contract, exclusive of any fee, will be either greater or substantially less than had

been previously estimated.

(c) As part of the notification, the Contractor shall provide the Contracting Officer a revised estimate of the total cost of performing

this contract.

(d) Except as required by other provisions of this contract, specifically citing and stated to be an exception to this clause --

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of

(i) the estimated cost specified in the Schedule or,

(ii) if this is a cost-sharing contract, the estimated cost to the Government specified in the Schedule; and

(2) The Contractor is not obligated to continue performance under this contract (including actions under the Termination clause of

this contract) or otherwise incur costs in excess of the estimated cost specified in the Schedule, until the Contracting Officer

(i) notifies the Contractor in writing that the estimated cost has been increased and

(ii) provides a revised estimated total cost of performing this contract.

If this is a cost-sharing contract, the increase shall be allocated in accordance with the formula specified in the Schedule.

(e) No notice, communication, or representation in any form other than that specified in subparagraph (d)(2) above, or from any person

other than the Contracting Officer, shall affect this contract's estimated cost to the Government. In the absence of the specified

notice, the Government is not obligated to reimburse the Contractor for any costs in excess of the estimated cost or, if this is a cost-

sharing contract, for any costs in excess of the estimated cost to the Government specified in the Schedule, whether those excess costs

were incurred during the course of the contract or as a result of termination.

(f) If the estimated cost specified in the Schedule is increased, any costs the Contractor incurs before the increase that are in excess

of the previously estimated cost shall be allowable to the same extent as if incurred afterward, unless the Contracting Officer issues a

termination or other notice directing that the increase is solely to cover termination or other specified expenses.

(g) Change orders shall not be considered an authorization to exceed the estimated cost to the Government specified in the Schedule,

unless they contain a statement increasing the estimated cost.

(h) If this contract is terminated or the estimated cost is not increased, the Government and the Contractor shall negotiate an

equitable distribution of all property produced or purchased under the contract, based upon the share of costs incurred by each.

(End of Clause)

  I-130         52.232-22        LIMITATION OF FUNDS                                                       APR/1984

(a) The parties estimate that performance of this contract will not cost the Government more than

(1) the estimated cost specified in the Schedule or,

(2) if this is a cost-sharing contract, the Government's share of the estimated cost specified in the Schedule.

The Contractor agrees to use its best efforts to perform the work specified in the Schedule and all obligations under this contract

within the estimated cost, which, if this is a cost-sharing contract, includes both the Government's and the Contractor's share of
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the cost.

(b) The Schedule specifies the amount presently available for payment by the Government and allotted to this contract, the items

covered, the Government's share of the cost if this is a cost-sharing contract, and the period of performance it is estimated the

allotted amount will cover. The parties contemplate that the Government will allot additional funds incrementally to the contract up to

the full estimated cost to the Government specified in the Schedule, exclusive of any fee. The Contractor agrees to perform, or have

performed, work on the contract up to the point at which the total amount paid and payable by the Government under the contract

approximates but does not exceed the total amount actually allotted by the Government to the contract.

(c) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that the costs it expects to incur

under this contract in the next 60 days, when added to all costs previously incurred, will exceed 75 percent of

(1) the total amount so far allotted to the contract by the Government or,

(2) if this is a cost-sharing contract, the amount then allotted to the contract by the Government plus the Contractor's

corresponding share.

The notice shall state the estimated amount of additional funds required to continue performance for the period specified in the

Schedule.

(d) Sixty days before the end of the period specified in the Schedule, the Contractor shall notify the Contracting Officer in writing of

the estimated amount of additional funds, if any, required to continue timely performance under the contract or for any further period

specified in the Schedule or otherwise agreed upon, and when the funds will be required.

(e) If, after notification, additional funds are not allotted by the end of the period specified in the Schedule or another agreed-upon

date, upon the Contractor's written request the Contracting Officer will terminate this contract on that date in accordance with the

provisions of the Termination clause of this contract. If the Contractor estimates that the funds available will allow it to continue to

discharge its obligations beyond that date, it may specify a later date in its request, and the Contracting Officer may terminate this

contract on that later date.

(f) Except as required by other provisions of this contract, specifically citing and stated to be an exception to this clause --

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the total amount allotted by the

Government to this contract; and

(2) The Contractor is not obligated to continue performance under this contract (including actions under the Termination clause of

this contract) or otherwise incur costs in excess of --

(i) The amount then allotted to the contract by the Government or;

(ii) If this is a cost-sharing contract, the amount then allotted by the Government to the contract plus the Contractor's

corresponding share, until the Contracting Officer notifies the Contractor in writing that the amount allotted by the

Government has been increased and specifies an increased amount, which shall then constitute the total amount allotted by

the Government to this contract.

(g) The estimated cost shall be increased to the extent that

(1) the amount allotted by the Government or,

(2) if this is a cost-sharing contract, the amount then allotted by the Government to the contract plus the Contractor's

corresponding share, exceeds the estimated cost specified in the Schedule.

If this is a cost-sharing contract, the increase shall be allocated in accordance with the formula specified in the Schedule.

(h) No notice, communication, or representation in any form other than that specified in subparagraph (f)(2) above, or from any person

other than the Contracting Officer, shall affect the amount allotted by the Government to this contract. In the absence of the specified

notice, the Government is not obligated to reimburse the Contractor for any costs in excess of the total amount allotted by the

Government to this contract, whether incurred during the course of the contract or as a result of termination.

(i) When and to the extent that the amount allotted by the Government to the contract is increased, any costs the Contractor incurs

before the increase that are in excess of --

(1) The amount previously allotted by the Government or;

(2) If this is a cost-sharing contract, the amount previously allotted by the Government to the contract plus the Contractor's

corresponding share, shall be allowable to the same extent as if incurred afterward, unless the Contracting Officer issues a

termination or other notice and directs that the increase is solely to cover termination or other specified expenses.

(j) Change orders shall not be considered an authorization to exceed the amount allotted by the Government specified in the Schedule,

unless they contain a statement increasing the amount allotted.

(k) Nothing in this clause shall affect the right of the Government to terminate this contract. If this contract is terminated, the

Government and the Contractor shall negotiate an equitable distribution of all property produced or purchased under the contract, based

upon the share of costs incurred by each.

(l) If the Government does not allot sufficient funds to allow completion of the work, the Contractor is entitled to a percentage of the

fee specified in the Schedule equaling the percentage of completion of the work contemplated by this contract.

(End of Clause)

  I-131         52.204-7         CENTRAL CONTRACTOR REGISTRATION ALTERNATE 1                               NOV/2003

 IF6852 52.204-7 Central Contractor Registration Alternate 1.

As prescribed in 4.1104, use the following clause:

Central Contractor Registration (Oct 2003)

(a) Definitions. As used in this clause--

Central Contractor Registration (CCR) database means the primary Government repository for Contractor information required for the

conduct of business with the Government.
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Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique

business entities.

Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-character suffix that may be assigned

by a business concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the discretion

of the business concern to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see

the FAR at Subpart 32.11) for the same parent concern.

Registered in the CCR database means that--

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into the CCR database; and

(2) The Government has validated all mandatory data fields and has marked the record ``Active''.

(b)(1) The Contractor shall be registered in the CCR database by ---------- [Contracting Officer shall insert a date no later than

December 31, 2003]. The Contractor shall maintain registration during performance and through final payment of this contract.

(2) The Contractor shall enter, in the block with its name and address on the cover page of the SF 30, Amendment of

solicitation/Modification of Contract, the annotation ``DUNS'' or ``DUNS +4'' followed by the DUNS or DUNS +4 number that identifies the

Contractor's name and address exactly as stated in this contract. The DUNS number will be used by the Contracting Officer to verify that

the Contractor is registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at http://www.dnb.com; or                                                                                                                __________________

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.

(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.

(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, the Contracting

Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors who are not registered

should consider applying for registration immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for any liability resulting

from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial

registration, the Contractor is required to review and update on an annual basis from the date of initial registration or subsequent

updates its information in the CCR database to ensure it is current, accurate and complete. Updating information in the CCR does not

alter the terms and conditions of this contract and is not a substitute for a properly executed contractual document.

(g)(1)(i) If a Contractor has legally changed its business name, ``doing business as'' name, or division name (whichever is shown on the

contract), or has transferred the assets used in performing the contract, but has not completed the necessary requirements regarding

novation and change-of-name agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a minimum of

one business day's written notification of its intention to (A) change the name in the CCR database; (B) comply with the requirements of

Subpart 42.12 of the FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The

Contractor must provide with the notification sufficient documentation to support the legally changed name.

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform the agreement at

paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or change-of-name agreement, the CCR

information that shows the Contractor to be other than the Contractor indicated in the contract will be considered to be incorrect

information within the meaning of the ``Suspension of Payment'' paragraph of the electronic funds transfer (EFT) clause of this

contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in the CCR record to

reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately

registered in the CCR database. Information provided to the Contractor's CCR record that indicates payments, including those made by

EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect information within the meaning of the

``Suspension of payment'' paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the internet at

http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.__________________

  I-132         52.216-18        ORDERING                                                                  OCT/1995

(a)  Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders by the

individuals or activities designated in the Schedule. Such orders may be issued from contract award date through contract expiration

date (2555 days after award).
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     (b)  All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict between

a delivery order or task order and this contract, the contract shall control.

     (c)  If mailed, a delivery order or task order is considered 'issued' when the Government deposits the order in the mail. Orders

may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

(End of clause)

  I-133         52.216-19        ORDER LIMITATIONS                                                         OCT/1995

(a)  Minimum order. When the Government requires supplies or services covered by this contract in an amount of less than 50 units total,

cumulative all set sizes, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or

services under the contract.

     (b)   Maximum order. The Contractor is not obligated to honor--

         (1) Any order for a single item in excess of 1,500 units;

         (2) Any order for a combination of items in excess of 5,000 units; or

         (3) A series of orders from the same ordering office within 365 calendar days days that together call for quantities exceeding

the limitation in subparagraph (1) or (2) of this section.

     (c)  If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition

Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds

the maximum-order limitations in paragraph (b) of this section.

     (d)  Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the maximum order

limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 30 days after issuance, with

written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons. Upon receiving this notice,

the Government may acquire the supplies or services from another source.

(End of clause)

  I-134         52.216-22        INDEFINITE QUANTITY                                                       OCT/1995

(a)  This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the

Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not purchased by this contract.

     (b)  Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause. The

Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the Schedule up to and including

the quantity designated in the Schedule as the 'maximum.' The Government shall order at least the quantity of supplies or services

designated in the Schedule as the 'minimum.'

     (c)   Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the number

of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations or performance at multiple

locations.

     (d)  Any order issued during the effective period of this contract and not completed within that period shall be completed by the

Contractor within the time specified in the order. The contract shall govern the Contractor's and Government's rights and obligations

with respect to that order to the same extent as if the order were completed during the contract's effective period; provided, that the

Contractor shall not be required to make any deliveries under this contract after the last delivery under the last delivery order issued

under Phase III, Ordering Period 3.

(End of clause)

  I-135         252.211-7003     UNIQUE ITEM IDENTIFICATION AND VALUATION                                  JAN/2004

[252.211-7003  Item Identification and Valuation.
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As prescribed in 211.274-3, use the following clause:

ITEM IDENTIFICATION AND VALUATION (JAN 2004)

(a)  Definitions.  As used in this clause-

Automatic identification device means a device, such as a reader or interrogator, used to retrieve data encoded

on machine-readable media.

Commonly accepted commercial marks means any system of marking products for identification that is in use

generally throughout commercial industry or within commercial industry sectors.  Some examples of commonly accepted commercial marks

are:  EAN.UCC Global Trade Item Number; Automotive Industry Action Group B-4 Parts Identification and Tracking Application Standard, and

B-2 Vehicle Identification Number Bar Code Label Standard; American Trucking Association Vehicle Maintenance Reporting Standards;

Electronic Industries Alliance EIA 802 Product Marking Standard; and Telecommunications Manufacturers Common Language Equipment

Identification Code.

Concatenated unique item identifier means-

 (1)  For items that are serialized within the enterprise identifier, the linking together of the

unique identifier data elements in order of the issuing agency code, enterprise identifier, and unique serial number within the

enterprise identifier; or

(2)  For items that are serialized within the original part number, the linking together of the unique

identifier data elements in order of the issuing agency code, enterprise identifier, original part number, and serial number within the

part number.

Data qualifier means a specified character (or string of characters) that immediately precedes a data field that

defines the general category or intended use of the data that follows.

DoD recognized unique identification equivalent means a unique identification method that is in commercial use

and has been recognized by DoD.  All DoD recognized unique identification equivalents are listed at <http://www.acq.osd.mil/uid>.                                                                                                    ____________________________

DoD unique item identification means marking an item with a unique item identifier that has machine-readable data

elements to distinguish it from all other like and unlike items.  In addition-

(1)  For items that are serialized within the enterprise identifier, the unique identifier shall

include the data elements of issuing agency code, enterprise identifier, and a unique serial number.

(2)  For items that are serialized within the part number within the enterprise identifier, the unique

identifier shall include the data elements of issuing agency code, enterprise identifier, the original part number, and the serial

number.

Enterprise means the entity (i.e., a manufacturer or vendor) responsible for assigning unique item identifiers to

items.

Enterprise identifier means a code that is uniquely assigned to an enterprise by a registration (or controlling)

authority.

Governments unit acquisition cost means-

(1)  For fixed-price type line, subline, or exhibit line items, the unit price identified in the

contract at the time of delivery; and

(2)  For cost-type line, subline, or exhibit line items, the Contractors estimated fully burdened unit

cost to the Government for each item at the time of delivery.

Issuing agency code means a code that designates the registration (or controlling) authority.

Item means a single hardware article or unit formed by a grouping of subassemblies, components, or constituent

parts required to be delivered in accordance with the terms and conditions of this contract.

Machine-readable means an automatic information technology media, such as bar codes, contact memory buttons,

radio frequency identification, or optical memory cards.
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Original part number means a combination of numbers or letters assigned by the enterprise at asset creation to a

class of items with the same form, fit, function, and interface.

Registration (or controlling) authority means an organization responsible for assigning a non-repeatable

identifier to an enterprise (i.e., Dun & Bradstreets Data Universal Numbering System (DUNS) Number, Uniform Code Council (UCC)/EAN

International (EAN) Company Prefix, or Defense Logistics Information System (DLIS) Commercial and Government Entity (CAGE) Code).

Serial number within the enterprise identifier or unique serial number means a combination of numbers, letters,

or symbols assigned by the enterprise to an item that provides for the differentiation of that item from any other like and unlike item

and is never used again within the enterprise.

Serial number within the part number or serial number means a combination of numbers or letters assigned by the

enterprise to an item that provides for the differentiation of that item from any other like item within a part number assignment.

Serialization within the enterprise identifier means each item produced is assigned a serial number that is

unique among all the tangible items produced by the enterprise and is never used again.  The enterprise is responsible for ensuring

unique serialization within the enterprise identifier.

Serialization within the part number means each item of a particular part number is assigned a unique serial

number within that part number assignment.  The enterprise is responsible for ensuring unique serialization within the part number

within the enterprise identifier.

Unique item identification means marking an item with machine-readable data elements to distinguish it from all

other like and unlike items.

Unique item identifier means a set of data marked on items that is globally unique, unambiguous, and robust

enough to ensure data information quality throughout life and to support multi-faceted business applications and users.

Unique item identifier type means a designator to indicate which method of uniquely identifying a part has been

used.  The current list of accepted unique item identifier types is maintained at http://www.acq.osd.mil/uid.

(b)  The Contractor shall deliver all items under a contract line, subline, or exhibit line item.

(c)  Unique item identification.

(1)  The Contractor shall provide DoD unique item identification, or a DoD recognized unique identification

equivalent, for-

(i)  All items for which the Governments unit acquisition cost is $5,000 or more; and

(ii)  The following items for which the Governments unit acquisition cost is less than $5,000:

Contract Line, Subline, or Item Description

Exhibit Line Item Number

____N/A_______________________________________________________________

___________________________________________________________________

___________________________________________________________________

(iii)  Subassemblies, components, and parts embedded within items as specified in Exhibit Number ____

or Contract Data Requirements List Item Number _____.

(2)  The unique item identifier and the component data elements of the unique item identifier shall not change

over the life of the item.

(3)  Data syntax and semantics.  The Contractor shall-

(i)  Mark the encoded data elements (except issuing agency code) on the item using any of the

following three types of data qualifiers, as specified elsewhere in the contract:

(A)  Data Identifiers (DIs) (Format 06).

(B)  Application Identifiers (AIs) (Format 05), in accordance with ISO/IEC International
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Standard 15418, Information Technology - EAN/UCC Application Identifiers and ASC MH 10 Data Identifiers and ASC MH 10 Data Identifiers

and Maintenance.

(C)  Text Element Identifiers (TEIs), in accordance with the DoD collaborative solution DD

format for use until the final solution is approved by ISO JTC1/SC 31.  The DoD collaborative solution is described in Appendix D of the

DoD Guide to Uniquely Identifying Items, available at <http://www.acq.osd.mil/uid>; and                                                      ____________________________

(ii)  Use high capacity automatic identification devices in unique identification that conform to

ISO/IEC International Standard 15434, Information Technology - Syntax for High Capacity Automatic Data Capture Media.

(4)  Marking items.

(i)  Unless otherwise specified in the contract, data elements for unique identification (enterprise

identifier, serial number, and, for serialization within the part number only, original part number) shall be placed on items requiring

marking by paragraph (c)(1) of this clause in accordance with the version of MIL-STD-130, Identification Marking of U.S. Military

Property, cited in the contract Schedule.

(ii)  The issuing agency code-

(A)  Shall not be placed on the item; and

(B)  Shall be derived from the data qualifier for the enterprise identifier.

(d)  Commonly accepted commercial marks.  The Contractor shall provide commonly accepted commercial marks for items that are

not required to have unique identification under paragraph (c) of this clause.

(e)  Material Inspection and Receiving Report.  The Contractor shall report at the time of delivery, as part of the Material

Inspection and Receiving Report specified elsewhere in this contract, the following information:

(1)  Description.*

(2)  Unique identifier,** consisting of-

(i)  Concatenated DoD unique item identifier; or

(ii)  DoD recognized unique identification equivalent.

(3)  Unique item identifier type.**

(4)  Issuing agency code (if DoD unique item identifier is used).**

(5)  Enterprise identifier (if DoD unique item identifier is used).**

(6)  Original part number.**

(7)  Serial number.**

(8)  Quantity shipped.*

(9)  Unit of measure.*

(10)  Governments unit acquisition cost.*

(11)  Ship-to code.

(12)  Shipment date.

(13)  Contractors CAGE code or DUNS number.

(14)  Contract number.

(15)  Contract line, subline, or exhibit line item number.*

(16)  Acceptance code.
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*  Once per contract line, subline, or exhibit line item.

**  Once per item.

(f)  Material Inspection and Receiving Report for embedded subassemblies, components, and parts requiring unique item

identification.  The Contractor shall report at the time of delivery, as part of the Material Inspection and Receiving Report specified

elsewhere in this contract, the following information:

(1)  Unique item identifier of the item delivered under a contract line, subline, or exhibit line item that

contains the embedded subassembly, component, or part.

(2)  Unique item identifier of the embedded subassembly, component, or part, consisting of-

 (i)  Concatenated DoD unique item identifier; or

 (ii)  DoD recognized unique identification equivalent.

(3)  Unique item identifier type.**

(4)  Issuing agency code (if DoD unique item identifier is

    used).**

     (5)  Enterprise identifier (if DoD unique item identifier is

         used).**

     (6)  Original part number.**

     (7)  Serial number.**

     (8)  Unit of measure.

     (9)  Description.

** Once per item.

(g)  The Contractor shall submit the information required by paragraphs (e) and (f) of this clause in accordance with the

procedures at http://www.acq.osd.mil/uid.

(h)  Subcontracts.  If paragraph (c)(1)(iii) of this clause applies, the Contractor shall include this clause, including

this paragraph (h), in all subcontracts issued under this contract.

(End of clause)]

  I-136         52.222-2         PAYMENT FOR OVERTIME PREMIUMS                                             JUL/1990

     (a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed*                   or the                                                                                                             _________________

overtime premium is paid for work-

        (1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of production

equipment, or occasional production bottlenecks of a sporadic nature;

        (2) By indirect-labor employees such as those performing duties in connection with administration, protection, transportation,

maintenance, standby plant protection, operation of utilities, or accounting;

        (3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation conveyances, and

operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or completed otherwise; or

        (4) That will result in lower overall costs to the Government.

     (b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated overtime for

contract completion and shall-

        (1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with present

workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate the necessity for the
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overtime;

        (2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

        (3) Identify the extent to which approval of overtime would affect the performance or payments in connection with other

Government contracts, together with identification of each affected contract; and

        (4) Provide reasons why the required work cannot be performed by using multishift operations or by employing additional

personnel.

(End of clause)

*Note - in paragraph (a) insert either 'zero' or the dollar amount agreed to during negotiations. The inserted figure does not apply to

the exceptions in subparagraph (a)(1) through (a)(4) of the clause.

  I-137         52.223-11        OZONE-DEPLETING SUBSTANCES                                                MAY/2001

     (a)  Definitions. 'Ozone-depleting substance,' as used in this clause, means any substance the Environmental Protection Agency

designates in 40 CFR Part 82 as--

       (1) Class I, including but not limited to chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

       (2) Class II, including but not limited to hydrochlorofluorocarbons.

     (b)  The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by  42 U.S.C. 7671j(b),(c), and (d) and 40 CFR Part 82, Subpart E, as follows:

     'WARNING:  Contains (or manufactured with, if applicable) -1- a substance(s)* which harm(s) public health and                                                               ___

     environment by destroying ozone in the upper atmosphere.'

     *The Contractor shall insert the name of the substance(s).

(End of clause)

  I-138         52.227-03        PATENT INDEMNITY (ALTERNATE II)                                           APR/1984

The following paragraph (c) is added to the clause at FAR 52.227-03 (APR 84), which is incorporated by reference:

     (c)  This patent indemnification shall cover the following items:

This patent indemnification shall be applicable to any patent claims or suits against the Government arising out of any activity

occurring pursuant to this contract regarding the making, use, or sale of any items, or materials; or the practicing of any processes;

which, in either case, have been sold or offered for sale by the contractor or its subcontractors hereunder to the public, in the

commercial open market, and to such items, materials, or processes with relatively minor modifications thereto.

          ____________________________________________________________

  I-139         52.232-16        PROGRESS PAYMENTS                                                         APR/2003

The Government will make progress payments to the Contractor when requested as work progresses, but not more frequently than monthly in

amounts of $2,500 or more approved by the Contracting Officer, under the following conditions:

(a) Computation of amounts.

(1) Unless the Contractor requests a smaller amount, the Government will compute each progress payment as 80 percent of the

Contractor's total costs incurred under this contract whether or not actually paid, plus financing payments to subcontractors (see

paragraph (j) of this clause), less the sum of all previous progress payments made by the Government under this contract. The

Contracting Officer will consider cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment

purposes.

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are limited to the

amounts that have been paid by cash, check, or other forms of payment, or that are determined due and will be paid to subcontractors-

-

(i) In accordance with the terms and conditions of a subcontract of invoice; and

(ii) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government.
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(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until actually paid

unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period (any

contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments until paid).

(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of this

clause:

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted accounting

principles and practices.

(ii) Costs incurred by subcontractors or suppliers.

(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or amortized

portion of such costs.

(iv) Payments made or amounts payable to the subcontractors or suppliers, except for--

(A) completed work, including partial deliveries, to which the Contractor has acquired title; and

(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against incomplete work

(including allowable unliquidated progress payments to subcontractors) nor (ii) the value, for progress payment purposes, of the

incomplete work. Incomplete work shall be considered to be the supplies and services required by this contract, for which delivery

and invoicing by the Contractor and acceptance by the Government are incomplete.

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs (a)(4) or (a)(5)

above, the Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in dollar amounts of

less than $2,500. The Contracting Officer may make exceptions.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress payments shall be

liquidated by deducting from any payment under this contract, other than advance or progress payments, the unliquidated progress

payments, or 80 percent of the amount invoiced, whichever is less. The Contractor shall repay to the Government any amounts required by

a retroactive price reduction, after computing liquidation's and payments on past invoices at the reduced prices and adjusting the

unliquidated progress payments accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate

to an alternate rate when deemed appropriate for proper contract financing.

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of liquidation, or take

a combination of these actions, after finding on substantial evidence any of the following conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) and (g) below).

(2) Performance of this contract is endangered by the Contractor's --

(i) Failure to make progress; or

(ii) Unsatisfactory financial condition.

(3) Inventory allocated to this contract substantially exceeds reasonable requirements.

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of business.

(5) The unliquidated progress payments exceed the fair value of the work accomplished on the undelivered portion of this contract.

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in paragraph

(b) above, and that rate is less than the progress payment rate stated in subparagraph (a)(1) above.

(d) Title.

(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately upon the date

of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur when the property is or

should have been allocable or properly chargeable to this contract.

(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the Contractor that are or

should be allocable or properly chargeable to this contract under sound and generally accepted accounting principles and practices.

(i) Parts, materials, inventories, and work in process;

(ii) Special tooling and special test equipment to which the Government is to acquire title under any other clause of this

contract;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other

similar manufacturing aids, title to which would not be obtained as special tooling under subparagraph (ii) above; and

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the Government

by other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., the

termination or special tooling clauses, shall determine the handling and disposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the Contracting Officer's

approval, but the proceeds shall be credited against the costs of performance.

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor

must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor shall

(i) exclude the allocable costs of the property from the costs of contract performance, and

(ii) repay to the Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash

or credit memorandum.

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress payments, title

shall vest in the Contractor for all property (or the proceeds thereof) not --
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(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is vested in

the Government under this clause.

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to which the

Government acquired title solely under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the

title to which vests in the Government under this clause, except to the extent the Government expressly assumes the risk. The Contractor

shall repay the Government an amount equal to the unliquidated progress payments that are based on costs allocable to property that is

damaged, lost, stolen, or destroyed.

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the proper

administration of this clause.

(g) Reports and access to records. The Contractor shall promptly furnish reports, certificates, financial statements, and other

pertinent information reasonably requested by the Contracting Officer for the administration of this clause. Also, the Contractor shall

give the Government reasonable opportunity to examine and verify the Contractor's books, records, and accounts.

(h) Special terms regarding default. If this contract is terminated under the Default clause,

(i) the Contractor shall, on demand, repay to the Government the amount of unliquidated progress payments and

(ii) title shall vest in the Contractor, on full liquidation of progress payments, for all property for which the Government

elects not to require delivery under the Default clause. The Government shall be liable for no payment except as provided by

the Default clause.

(i) Reservations of rights.

(1) No payment or vesting of title under this clause shall --

(i) Excuse the Contractor from performance of obligations under this contract; or

(ii) Constitute a waiver of any of the rights or remedies of the parties under the contract.

(2) The Government's rights and remedies under this clause --

(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this contract;

and

(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall such

exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any other right,

power, or privilege of the Government.

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) and (a)(2) of this

clause shall be all financing payments to subcontractors or divisions, if the following conditions are met:

(1) The amounts included are limited to --

(i) The unliquidated remainder of financing payments made; plus

(ii) Any unpaid subcontractor requests for financing payments.

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between the beginning of

work and the first delivery, or, if the subcontractor is a small business concern, 4 months.

(3) If the financing payments are in the form or progress payments, the terms of the subcontract or interdivisional order concerning

progress payments --

(i) Are substantially similar to the terms of the clause for any subcontractor that is a large business concern, or that clause

with its Alternate I for any subcontractor that is a small business concern;

(ii) Are at least as favorable to the Government as the terms of this clause;

(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;

(iv) Are in conformance with the requirements of FAR 32.504(e); and

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if --

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.

(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or interdivisional order

concerning payments--

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, and

definition of, performance-based payments in FAR Part 32;

(ii) Are in conformance with the requirements of FAR 32.504(f); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or interdivisional

order concerning payments-

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase that meets

the definition and standards for acquisition of commercial items in FAR Part 2 and 12;

(ii) Are in conformance with the requirements of FAR 32.504(g); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the

Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.
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(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary rate used by the

contracting agency, depending on whether the subcontractor is or is not a small business concern.

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government under the

subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated financing payments by the

Government to the Contractor under this contract.

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments that the

Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the Government obtained through the

terms required by this clause to be in any subcontract, as if all such rights had been assigned and transferred to the Contractor.

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide financing

payments to small business concerns, in conformity with the standards for customary contract financing payments stated in Subpart

32.113. The Contractor shall not consider the need for such financing payments as a handicap or adverse factor in the award of

subcontracts.

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this contract, progress

payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized contract actions. A "contract action" is

any action resulting in a contract, as defined in Subpart 2.1, including contract modifications for additional supplies or services, but

not including contract modifications that are within the scope and under the terms of the contract, such as contract modifications

issued pursuant to the Changes clause, or funding and other administrative changes. This limitation shall apply to the costs incurred,

as computed in accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs

incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and invoices from those costs

eligible for higher progress payment rates. For purposes of progress payment liquidation, as described in paragraph (b) of this clause,

progress payments for undefinitized contract actions shall be liquidated at 80 percent of the amount invoiced for work performed under

the undefinitized contract action as long as the contract action remains undefinitized. The amount of unliquidated progress payments for

undefinitized contract actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract

action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(l) Due date. The designated payment office will make progress payments on the ______ [Contracting Officer insert date as prescribed by

agency head; if not prescribed, insert "30th"] day after the designated billing office receives a proper progress payment request. In

the event that the Government requires an audit or other review of a specific progress payment request to ensure compliance with the

terms and conditions of the contract, the designated payment office is not compelled to make a payment by the specified due date.

Progress payments are considered contract financing and are not subject to the interest penalty provisions of the Prompt Payment Act.

(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress payment requests under

individual orders as if the order constituted a separate contract, unless otherwise specified in this contract.

(End of Clause)

  I-140         52.243-07        NOTIFICATION OF CHANGES                                                   APR/1984

(a) Definitions. 'Contracting Officer,' as used in this clause, does not include any representative of the Contracting Officer.

'Specifically authorized representative (SAR),' as used in this clause, means any person the Contracting Officer has so designated by

written notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be issued to the

designated representative before the SAR exercises such authority.

     (b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to

constitute a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the

Contractor shall notify the Administrative Contracting Officer in writing promptly, within  30     calendar days (to be negotiated) from                                                                                           _______

the date that the Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that

the Contractor regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the

Contractor, the notice shall state-

         (1) The date, nature, and circumstances of the conduct regarded as a change;

         (2) The name, function, and activity of each Government individual and Contractor official or employee involved in or

knowledgeable about such conduct;

         (3) The identification of any documents and the substance of any oral communication involved in such conduct;

         (4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

         (5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment under this

clause, including-

             (i) What contract line items have been or may be affected by the alleged change;

             (ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

             (iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
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continued performance have been or may be caused by the alleged change;

             (iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are

estimated; and

         (6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to minimize cost,

delay or disruption of performance.

     (c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall diligently continue

performance of this contract to the maximum extent possible in accordance with its terms and conditions as construed by the Contractor,

unless the notice reports a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer, in either of

which events the Contractor shall continue performance; provided, however, that if the Contractor regards the direction or communication

as a change as described in (b) above, notice shall be given in the manner provided. All directions, communications, interpretations,

orders and similar actions of the SAR shall be reduced to writing promptly and copies furnished to the Contractor and to the Contracting

Officer. The Contracting Officer shall promptly countermand any action which exceeds the authority of the SAR.

     (d) Government response. The Contracting Officer shall promptly, within  30     calendar days (to be negotiated) of receipt of                                                                             _______

notice, respond to the notice in writing. In responding, The Contracting Officer shall either-

         (1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of

further performance;

         (2) Countermand any communication regarded as a change;

         (3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary, direct the mode of

further performance; or

         (4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, advise the

Contractor what additional information is required, and establish the date by which it should be furnished and the date thereafter by

which the Government will respond.

     (e) Equitable adjustment. (1) If the Contracting Officer confirms that Government conduct affected a change as alleged by the

Contractor, and the conduct causes an increase ordecrease in the Contractor's cost of, or the time required for, performance of any part

of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall be made-

             (i) In the contract price or delivery schedule or both; and

             (ii) In such other provisions of the contract as may be affected.

         (2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which are

defective and for which the Government is responsible, the equitable adjustment shall include the cost and time extension for delay

reasonably incurred by the Contractor in attempting to comply with defective drawings, designs or specifications before the Contractor

identified, or reasonably should have identified, such a defect. When the cost of property made obsolete or excess as a result of a

change confirmed by the Contracting Officer under this clause is included in the equitable adjustment, the Contracting Officer shall

have the right to prescribe the manner of disposition of the property. The equitable adjustment shall not include increased costs or

time extensions for delay resulting from the Contractor's failure to provide notice or to continue performance as provided,

respectively, in (b) and (c) above.

NOTE: The phrases 'contract price' and 'cost' wherever they appear in the clause, may be appropriately modified to apply to cost-

reimbursement or incentive contracts, or to combinations thereof.

  I-141         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS                                         APR/2003

          (a) Definitions. As used in this clause--

               "Commercial item" has the meaning contained in the clause at 52.202-1, Definitions.

               "Subcontract" includes a transfer of commercial items between divisions, subsidiaries, or

               affiliates of the Contractor or subcontractor at any tier.

          (b) To the maximum extent practicable, the Contractor shall incorporate, and require its

          subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as

          components of items to be supplied under this contract.

          (c)
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               (1) The Contractor shall insert the following clauses in subcontracts for commercial items:

                    (i) 52.219-8, Utilization of Small Business Concerns (Oct 2000) (15 U.S.C. 637(d)(2)(3)),

                    in all subcontracts that offer further subcontracting opportunities. If the subcontract

                    (except subcontracts to small business concerns) exceed $500,000

                    ($1,000,000 for construction of any public facility), the subcontractor must include

                    52.219-8 in lower tier subcontracts that offer subcontracting opportunities.

                    (ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).

                    (iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the

                    Vietnam Era, and Other Eligible Veterans (Dec 2001) (38 U.S.C. 4212(a));

                    (iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 U.S.C. 793).

                    (v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Apr 2003)

                    (46 U.S.C. Appx 1241 and 10 U.S.C. 2631) (flow down not required in accordance with paragraph (d)

                     of FAR clause 52.247-64).

               (2) While not required, the Contractor may flow down to subcontracts for commercial items

               a minimal number of additional clauses necessary to satisfy its contractual obligations.

          (d) The Contractor shall include the terms of this clause, including this paragraph (d), in

          subcontracts awarded under this contract.

                                        (End of Clause)

  I-142         52.252-02        CLAUSES INCORPORATED BY REFERENCE                                         FEB/1998

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon

request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at

this/these address(es):

      http://www.arnet.gov/far_______________________________________

      http://farsite.hill.af.mil_______________________________________

(End of Clause)

  I-143         252.223-7001     HAZARD WARNING LABELS                                                     DEC/1991

(a) 'Hazardous material', as used in this clause, is defined in the Hazardous Material Identification and Material Safety Data clause of

this contract.

     (b) The contractor shall label the item package (unit container) of any hazardous material to be delivered under this contract in

accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires that the hazard warning label conform

to the requirements of the standard unless the material is otherwise subject to the labelling requirements of one of the following

statutes:

          (1) Federal Insecticide, Fungicide and Rodenticide Act;

          (2) Federal Food, Drug and Cosmetics Act;

          (3) Consumer Product Safety Act;

          (4) Federal Hazardous Substances Act; or

          (5) Federal Alcohol Administration Act

     (c) The offeror shall list which hazardous material listed in the Hazardous Material Identification and Material Safety Data clause

of this contract will be labelled in accordance with one of the Acts in paragraphs (b)(1) through (5) of this clause instead of the

Hazard Communication Standard. Any hazardous material not listed will be interpreted to mean that a label is required in accordance with

the Hazard Communication Standard.
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          MATERIAL (If None, insert 'None'.)                ACT

          __________________________________                __________________________________

           __________________________________                __________________________________

     (d) The apparently successful offeror agrees to submit, before award, a copy of the hazard warning label for all hazardous

materials not listed in paragraph (c) of this clause. The offeror shall submit the label with the Material Safety Data Sheet being

furnished under the Hazardous Material Identification and Material Safety Data clause of this contract.

     (e) The contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions adopted during the

term of this contract).

  I-144         252.225-7043     ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS OUTSIDE     JUN/1998

                                 THE UNITED STATES

(a) Except as provided in paragraph (b) of this clause, the Contractor and its subcontractors, if performing or traveling

outside the United States under this contract, shall--

         (1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U.S. entity;

         (2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-transitory basis,

register with the U.S. Embassy, and that Contractor and subcontractor personnel who are third country nationals comply with any security

related requirements of the Embassy of their nationality;

         (3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information commensurate with

that which the Department of Defense (DoD) provides to its military and civilian personnel and their families, to the extent such

information can be made available prior to travel outside the United States; and

         (4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and subcontractor personnel.

(b) The requirements of this clause do not apply to any subcontractor that is--

         (1) A foreign government;

         (2) A representative of a foreign government; or

         (3) A foreign corporation wholly owned by a foreign government.

(c) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from:

     HQDA (DAMO-ODL/ODCSOP;

     Telephone: DSN 225-8491

     Commercial: (703) 695-8491

(End of clause)

  I-145         252.229-7001     TAX RELIEF                                                                JUN/1997

(a) Prices set forth in this contract are exclusive of all taxes and duties from which the United States Government is exempt by virtue

of tax agreements between the United States Government and the Contractor's government. The following taxes or duties have been excluded

from the contract price:

     NAME OF TAX:                                                                             RATE (PERCENTAGE):                  ___________________________________________________________________________                    __________

     (b) The Contractor's invoice shall list separately the gross price, amount of tax deducted, and net price charged.

     (c) When items manufactured to United States Government specifications are being acquired, the Contractor shall identify the

materials or components intended to be imported in order to ensure that relief from import duties is obtained. If the Contractor intends

to use imported products from inventories on hand, the price of which includes a factor for import duties, the Contractor shall ensure

the United States Government's exemption from these taxes.  The Contractor may obtain a refund of the import duties from its government

or request the duty-free import of an amount of supplies or components corresponding to that used from inventory for this contract.
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(End of clause)

  I-146         252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS                                 MAR/2003

(a) Definitions. As used in this clause-

(1) "Contract financing payment" and "invoice payment" have the meanings given in section 32.001 of the Federal Acquisition

Regulation.

(2) "Electronic form" means any automated system that transmits information electronically from the initiating system to

all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms.

(3) "Payment request" means any request for contract financing payment or invoice payment submitted by the Contractor under

this contract.

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests using one of the following

electronic forms:

(1) Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA). Information regarding WAWF-RA is available on the Internet at

https://rmb.ogden.disa.mil.__________________________

(2) Web Invoicing System (WInS). Information regarding WInS is available on the Internet at https://ecweb.dfas.mil.                                                                                            ______________________

(3) American National Standards Institute (ANSI) X.12 electronic data interchange (EDI) formats.

(i) Information regarding EDI formats is available on the Internet at http://www.X12.org.                                                                      __________________

(ii) EDI implementation guides are available on the Internet at http://www.dfas.mil/ecedi.                                                                _________________________

(4) Another electronic form authorized by the Contracting Officer.

(c) If the Contractor is unable to submit a payment request in electronic form, or DoD is unable to receive a payment request in

electronic form, the Contractor shall submit the payment request using a method mutually agreed to by the Contractor, the

Contracting Officer, and the payment office.

(d) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate payment clauses in

this contract when submitting payment requests.

(End of clause)

  I-147         232.501-1        CUSTOMARY PROGRESS PAYMENT RATES                                          OCT/2001

          (a)(i) The customary uniform progress payment rate for DoD contracts, including contracts that contain foreign military sales

(FMS) requirements, are 80 percent for large business concerns, 90 percent for small business concerns, and 95 percent for small

disadvantaged business concerns.

(End of Regulation)
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Attachment 001     STATEMENT OF WORK                                              12-MAR-2004      216

Attachment 002     PURCHASE DESCRIPTION                                           13-FEB-2004      243

Attachment 003     DD FORM 254                                                    06-NOV-2003      004

Attachment 004     DOCUMENT SUMMARY LIST                                          12-MAR-2004      016

Attachment 005     SPECIAL PACKAGING INSTRUCTIONS                                 13-FEB-2004      004

Attachment 006     OZONE DEPLETING CHEMICALS CERTIFICATION                        17-NOV-2003      002

Attachment 007     COST/PRICE.XLS                                                 17-MAR-2004      025

Attachment 008     EXPERPRAG.XLS                                                  24-FEB-2004      003

Attachment 009     PERFORMANCR RISK ASSESSMENT QUESTIONAIRE                       24-FEB-2003      004
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SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    K-1         52.203-11        CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN      APR/1991

                                 FEDERAL TRANSACTIONS

    K-2         252.209-7001     DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST       MAR/1998

                                 COUNTRY

    K-3         252.209-7002     DISCLOSURE OF OWNERSHIP OR CONTROL BY A FOREIGN GOVERNMENT                SEP/1994

    K-4         252.227-7017     IDENTIFICATION AND ASSERTION OF USE, RELEASE, OR DISCLOSURE               JUN/1995

                                 RESTRICTIONS

    K-5         52.219-1         SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002)  & ALT I (APR 2002)     APR/2002

(a)

     (1) The North American Industry Classification System (NAICS) code for this acquisition is

     335312.

     (2) The small business size standard is 1000.

     (3) The small business size standard for a concern which submits an offer in its own name, other

     than on a construction or service contract, but which proposes to furnish a product which it did not

     itself manufacture, is 500 employees.

(b) Representations.

     (1) The offeror represents as part of its offer that it * is, * is not a small business concern.

     (2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1)

     of this provision.) The offeror represents, for general statistical purposes, that it * is, * is not, a small

     disadvantaged business concern as defined in 13 CFR 124.1002.

     (3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1)

     of this provision.) The offeror represents as part of its offer that it * is, * is not a women-owned

     small business concern.

     (4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1)

     of this provision.) The offferor represents as part of its offer that it * is, * is not a veteran-owned

     small business concern.

     (5) (Complete only if the offeror represented itself as a veteran-owned small business concern in

     paragraph (b)(4) of this provision.) The offeror represents as part of its offer that is * is, * is not a

     service-disabled veteran-owned small business concern.

     (6) [Complete only if offeror represented itself as small business concern in paragraph (b)(1)

     of this provision]. The offeror represents, as part of its offer, that--

          (i) It ___is, ___is not a HUBZone small business concern listed, on the date of this

          representation, on the List of Qualified HUBZone Small Business Concerns maintained by

          the Small Business Administration, and no material change in ownership and control,

          principal office, or HUBZone employee percentage has occurred since it was certified by

          the Small Business Administration in accordance with 13 CFR Part 126; and

          (ii) It ___is, ___is not a joint venture that complies with the requirements of 13 CFR Part

          126, and the representation in paragraph (b)(6)(i) of this provision is accurate for the

          HUBZone small business concern or concerns that are participating in the joint venture.

          [The offeror shall enter the name or names of the HUBZone small business concern or

          concerns that are participating in the joint venture: ____________.] Each HUBZone

          small business concern participating in the joint venture shall submit a separate signed copy

          of the HUBZone representation.

     (7) [Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this

          provision.] The offeror shall check the category in which its ownership falls:

          ___ Black American.
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          ___ Hispanic American.

          ___ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

          ___ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia,

          Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea),

          Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific Islands (Republic of

          Palau), Republic of the Marshall Islands, Federated States of Micronesia, the

          Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji,

          Tonga, Kiribati, Tuvalu, or Nauru).

          ___ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan,

          Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

          ___ Individual/concern, other than one of the preceding.

(c) Definitions. As used in this provision--

     "Service-disabled veteran-owned small business concern"-

          (1) Means a small business concern-

               (i) Not less than 51 percent of which is owned by one or more service-disabled

               veterans or, in the case of any publicly owned business, not less than 51 percent of

               the stock of which is owned by one or more service-disabled veterans; and

               (ii) The management and daily business operations of which are controlled by one or

               more service-disabled veterans or, in the case of a veteran with permanent and

               severe disability, the spouse or permanent caregiver of such veteran.

          (2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a

          disability that is service-connected, as defined in 38 U.S.C. 101(16).

     "Small business concern," means a concern, including its affiliates, that is independently owned

     and operated, not dominant in the field of operation in which it is bidding on Government contracts,

     and qualified as a small business under the criteria in 13 CFR Part 121 and the size standard in

     paragraph (a) of this provision.

     "Veteran-owned small business concern" means a small business concern-

          (1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38

          U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the

          stock of which is owned by one or more veterans; and

          (2) The management and daily business operations of which are controlled by one or more

          veterans.

     "Women-owned small business concern," means a small business concern --

     (1) Which is at least 51 percent owned by one or more women or, in the case of any publicly

     owned business, at least 51 percent of the stock of which is owned by one or more women; and

     (2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

     (1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business

     concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions on

     the source of the end items to be furnished.

     (2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone

     small, small disadvantaged, or women-owned small business concern in order to obtain a contract to

     be awarded under the preference programs established pursuant to section 8(a), 8(d), 9, or 15 of

     the Small Business Act or any other provision of Federal law that specifically references section

     8(d) for a definition of program eligibility, shall --

215 239

W15P7T-04-R-A001



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

          (i) Be punished by imposition of fine, imprisonment, or both;

          (ii) Be subject to administrative remedies, including suspension and debarment; and

          (iii) Be ineligible for participation in programs conducted under the authority of the Act.

                                 (End of Provision)

    K-6         52.203-2         CERTIFICATE OF INDEPENDENT PRICE DETERMINATION                            APR/1985

(a) The offeror certifies that--

         (1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, any

consultation, communication, or agreement with any other offeror or competitor relating to (i) those prices, (ii) the intention to

submit an offer, or (iii) the methods or factors used to calculate the prices offered;

         (2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to any

other offeror or competitor before bid opening (in the case of sealed bid solicitation) or contract award (in the case of a negotiated

solicitation) unless otherwise required by law; and

         (3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit an offer for

the purpose of restricting competition.

     (b) Each signature on the offer is considered to be a certification by the signatory that the signatory--

         (1) Is the person in the offeror's organization responsible for determining the prices being offered in this bid or proposal,

and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3)

above; or

         (2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals have

not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) above                                                                                                               __________________________

                                                                 (insert full name of person(s) in the offeror's organization________________________________________________________________

responsible for determining the prices offered in this bid or proposal, and the title of his or her position in the offeror's

organization);

             (ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated,

and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

             (iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs

(a)(1) through (a)(3) above.

     (c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a signed statement

setting forth in detail the circumstances of the disclosure.

    K-7         52.204-3         TAXPAYER IDENTIFICATION                                                   OCT/1998

(a) Definitions.

     "Common parent," as used in this solicitation provision, means that corporate entity

     that owns or controls an affiliated group of corporations that files its Federal

     income tax returns on a consolidated basis, and of which the offeror is a member.

     "Taxpayer Identification Number (TIN)," as used in this provision, means the

     number required by the Internal Revenue Service (IRS)to be used by the

     offeror in reporting income tax and other returns. The TIN may be either

     a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this

provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),

reporting requirement of 26 U.S.C. 6041, 6041A, and 6050M and implementing regulations

issued by the IRS.  If the resulting contract is subject to the reporting requirements

described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by
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the offeror to furnish the information may result in a 31 percent reduction of payments

otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts

arising out of the offeror's relationship with the government (31 U.S.C. 7701(c)(3)).

If the resulting contract is subject to the payment reporting requirements described in

FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the

accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

     (   ) TIN:_____________________.

     (   ) TIN has been applied for.

     (   ) TIN is not required because:

     (   ) Offeror is a nonresident alien, foreign corporation, or foreign

     partnership that does not have income effectively connected with the

     conduct of a trade or business in the United States and does not have

     an office or place of business or a fiscal paying agent in the United

     States;

     (   ) Offeror is an agency or instrumentality of a foreign government;

     (   ) Offeror is an agency or instrumentality of a Federal  Government;

     (   ) Other. State basis.______________________

(e) Type of organization.

     (   ) Sole proprietorship;

     (   ) Partnership;

     (   ) Corporate entity (not tax-exempt):

     (   ) Corporate entity (tax-exempt):

     (   ) Government entity (Federal, State, or local);

     (   ) Foreign government;

     (   ) International organization per 26 CFR 1.6049-4;

     (   ) Other _________________.

(f) Common Parent.

     (   ) Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

     (   ) Name and TIN of common parent:

     Name_______________________________

     TIN________________________________

                        (End of Provision)

PROCEDURAL NOTE: The Contractor's Tax Identification Number (TIN) should also be included on the respective invoices, receiving report

or any other Government documentation authorizing payment for Payment Office tracking purposes.
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    K-8         52.204-5         WOMEN-OWNED BUSINESS                                                      MAY/1999

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at

least 51 percent owned by one or more women; or in the case of any publicly owned business, at least

51 percent of its stock is owned by one or more women; and whose management and daily business

operations are controlled by one or more women.

(b) Representation. (Complete only if the offeror is a women-owned business concern and has not

represented itself as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business

Program Representation, of this solicitation.) The offeror represents that it [ ] is a women-owned

business concern.

    K-9         52.207-4         ECONOMIC PURCHASE QUANTITY--SUPPLIES                                      AUG/1987

(a) Offerors are invited to state an opinion on whether the quantity(ies) of supplies on which bids, proposals or quotes are requested

in this solicitation is (are) economically advantageous to the Government.

____________________________________________________________________________________________________

____________________________________________________________________________________________________

____________________________________________________________________________________________________

_____________________________________________________________________________________________________

____________________________________________________________________________________________________

     (b) Each offeror who believes that acquisitions in different quantities would be more advantageous is invited to recommend an

economic purchase quantity. If different quantities are recommended, a total and a unit price must be quoted for applicable items. An

economic purchase quantity is that quantity at which a significant price break occurs. If there are significant price breaks at

different quantity points, this information is desired as well.

OFFEROR RECOMMENDATIONS

                                                                 PRICE

ITEM                                        QUANTITY            QUOTATION          TOTAL____                                        ________            _________          _____

______________________________________________________________________________________________________________

______________________________________________________________________________________________________________

______________________________________________________________________________________________________________

______________________________________________________________________________________________________________

______________________________________________________________________________________________________________

     (c) The information requested in this provision is being solicited to avoid acquisitions in disadvantageous quantities and to

assist the Government in developing a data base for future acquisitions of these items. However, the Government reserves the right to

amend or cancel the solicitation and resolicit with respect to any individual item in the event quotations received and the Government's

requirements indicate that different quantities should be acquired.

   K-10         52.209-5         CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT,        DEC/2001

                                 AND OTHER RESPONSIBILITY MATTERS

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-

 (i) The Offeror and/or any of its Principals-

   (A) Are * are not * presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any

Federal agency;

   (B) Have * have not *, within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against
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them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal,

state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or

commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, or

receiving stolen property; and

   (C) Are * are not * presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of

any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.

 (ii) The Offeror has * has not *, within a three-year period preceding this offer, had one or more contracts terminated for default by

any Federal agency.

 (2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons having primary

management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary,

division, or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a False, Fictitious, or

Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror

learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an

award under this solicitation. However, the certification will be considered in connection with a determination of the Offeror's

responsibility. Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting

Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good

faith, the certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to

exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

 (e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when

making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies

available to the Government, the Contracting Officer may terminate the contract resulting from this solicitation for default.

(End of provision)

   K-11         52.215-6         PLACE OF PERFORMANCE                                                      OCT/1997

(a) The offeror or respondent, in the performance of any contract resulting from this solicitation, ( ) intends, ( ) does not intend

(check applicable box) to use one or more plants or facilities located at a different address from the address of the offeror or

respondent as indicated in this proposal or response to request for information.

     (b) If the offeror or respondent checks 'intends' in paragraph (a) of this provision, it shall insert in the spaces the required

information:

Place of Performance (Street                                                     Name and Address of Owner

Address, City, State, County,                                                    and Operator of the Plant or

          Zip Code)                                                              Facility if Other than Offeror

                                                                                             or respondent

(End of provision)

   K-12         52.222-22        PREVIOUS CONTRACTS AND COMPLIANCE REPORTS                                 FEB/1999

The offeror represents that-

     (a) it ( ) has, ( ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of this

solicitation;

     (b) It ( ) has, ( ) has not, -filed all required compliance reports; and

     (c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will be obtained

before subcontract awards.

   K-13         52.223-13        CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING                         AUG/2003

(a)  Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental Management, requires

submission of this certification as a prerequisite for contract award.

(b) By signing this offer, the offeror certifies that--
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     (1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the filing and

reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C.

11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for

such facilities for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g)

of EPCRA and section 6607 of PPA; or

     (2)  None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R filing and

reporting requirements because each such facility is exempt for at least one of the following reasons:  (Check each block that is

applicable.)

         (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65;

         (ii) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C.

11023(b)(1)(A);

         (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of EPCRA, 42

U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed with

EPA);

         (iv) The facility does not fall within Standard Industrial Classification (SIC) Codes or their corresponding North American

Industry Classification System sectors:

              (A) Major group code 10 (except 1011, 1081, and 1094.

              (B) Major group code 12 (except 1241).

              (C) Major group codes 20 through 39.

              (D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating

power for distribution in commerce).

              (E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C (42

U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services on a contract or fee

basis); or

         (v) The facility is not located in the United States or its outlying areas.

(End of provision)

   K-14         52.227-06        ROYALTY INFORMATION                                                       APR/1984

(a) Cost or charges for royalties. When the response to this solicitation contains costs or charges for royalties totaling more than

$250, the following information shall be included in the response relating to each separate item of royalty or license fee:

(1) Name and address of licensor.

(2) Date of license agreement.

(3) Patent numbers, patent application serial numbers, or other basis on which the royalty is payable.

(4) Brief description, including any part or model numbers of each contract item or component on which the royalty is payable.

(5) Percentage or dollar rate of royalty per unit.

(6) Unit price of contract item.

(7) Number of units.

(8) Total dollar amount of royalties.

"(b) Copies of current licenses. In addition, if specifically requested by the Contracting Officer before execution of the contract, the

offeror shall furnish a copy of the current license agreement and an identification of applicable claims of specific patents.
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   K-15         52.230-1         COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION                       JUN/2000

Note:  This notice does not apply to small businesses or foreign governments. This notice is in three parts, identified by Roman

numerals I through III.

     Offerors shall examine each part and provide the requested information in order to determine Cost Accounting Standards (CAS)

requirements applicable to any resultant contract.

     If the offeror is an educational institution, Part II does not apply unless the contemplated contract will be subject to full or

modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.     I. DISCLOSURE STATEMENT--COST

ACCOUNTING PRACTICES AND CERTIFICATION

     (a) Any contract in excess of $500,000 resulting from this solicitation will be subject to the requirements of the Cost Accounting

Standards Board (48 CFR Chapter 99), except for those contracts which are exempt as specified in 48 CFR 9903.201-1.

     (b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the requirements of 48 CFR Chapter

99 must, as a condition of contracting, submit a Disclosure Statement as required by 48 CFR 9903.202. When required, the Disclosure

Statement must be submitted as a part of the offeror's proposal under this solicitation unless the offeror has already submitted a

Disclosure Statement disclosing the practices used in connection with the pricing of this proposal. If an applicable Disclosure

Statement has already been submitted, the offeror may satisfy the requirement for submission by providing the information requested in

paragraph (c) of Part I of this provision.

     CAUTION: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement shall not, by virtue

of such disclosure, be deemed to be a proper, approved, or agreed-to practice for pricing proposals or accumulating and reporting

contract performance cost data.

     (c) Check the appropriate box below:

         (   ) (1) Certificate of Concurrent Submission of Disclosure Statement

     The offeror hereby certifies that, as a part of the offer, copies of the Disclosure Statement have been submitted as follows: (i)

original and one copy to the cognizant Administrative Contracting Officer (ACO) or cognizant Federal agency official authorized to act

in that capacity (Federal official), as applicable, and (ii) one copy to the cognizant Federal auditor.

   (Disclosure must be on Form No. CASB DS-1 or CASB DS-2, applicable. Forms may be obtained from the cognizant ACO or from the Federal

officer and/or from the loose-leaf version of the Federal Acquistion Regulation.)

Date of Disclosure Statement:                              ______________________________

Name and Address of Cognizant ACO or Federal Official Where Filed:                                                                   ______________________________________________________________________

______________________________________________________________________________________________________________________

   The offeror further certifies that practices used in estimating costs in pricing this proposal are consistent with the cost

accounting practices disclosed in the Disclosure Statement.

   (   ) (2) Certificate of Previously Submitted Disclosure Statement

   The offeror hereby certifies that the required Disclosure Statement was filed as follows:

Date of Disclosure Statement:                              ______________________________

Name and Address of Cognizant ACO or Federal Official Where Filed:                                                                   ______________________________________________________________________

   The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the cost

accounting practices disclosed in the applicable Disclosure Statement.

   (   ) (3) Certificate of Monetary Exemption

   The offeror hereby certifies that the offeror, together with all divisions, subsidiaries, and affiliates under common control, did

not receive net awards of negotiated prime contracts and subcontracts subject to CAS totaling more than $25 million (of which at least

one award exceeded $1 million) in the cost accounting period immediately preceding the period in which this proposal was submitted. The

offeror further certifies that if such status changes before an award resulting from this proposal, the offeror will advise the
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Contracting Officer immediately.

   (   ) (4) Certificate of Interim Exemption

     The offeror hereby certifies that (i) the offeror first exceeded the monetary exemption for disclosure, as defined in (3) of this

subsection, in the cost accountingperiod immediately preceding the period in which this offer was submitted and (ii) in accordance with

48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure Statement. The offeror further certifies that if an award

resulting from this proposal has not been made within 90 days after the end of that period, the offeror will immediately submit a

revised certificate to the Contracting Officer, in the form specified under subparagraph (c)(1) or (c)(2) of Part I of this provision,

as appropriate, to verify submission of a completed Disclosure Statement.

   CAUTION: Offerors currently required to disclose because they were awarded a CAS-covered prime contract or subcontract of $25 million

or more in the current cost accounting period may not claim this exemption (4). Further, the exemption applies only in connection with

proposals submitted before expiration of the 90-day period following the cost accounting period in which the monetary exemption was

exceeded.

II. COST ACCOUNTING STANDARDS--ELIGIBILITY FOR MODIFIED CONTRACT COVERAGE

   If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do so, the offeror shall indicate by

checking the box below.  Checking the box below shall mean that the resultant contract is subject to the Disclosure and Consistency of

Cost Accounting Practices clause in lieu of the Cost Accounting Standards clause.

The offeror hereby claims an exemption from the Cost Accounting Standards clause under the provision of 48 CFR 9903.201-2(b) and

certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost Accounting Practices clause because during the

cost accounting period immediately preceding the period in which this proposal was submitted, the offeror received less than $50 million

in awards of CAS-covered prime contracts and subcontracts. The offeror further certifies that if such status changes before an award

resulting from this proposal, the offeror will advise the Contracting Officer immediately.

    CAUTION:  An offeror may not claim the above eligibility for modified contract coverage if this proposal is expected to result in

the award of a CAS-covered contract of $50 million or more or if, during its current cost accounting period, the offeror has been

awarded a single CAS-covered prime contract or subcontract of $50 million or more.

III. ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING CONTRACTS

   The offeror shall indicate below whether award of the contemplated contract would, in accordance with subparagraph (a)(3) of the Cost

Accounting Standards clause, require a change in established cost accounting practices affecting existing contracts and subcontracts.

               (   ) YES                               (   ) NO

     NOTE: If the offeror has check 'Yes' above and is awarded the contemplated contract, the offeror will be required to comply with

the requirements of subparagraph (a)(i), and paragraphs (b) and (c) of the Administration of Cost Accounting Standards clause.

(End of Provision)

   K-16         252.225-7000     BUY AMERICAN ACT - BALANCE OF PAYMENTS PROGRAM CERTIFICATE                APR/2003

(a) Definitions.

         'Domestic end product', 'foreign end product', 'qualifying country', and 'qualifying country end product' have the meanings

given in the Buy American Act and Balance of Payments Program clause of this solicitation.

     (b) Evaluation.

         The Government-

          (1) Will evaluate offers in accordance with the policies and procedures of Part 225 of the Defense Federal Acquisition

Regulation Supplement; and

          (2) Will evaluate offers of qualifying country end products without regard to the restrictions of the Buy American Act or the

Balance of Payments Program.

     (c) Certifications and identification of country of origin.
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          (1) For all line items subject to the Buy american Act and Balance of Payments Program clause of this solicitation, the

offeror certifies that--

               (i)  Each end product, except those listed in paragraphs (c)(2) or (3) of this clause, is a domestic end product; and

               (ii) Components of unknown origin are considered to have been mined, produced, or manufactured outside the United States

or a qualifying country.

          (2) The offeror certifies that the following end products are qualifying country end products:

                                Line Item Number                                Country of Origin

                                __________________________                      __________________________

          (3) The following end products are other foreign end products:

                                Line Item Number                                Country of Origin (If known)

                                                                                                                    .                                __________________________                      ____________________________________

(End of provision)

   K-17         252.235-7010     ACKNOWLEDGMENT OF SUPPORT AND DISCLAIMER                                  MAY/1995

(a)  The Contractor shall include an acknowledgment of the Government's support in the publication of any material based on or developed

under this contract, stated in the following terms:  This material is based upon work supported by the                          (name of                                                                                                       _________________________

contracting agency(ies)) under Contract No.                           (Contracting agency(ies) number(s)).                                            _________________________

     (b) All material, except scientific articles or papers published in scientific journals, must, in addition to any notices or

disclaimers by the Contractor, also contain the following disclaimer:  Any opinions, findings and conclusions or recommendations

expressed in this material are those of the author(s) and do not necessarily reflect the views of the                           (name of                                                                                                      _________________________

contracting agency(ies)).

(End of provision)

   K-18         252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA                         AUG/1992

(a) The offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether transportation of supplies

by sea is anticipated under the resultant contract. The term 'supplies' is defined in the Transportation of Supplies by Sea clause of

this solicitation.

     (b) Representation.

         The offeror represents that it--

                Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract resulting         ______

from this solicitation.

                Does not anticipate that supplies will be transported by sea in the performance of any contract or subcontract resulting         ______

from this solicitation.

     (c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the offeror

represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR Supplement clause at

252.247-7024, Notification of Transportation of Supplies by Sea.

                                                    (End of provision)
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    L-1         52.214-34        SUMISSION OF OFFERS IN THE ENGLISH LANGUAGE                               APR/1991

    L-2         52.214-35        SUBMISSION OF OFFERS IN U.S. CURRENCY                                     APR/1991

    L-3         52.215-1         INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (MAY 2001) AND          MAY/2001

                                 ALTERNATE I (OCTOBER 1997)

    L-4         52.215-05        SOLICITATION DEFINITIONS                                                  JUL/1987

    L-5         52.215-16        FACILITIES CAPITAL COST OF MONEY                                          JUN/2003

    L-6         52.216-27        SINGLE OR MULTIPLE AWARDS                                                 OCT/1995

    L-7         52.222-24        PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE REVIEW                      FEB/1999

    L-8         52.232-13        NOTICE OF PROGRESS PAYMENTS                                               APR/1984

    L-9         252.204-7001     COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING                    AUG/1999

   L-10         252.227-7019     VALIDATION OF ASSERTED RESTRICTIONS--COMPUTER SOFTWARE                    JUN/1995

   L-11         52.216-01        TYPE OF CONTRACT                                                          APR/1984

The Government contemplates award of an Indefinite Delivery Indefinite Quantity (IDIQ) contract with a Cost Plus Fixed Fee (CPFF)

relationship for Phases I and II, and a Firm Fixed Price (FFP) relationship for Phase III resulting from this solicitation.

(End of Provision)

   L-12         52.233-2         SERVICE OF PROTEST                                                        AUG/1996

(a)  Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of

any protests that are filed with the General Accounting Office (GAO), shall be served on the Contracting Officer (addressed as follows)

by obtaining written and dated acknowledgment of receipt from Commander, US Army CECOM, CECOM Acquisition Center, ATTN:  AMSEL-AC-CA-RT-

P(KOR), Theodore Kordower, Bldg. 1208, Fort Monmouth, NJ  07703-5008.

     (b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO.

(End of provision)

   L-13         52.6205          PRICE SUPPORT                                                             SEP/1997

Offerors shall provide the following information, which is required to support price reasonableness or cost realism in accordance with

FAR 15.403-3: -1-

   L-14         52.252-01        SOLICITATION PROVISIONS INCORPORATED BY REFERENCE                         FEB/1998

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in

full text. Upon request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed

provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting the

full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information

with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this/these address(es):

      http://www.arnet.gov/far_______________________________________

      http://farsite.hill.af.mil_______________________________________

(End of Provision)__________________

   L-15         52.XXXX          AMC-LEVEL PROTEST PROGRAM                                                 FEB/2004

LM7251 AMC-LEVEL PROTEST PROGRAM FEB 2004

52.7251

If you have complaints about this procurement, it is preferable that you first attempt to resolve those concerns with the responsible

contracting officer. However, you can also protest to Headquarters, AMC. The HQ, AMC Level Protest Program is intended to encourage

interested parties to seek resolution of their concerns within AMC as an Alternative Dispute Resolution forum, rather than filing a

protest with the General Accounting Office or other external forum.  Contract award or performance is suspended during the protest to

the same extent, and within the same time periods, as if filed at the GAO. The AMC protest decision goal is to resolve protests within
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20 working days from filing.  To be timely, protests must be filed within the periods specified in FAR 33.103.  Send protests (other

than protests to the contracting officer) to:

                              HQ, Army Materiel Command

                              Office of Command Counsel

                              ATTN: AMCCC-PL

                              9301 Chapek Road

      Fort Belvoir VA 22060-5527

                              Facsimile Number: (703) 806-8775

                              Voice Number: (703) 806-8700

The AMC-level protest procedures are accessible via the Internet; see the HQ, AMC home page under 'Office of Command Counsel (CC).

The CC website address is:

http://www.amc.army.mil/amc/command_counsel/protest/protest.html

If Internet access is not available, contact the contracting officer or HQ, AMC, to obtain the AMC-Level Protest Procedures.

(End of Clause)

   L-16         52.7237          NOTICE: PERSONNEL CHANGES                                                 SEP/1997

Offerors are required to insure the continuing availability of personnel for whom resumes are required. If any personnel substitutions

occur prior to Final Proposal Revision, the offeror shall amend its proposal accordingly. Failure to do so may render the proposal

unacceptable.

   L-17         52.7395          COST OF MONEY FOR FACILITIES CAPITAL                                      SEP/1997

Defense contractors will calculate the cost of money for facilities capital employed in accordance with FAR Part 31. This is an overhead

cost that is separately identified for pricing purposes. The contractor will include information regarding existing facilities and new

facility investments for evaluation (see FAR 31.205-10(a)(1)). In addition, contractors shall prepare and submit to the Administrative

Contracting Officer, Form CASB-CMF (Facilities Capital Cost of Money Factors Computation).

PROPOSAL SUBMISSION

1.  Proposals shall remain valid for a minimum of 120 days from the closing date for receipt of proposals.

2.  Proposals shall be submitted electronically via the Army Single Face to Industry Interactive Business Opportunities Page

(IBOP).  The URL for the IBOP is <https://abop.monmouth.army.mil/>.

3.  The Offerors submission shall consist of seven (7) Volumes in separate files with the titles and paragraph references for

each file as shown in the table below.  The Volumes are:  Executive Summary; Technical; ILS; Cost/Price, Performance Risk; SB&SDB

Participation Plan, and Solicitation, Offer and Award Documents and Certifications/Representations.  The content for each file is

discussed in the paragraphs below.  Proposals shall be prepared using Microsoft Office 2000 or Office XP products (i.e., MS Excel 2000

shall be used to create the .XLS files, MS Word 2000 shall be used to create the .DOC files, and MS PowerPoint shall be used to create

the .PPT files).  Adobe Acrobat version 6.0 shall be used to create the .PDF files.  The proposal submission files shall be compressed

(zipped) into one self-extracting file entitled Proposal.EXE using WinZip version 8.0 or less.  Also, the file name shall contain no

spaces, i.e., TechnicalVol.Exe.

TABLE 1

Volume                Title                                                           File Name

I              Executive Summary (Para 7a)                                         ExecSumm.doc

--

II            Technical - Key Operational Performance Parameters             KeyOpPerPar.doc

               (Para 7b(1))

II            Technical - Specific Design Characteristics (Para 7b(2))        SpDesChar.doc

II            Technical - Design Concept   (Para 7b(3))                          DesCncpt.doc

II            Technical - Capabilities, Plans, Personnel and Facilities           CapPlPerFac.doc

               (Para 7b(4))

II            Technical - CM and Product Drawings (Para 7b(5))               CMProdDwg.doc
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--

III           ILS - Supportability Analysis (Para 7c(1))                          SuppAnal.doc

III           ILS - Logistics Support (Para 7c(2))                                 LogSupp.doc

III           ILS - Maintenance Planning (Para 7c(3))                              MaintPlan.doc

III           ILS - Technical Publications (Para 7c(4))                             TechPubs.doc

--

IV           Performance Risk - Summary of Relevant Contract                  Exper.xls

               Experience (Para 7d(1))

IV           Performance Risk - Performance (Para 7d(2))                        Perf.doc

IV           Performance Risk - Subcontracts (Para 7d(3))                       Subcont.doc

IV           Performance Risk - (Para 7d(2))                                        CURESHOW.pdf

--

V            Cost/Price - Cost (PHI and PHII)/Price (PHIII)                    SectionB.pdf

               (Para 7e; 7e(1))

V            Cost/Price - PHI Estimate (Para 7e; 7e(1))                         CostEstPHI.xls

V            Cost/Price - PHII Estimate (Para 7e; 7e(1))                        CostEstPHII.xls

V            Cost/Price - PHI Estimate (sanitized) (Para 7e; 7e(1))           SanCostEstPHI.xls

V            Cost/Price - PHII Estimate (sanitized) (Para 7e; 7e(1))          SanCostEstPHII.xls

V            Cost/Price - Total Proposal (Para 7e(2))                             CostPrice.xls

--

VI           Small Business Participation Plan (Para 7f(1))                    SBP1.doc

VI           Small Business Subcontracting Plan (Para 7f(2))                   SBP2.doc

               (Applicable to Large Businesses Only)

VII          Solicitation, Offer and Award Documents                            OFRREP.pdf

                And Certifications/Representations (Para 7g)

4.  Offerors will need to be registered users in the IBOP in order to submit proposals.  Please contact the 1-888-414-2677 IBOP toll-

free help desk for assistance in the use of the IBOP. WARNING:  Please do not wait until the last minute to submit your proposals!  To

avoid submission of late proposals, we recommend the transmission of your proposal file 24 hours prior to the required proposal due date

and time.  Offerors are encouraged to practice submitting proposals in the DEMO section of the IBOP in order to gauge length of

transmission via the Internet.

5.  All information shall be confined to the appropriate Volume/file.  Offerors shall submit only essential matters that are sufficient

to clearly present their approach and to provide an adequate basis for evaluation.  No price information shall be presented in any part

of the proposal except the Cost/Price Volume and the SB&SDB Participation Plan Volume.  If the Offeror includes its own annexes or

attachments, those annexes or attachments must be clearly identified.  Proprietary markings are permitted and must be clearly marked.

Classified data, if proposed, shall be contained in a separate Appendix to the Technical files.  No classified material shall appear

elsewhere in the proposal and shall not be submitted electronically.  Contact the Procuring Contracting Officer (PCO) for information on

submitting any classified data.  Use of URLs with hyperlinks in proposals is prohibited.

6.  FORMAT - The submission shall be clearly indexed and logically assembled.  Each section described below shall be clearly identified

and shall begin at the top of a page.  All pages of each volume shall be appropriately numbered and identified by the complete company

name, date and solicitation number in the header and/or footer.  A Table of Contents should be created using the Table of Contents

feature in MS Word.  The required spreadsheet (EXPER.xls) shall be created using the templates provided.  MS Word (.doc) files shall use

the following Page Setup parameters:

Margins - Top, Bottom, Left, Right - 1?

Gutter - 0?

From Edge - Header, Footer - 0.5?

Page Size, Width - 8.5?

Page Size, Height - 11?

Single-spaced

Page Limitations:  The size of selected document (.doc) proposal files in Volumes I, II and III will be limited by the number of pages

as computed by MS Word.  To determine the number of pages in a MS Word document, select Properties from the File pull down menu.  The

number of pages in the document will be displayed on the Statistics tab.  Page limits are shown in the table below.

TABLE 2

Volume            Title                               File Name                   Page Limit

I                 Executive Summary            ExecSumm.doc                           5

II                Technical                          Sum of all .doc Files            250

III               ILS                                   Sum of all .doc Files            250
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If the Offeror includes its own annexes or attachments, those annexes or attachments will be included in the Offerors page limit.

If a proposal contains pages in excess of the limitation set forth in Table 2 above, the pages in excess of the page limitation will not

be evaluated. For the technical volume, page counts will begin with file entitled KeyOpPerPar.doc and continue in order through

CMProdDwg.doc; for the ILS volume, page counts will begin with file entitled SuppAnal.doc and continue in order through TechPubs.doc as

set forth in Table 1 above.  Any page counts associated with the Offeror's own annexes or attachments will be counted last in the order

in which submitted.

The following additional restrictions apply:

Each paragraph shall be separated by at least one blank line. A standard, 12-point minimum font size applies.  Arial or New Times Roman

fonts are required.

7.  CONTENT - Offerors are responsible for including sufficient details to permit a complete and accurate evaluation of each

proposal. Each file of the proposal shall consist of a Table of Contents, Summary Section and the Narrative discussion. The Summary

Section shall contain a brief abstract of the file.  The following shall be included in the Narrative discussion:

a.  VOLUME I - EXECUTIVE SUMMARY.  This volume shall consist of a brief

summary of all phases of the proposed program to include a brief description of AMMPS hardware, performance factors, proposed contractor

testing, approaches for logistics support, program outline and scope and pertinent schedules. The approach to the management of the

overall program shall also be summarized.  Additionally, Offerors shall describe their commercial generator set sales and volume of

business.  Cost information shall not be included in this volume.  Offerors are reminded that the Executive Summary is an introductory

summation of the proposal.  No information shall be in the Executive Summary that does not appear elsewhere in the proposal.  The

Executive Summary is for information purposes only and will not be evaluated.

b. VOLUME II -TECHNICAL.  The Offeror shall submit the drawings, sketches,

graphs, special analyses (e.g., model test results), calculations, supporting narrative and/or other technical information outlining the

proposed 5-60 kW size and mode AMMPS skid mounted generator sets and their performance characteristics.  The volume shall be formatted

such that all information is in the order listed below (i.e., the first subfactor in the technical volume of the proposal shall be Key

Operational Performance Parameters).  Information applicable to a particular subfactor shall be contained within that subfactor or

references provided to specify where the information is located.  Offerors may separately propose Multi-Frequency generator sets IAW SOW

Paragraph 3.1.1.  All paragraph references below are from the SOW, Purchase Description (PD) 6115-0125, or PD sheets 1 - 10 (these

sheets refer to the 5-60 kW AMMPS skid mounted generator sets).

(1) KEY OPERATIONAL PERFORMANCE PARAMETERS:  Offerors shall submit

their specific design approach for each 5-60 kW generator set, with sufficient information and supporting data, to demonstrate the

capability to achieve compliance with the following key operational performance criteria of PD 6115-0125 as listed below:

   (a) Power Quality (PD Paragraphs 3.4.8 and 3.4.9).

Set Full Load rating, to include Altitude calculations (PD Paragraph 3.8.1b).

Voltage and Frequency Performance (PD sheets Paragraphs 3.6 - 3.18).

Single frequency mode (50/60 Hz and 400 Hz), or multiple frequency mode (Alternative

Design, 50/60/400 Hz, SOW Paragraph 3.1.1 and PD Paragraphs 1.2 and 3.4.19).  The proposal shall indicate

the Offerors design towards compliance with the single frequency mode sets and if an alternate proposal

is submitted, for the multiple frequency mode sets also.

 (b) Set Weight.  This analysis shall indicate compliance with the generator set weight requirements in the PD sheets.

 The proposal shall include a detailed weight breakdown of each major generator set component, to include the set fuel tank with fuel

(gallons).  The PD definition for wet (operational) weight shall be used (PD Paragraph 3.1.2 and PD sheets Paragraph 3.4).  While the

weight limits set forth for the 30 kW and 60 kW generators in the purchase descriptions are the maximum allowable weights, the

Governments objective weights are 1990 pounds and 2790 pounds, respectively.  Offerors are advised to exercise their best judgment in

determining which alternative (required or objective) they decide to include in their approach to the extent that it relates to the

their respective cost/price proposal and overall best value proposal.

   (c) Fuel Consumption.  Calculations of generator set fuel consumption shall be

provided with necessary supporting data, to include projected component efficiencies.  Mission profile for fuel consumption is defined

in the PD and PD sheets (PD Paragraph 3.18 and PD sheets Paragraph 3.5).

   (d) Reliability and Maintainability (R&M).  A reliability prediction with analysis shall

be provided as follows:

A functional block diagram showing a detailed breakdown of the generator set down to the
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component level.  A component is defined as one, or two or more pieces joined together which are not

normally subject to disassembly without destruction of intended design use.

A component list along with supporting reliability information and data sources (i.e.

manufacturer test data, warranty data, Government-Industry Data Exchange Program (GIDEP), Non-Electronic

Part Reliability Data (NRPD), etc.).

Supporting calculations and methodologies used in the prediction analyses.

Overall reliability prediction results for the generator set.

(2) SPECIFIC DESIGN CHARACTERISTICS:  Offerors shall submit their specific

design approach, for each 5-60 kW generator set, with sufficient information and supporting data, to demonstrate the capability to

achieve compliance with the following PD 6115-0125 performance criteria:

   (a) Overall Generator Set Dimensions (PD Paragraph 3.1.2 and PD sheets Paragraph      3.4).

   (b) Environmental Operation at Extremes (PD Paragraph 3.8.1).

   (c) Noise Suppression (PD Paragraph 3.7).

   (d) Transportability (PD Paragraph 3.5).

   (e) Survivability (PD Paragraphs 3.9, 3.10 and 3.14).

   (f) Maintainability (PD Paragraph 3.12.2).

   (g) Winterization Kit (Paragraph 3.4.7.2).

(3) DESIGN CONCEPT:  Each proposal shall provide a complete and detailed

description of the overall design concept and technical approach to meet the performance requirements of PD 6115-0125 for each of the 5-

60 kW AMMPS generator set sizes; and shall include information in the following areas:

   (a) Overall Design Concept and Component Layout.

   (b) Discussion of the Engine and Generator Combination (PD Paragraphs 3.4.1 and 3.4.9).

Description of Engine and Generator Technology, to include operating speed and Original

Equipment Manufacturer (OER).

Capability to Operate on JP-8 and Diesel Fuel (PD Paragraph 3.6.3).

   (c) Discussion of the Digital Control System (DCS) (PD Paragraph 3.4.12.1).

   (d) Listing of Common Components Across Set Sizes (PD Paragraphs 3.4.24 and 3.5.3.3).

   (e) Discussion of Current and Potential Commercial Applicability and Application(s).

(4) CAPABILITIES, PLANS, PERSONNEL AND FACILITIES:  The Offeror shall

submit the following plans and information:

   (a) Engineering Management Plan (EMP).  The EMP shall describe the contractor's

 efforts for planning, controlling and conducting a fully integrated engineering effort for the design of the 5-60 kW AMMPS generator

sets.  The EMP shall describe the contractor's system engineering process to be applied to system design, test requirements,

verification of performance and producibility.

   (b) Personnel and Facilities.  The Offeror shall submit a complete description of the

key personnel, capability and facilities to be used in the design, development and production of the 5-60 kW AMMPS generator sets to

include its approach to achieving full production capability  IAW the SOW and PD.

(5) CONFIGURATION MANAGEMENT (CM) AND PRODUCT DRAWINGS:

Offerors shall detail and discuss their approach to CM (Statement of Work (SOW) Paragraph 3.5).  Offerors shall detail and discuss their

approach for preparation of the Product Level Drawings, to include a discussion of any prior experience in drawing preparation (SOW

Paragraph 3.8).
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c.  VOLUME III - INTEGRATED LOGISTICS SUPPORT (ILS).  This volume shall consist of details as to how the Offeror proposes to satisfy the

supportability and sustainment logistics support requirements of the 5-60 kW AMMPS Program.  The Offeror shall address the

supportability requirements of the AMMPS sets in terms of their operation and maintenance task requirements and the associated support

resources to support them.  Offerors may propose Multi-Frequency generator sets IAW SOW Paragraph 3.1.1.  The proposal shall be

formatted such that all information is presented by subfactor in the order listed below (i.e., subfactor 1 - Supportability Analysis is

discussed first).

(1) SUPPORTABILITY ANALYSIS:  The Offeror shall provide the following information:

   (a) Logistics Management Plan (LMP).  The LMP shall describe the contractors efforts for planning, controlling and

conducting a fully integrated logistics effort for the Supportability Analysis of the 5-60 kW AMMPS generator sets.  The LMP

shall describe the contractors system logistics process to be applied to all elements of Supportability to include the process

for performing the Supportability Analysis and incorporating these actions into the overall system design/engineering and ILS

product development efforts.

   (b) The Offeror shall address the following relative to Supportability Analysis:  a list of common parts between set sizes;

compile a list of the total number of parts required to support the 5-60 kW AMMPS skid mounted fleet; provide a list of

scheduled maintenance tasks with the scheduled maintenance interval; provide an estimate of the time required to complete the

maintenance action and maintenance level  (field or sustainment) required for the part replacement/repair; provide details of

the System Modularity/Line Replaceable Units (LRUs); and provide a list of repairable parts and Spare (Consumable) Parts

included in the design approach.

(2) LOGISTICS SUPPORT:  The Offeror shall address how the following elements of ILS will be integrated into the overall system

design/development: Design Influence; Maintenance Plan; Manpower and Personnel; Supply Support; Support Equipment and Test,

Measurement and Diagnostic Equipment (TMDE); Training and Training Devices; Technical Data (to include Electronic Technical

Manuals (ETMs), Interactive ETMs (IETMs) and National Maintenance Work Requirements (NMWRs)); Packaging, Handling and Storage

(PHS); Transportation and Transportability (T&T); Facilities; and Standardization and Interoperability Considerations.  Each

proposal shall provide the following details:

   (a) ILS Management Structure.  The Offeror shall provide a description of the management structure to support these

analyses, including a matrix identifying the ILS management and technical personnel selected to perform each task.

   (b) ILS Schedule.  The Offeror shall provide the schedule for performing the tasks listed in the Supportability Analysis and

incorporating their results into the hardware and technical publications.

   (c) TMDE and Tool Screening.  The Offeror shall provide a description of their process for screening TMDE and tools required

for scheduled/unscheduled maintenance to determine if tools not listed in the PD (special tools) are required.  Include a

description of any special tools and TMDE needed to support the AMMPS fleet.

(3) MAINTENANCE PLANNING:  The Offeror shall provide a Maintenance Plan that includes the operation, maintenance and support

functions of the AMMPS sets by identification of required operator and maintenance tasks (field and sustainment).  The

Maintenance Plan will include the following:

   (a) Level of Repair Analysis (LORA).  The Offeror shall describe the LORA concept as detailed in the SOW.

   (b) Family Tree.  The Offeror shall provide one Family Tree for evaluation. The Family Tree will be structured from the end

item down to the lowest repairable assembly.

   (c) Maintenance Allocation Chart (MAC).  The Offeror shall provide one MAC. This MAC will include a description of how the

MAC incorporates the Armys two-level maintenance concept described in the SOW.  Additionally, the Offeror shall:  1) identify

function, active time, tools and test equipment, as well as the expendable/durable or consumable items required to perform the

Field and Sustainment levels of maintenance; and 2) provide a Median Time To Repair (MTTR, PD Paragraph 3.12.4) and a Maximum

Time To Repair (MAXTTR, PD Paragraph 3.12.5) prediction.

(4) TECHNICAL PUBLICATIONS:  The Offeror shall provide a plan describing its approach for the development of ETMs/IETMs as

detailed in the SOW.  This plan shall provide the following details:

   (a) ETMs/IETMs Work Packages.  The Offeror shall outline their process for development of ETMs/IETMs Work Packages using the

Government Furnished Document Type Definition (DTD) and Style Sheet provided in the SOW.

   (b) Functionality.  The Offeror shall provide a narrative of the functionality required by the Government in developing the

IETMs.

   (c) Repair Parts and Special Tools List (RPSTL) Development.  The Offeror shall provide a narrative describing development

of the RPSTLs.

229 239

W15P7T-04-R-A001



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

   (d) Maintenance Instructions.  The Offeror shall provide a plan for development of maintenance instructions in the

ETMs/IETMs, both Field and Sustainment Level publications.

   (e) ETM/IETM Links.  The Offeror shall describe how the PPL, the RPSTL data, tabular listings and graphics will be linked to

the ETMs/IETMs.

d.  VOLUME IV - PERFORMANCE RISK.   The Offeror shall submit a description of all Government and commercial contracts (prime and major

subcontracts, in performance or awarded on or after 01 January 2001 with a value over $1,500,000.00) that are relevant to the efforts

required by this solicitation.  Relevant is defined as those contracts that deal with items that are similar to those required by this

solicitation, to include, but not limited to the development or production of generator sets.  This information shall also be provided

for each proposed major subcontractor.   Offerors are requested to provide this information within 30 calendar days of release of the

RFP.  This Volume shall be organized into the following Chapters:

(1) Chapter 1 - Summary of Relevant Contract Experience.  Offerors shall complete the

spreadsheet, file named EXPER.xls (attached to Section J).  The following information is required for each contract that meets the

criteria of 7e above:

(a) Contractor/Subcontractor place of performance, CAGE Code and

                        DUNS Number.

(b) Government contracting activity, address, telephone, and FAX numbers.

(c) PCO's name, telephone and fax numbers.

(d) Government's technical representative/COR telephone and fax numbers.

(e) Government contract administration activity and the ACOs name, telephone and fax numbers.

(f) Government contract administration activity's Pre-Award Monitor's name, telephone and fax numbers.

(g) Contract Number.

(h) Contract Type

(i) Awarded price/cost.

(j) Final or projected final price/cost.

(k) Original delivery schedule.

(l) Final or projected final delivery schedule.

(2) Chapter 2 - Performance.  The Offeror shall provide a specific narrative explanation of each contract listed in

Chapter 1 describing the objectives achieved and detailing how the effort is similar to the requirements of this solicitation.  On

contracts where the Offeror was a prime, the Offeror shall state the percentage of effort that was performed as the prime and the

percentages performed by the major subcontractor(s).  For any contracts that did not/do not meet original cost, schedule or technical

performance requirements, provide a brief explanation of the reason(s) for the shortcoming and any corrective action taken to avoid

recurrence.  The Offeror shall list each time the delivery schedule was revised and provide an explanation of why the revision was

necessary.  The Offeror shall also provide a copy of any Cure Notices or Show Cause Letters received on each contract listed and a

description of any corrective action by the Offeror or proposed subcontractor. The Offeror shall indicate if any of the contracts listed

were terminated and the type and reasons for the termination.

(3) Chapter 3 - Subcontracts.  The Offeror shall provide an outline of how the effort

required by the solicitation will be assigned for performance within the contractors corporate entity and among the proposed

subcontractors.

(4) New Corporate Entities.  New corporate entities may submit data

on prior contracts involving its officers and employees.  However, in addition to the other requirements in this section, the Offeror

shall discuss in detail the role performed by such person(s) in the prior contracts cited.

(2) Performance Risk Assessment Questionnaire.  For all contracts identified in Chapter

1, a Performance Risk Assessment Questionnaire, file named PPQ.doc (attached to Section J) shall be completed and forwarded to the

Government contracting activity and Government technical representative responsible for the past/current contract. The Offeror shall

complete Part I of the Performance Risk Assessment Questionnaire, and email the questionnaire to the Government or commercial Points of
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Contact (POCs) (one (1) to the contractual representative and one (1) to the technical representative)- one (1) POC and one (1) contract

per questionnaire.  The POC shall be shall be instructed to electronically complete Part II of the questionnaire and e-mail it to the

Contracting Officer, Mr. Theodore R. Kordower, at theodore.kordower@mail1.monmouth.army.mil, within three (3) days of receipt.   The                                                  _________________________________________

Government requests the data within thirty (30) days of the release of the RFP.  The Offerors shall also e-mail to the Contracting

Officer a list of all the POCs who were sent questionnaires. The Government requests this list is provided within 15 calendar days of

the release of the RFP. The POC List shall be submitted in Word for Windows Table Format to include the following fields: Solicitation

Number; Offeror Company Name; Contract Number; Government Agency; POC Last Name, First Name; POC Title; POC Telephone Number; POC e-mail

address; date e-mailed to POC (month/day).

e.  VOLUME V - COST/PRICE.  Offerors shall propose against all CLINs/SLINs in Phases I, II and III for single

frequency mode (50/60 Hz and 400 Hz) generators.  Offerors may elect to submit an alternate proposal, in addition to the basic proposal,

for the multiple frequency mode (50/60/400 Hz) generator CLINs/SLINs.   The Offeror shall submit the Cost Proposals for Phases I and II,

one of which shall be a sanitized copy with all dollars, rates, and factors removed, and the Phase III Price Proposal.  Offerors

proposals shall be based on a 15 July 2004 estimated contract award date.  Breakdowns of cost data are required under this solicitation

for the CPFF CLINs only (a breakdown shall be submitted for each CLIN/SLIN) and Offerors shall submit fully completed SF Forms 1448,

Contract Pricing Proposal.  Fully completed SF 1448s are also required for any subcontractor effort under the CPFF portion that exceeds

$500,000.  Particular attention is directed to the importance of furnishing complete and detailed information and supporting data as

indicated in FAR 15.408.  The Cost Data shall include all costs expected to be incurred during Phases I and II under the contract.  In

addition, the Offeror shall provide a cross-reference between the cost data, the Statement of Work, and CLINs/SLINs.  The Government

reserves the right to request additional cost and pricing data as deemed necessary.  Certified Cost and Pricing Data will not be

required.  If the Government determines adequate competition was not obtained, the Government reserves the right to request certified

cost and pricing data.

(1) COST PLUS FIXED FEE. The Offeror shall submit a detailed "bottoms up" estimate, to correlate with the

following format:

(a) Each cost reported shall be supported by a cost rationale.  The cost rationale

shall provide sufficient information for the Government to track through the methodology used to develop the labor hours, materials and

other direct costs that the Offeror estimated for the task.

(b) The cost breakdowns shall be summarized at the next higher level.  Each

summary shall contain the same details and same format as the subordinate level.

(c) Each breakdown shall provide cost summaries of the following:

(i) Material.  A breakdown of materials, in descending order of cost,

showing specific raw materials, piece parts, components, etc.  The Offeror shall supply separate consolidated Bills of Materials for

Phase I and for Phase II summarizing all material requirements included in various breakdowns, including the basis for pricing (vendor

quotes, invoice pricing, etc.).

(ii) Subcontracts.  The proposed costs should be identified by

subcontractor.  Detailed support should be provided showing the nature and extent of the work involved and proposed contract type, as

well as the details necessary to enable the Government to evaluate the proposed costs.  If a subcontractor does not want to submit

proprietary cost data through the prime contractor,  the information can be submitted directly to the Government by the subcontractor.

Each subcontractor shall be identified separately on the cost breakout.

(iii) Interdivisional effort.  Breakdown to include name of division,

nature and extent of work.  Proposed material, labor, travel, etc., should be broken down as required.  Each interdivisional effort

shall be identified separately on the cost breakout.

(iv) Direct labor.  A separate listing by type (manufacturing, engineering,

etc.).  The type of labor shall be broken down by labor category, showing hours and rates.

(v) Indirect expense.  For each cost breakdown submitted, the contractor

shall identify the individual rates applied to each respective cost element, the base to which the rate is applied and the amount

proposed.

(vi) Other direct costs.  Complete details shall be provided showing how

the costs were derived.  For example, proposed travel and subsistence costs should be included.

(vii) Any other costs not specifically addressed above shall be presented

in a manner that will enable the Government to conduct a thorough, comprehensive and detailed evaluation of the proposed costs.

(viii) The maximum Fixed Fee that Offerors shall propose (and that the Government will pay) for the
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Phase I and Phase II CPFF efforts is 10% of the proposed cost (excluding cost of money).

(3) FIRM FIXED PRICE (FFP) LINE ITEMS.  For the FFP effort (FFP CLINs are

identified in Section B of the Solicitation), no cost data by element is required.  The Offeror shall place the offered price for the

corresponding CLIN/SLIN in Section B where indicated and in the file entitled CostPrice.xls.  Not Separately Priced (NSP) Line Items:

For all items for which the Offeror chooses

to propose not separately priced, the Offeror shall advise under which line item that cost for the NSP line item is included.

(3) The contractor shall not invoice for and the Government will not pay any indirect expense rate that is

greater than that rate proposed by the Offeror in the Offerors Phase I and Phase II final proposal revision. For example if the proposed

overhead rate is 100% the maximum overhead rate to be invoiced and paid will be 100%. If the proposed G&A rate is 20% the maximum rate

invoiced and paid will be 20%.

f.  VOLUME VI - SMALL BUSINESS PARTICIPATION PLAN.

(1) Part I - Small Business Participation Plan.

All Offerors, both Small and Large Businesses, are required to submit Small Business Participation Information in accordance with DFARS

215.304 that shall include the following:

(i)  Type of Business of Prime Contractor:

     Check all applicable boxes -

            {  } Large

{  } Small

{  }Small Non-Disadvantaged

{  }Small Disadvantaged

{  }Women-Owned Small Business

{  }HUB Zone Small

{  }Veteran Owned Small Business

{  } Service Disabled Veteran Owned Small Business

NOTE: Small Business Offerors receive credit for Small Business Participation as Prime Contractors.

(ii) Total Contract Value: (Include options, etc) $________

(iii) Dollar Value of your participation as a Prime Contractor: $________

(iv) Dollar Value and Percentage of Subcontracts Planned For:

Dollar Value          Percentage of Total Contract Value

Large $________            %_________

Small $________            %_________

          Small Non-Disadvantaged $________            %_________

          *Small Disadvantaged $________            %_________

* Small Disadvantaged Business (SDB) target participation must be expressed as dollars and percentages of total contract value, in each

of the applicable, authorized North American Industry Classification System (NAICS) Industry Subsectors, and a total target for SDB

participation by the Contractor.  SDB targets will be incorporated into any resulting prime contract and contractors will be required to

report SDB participation.

Women-Owned Small                     $________            %_________

HUB Zone Small                             $________            %_________

Veteran Owned Small Business $________            %_________

Service Disabled Veteran Owned

Small Business $________            %_________
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Each participation percentage above shall be accompanied by detailed supporting documentation regarding the individual commitments.

Detailed explanations shall also be provided when the percentages fall short of the DOD goals.

NOTE:  The sum of the percentages under Paragraph iv need not equal 100% since the prime may not be included and individual

subcontractors may be counted toward more than one category.  All percentages should use TOTAL CONTRACT VALUE as a baseline.

(v)  List principal supplies/services to be subcontracted to:

Name of Company           Identify type of service/supply

Large:

Small:

Small Non-Disadvantaged:

Small Disadvantaged:

Women-Owned Small:

HUBZone Small:

Veteran Owned Small Business:

Service Disabled Veteran Owned Small Business:

Historically Black Colleges and

Universities/Minority Institutions (HBCU/MI):

NOTE:  For purposes of subcontracting, Historically Black Colleges and Universities/Minority Institutions (HBCU/MIs) are considered as

disadvantaged and should be broken out separately.

(vi) Prior Performance Information: All Offerors are to provide any information substantiating their  record of utilizing small

businesses on past contracts. For Large Businesses: include ACO Rating and SF 295 Information. For Large and Small Businesses: provide

descriptive information for all Small Business categories. Any information concerning long-term relationships with Small Business

Subcontractors, such as Mentor Protg relationships, should be provided.

(vii)  Extent of Commitment: Provide documentation regarding enforceable commitments to utilize any Small Business category as defined

in FAR Part 19, as subcontractors. Bilateral agreements between the Offeror and proposed subcontractors constitute enforceable

agreements.

Provide the names of Protg firms being utilized in the  proposal as subcontractors.

(viii) The Department of Defense (DOD) has established small business goals as an assistance to assure small business receives a fair

proportion of DOD awards. The goals are as follows: Small Business: 23% of the total contract value; Small Disadvantaged Business: 5% of

the total contract value; Women-Owned Small Business: 5% of the total contract value; Historically Underutilized Business Zone (HUBZone)

Business: 3% of the total contract value; Veteran Owned Small Business: 3% of the total contract value; Service Disabled Veteran Owned

Small Business: 3% of the total contract value.

(2) Part II - Small Business Subcontracting Plan.  Each Large Business Offeror shall provide a Small Business

Subcontracting Plan that contains all the elements required by FAR 52.219-9.  This plan shall be submitted separately from the Small

Business Participation Plan information required above, which applies to both Large and Small businesses.  The Subcontracting Plan is

not a requirement for evaluation in source selection, but rather, a requirement for award to a Large Business and it will be

incorporated into any resultant contract.

g.  VOLUME VII - SOLICITATION, OFFER AND AWARD DOCUMENTS AND REPRESENTATIONS/CERTIFICATIONS.  Each Offeror shall complete (fill-

ins and signatures) the solicitation sections indicated below using the file (without modification to the file(s)) provided with the
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solicitation.  An authorized official of the firm shall sign the SF 33 and all representations/certifications requiring original

signature.  An acrobat file, .pdf, shall be created to capture the signatures for submission.  Rename the provided Adobe document

OFRREP.pdf.

Section A.  Standard Form 33 (SF 33), Solicitation, Offer and Award

Section G.  Contract Administration Data

Section K.  Representations, Certifications and Other Statements of Offerors

                                               *** END OF NARRATIVE L 001 ***
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SECTION M - EVALUATION FACTORS FOR AWARD

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    M-1         52.247-50        NO EVALUATION OF TRANSPORTATION COSTS                                     APR/1984

    M-2         52.6110          FAILURE TO COMPLY WITH F. O. B. TERMS                                     APR/1991

F.O.B. terms and shipping instructions are set forth in Section B under each item, and/or in Section F. For purposes of evaluation,

bidders/offerors are cautioned that any bid/offer submitted on a basis other than F.O.B. -1- for Items(s) -2- will be rejected as

nonresponsive or may be considered unacceptable.

    M-3         52.7300          TREATMENT OF DUTIES IN THE EVALUATION OF BIDS/OFFERS                      APR/1992

   a. Duty will be excluded from the evaluation of a foreign source bid/offer if the foreign source is an FMS/Offset Arrangement                   ________

country, DFARS 225.7307 or a NATO cooperative project participant, DFARS 225.871.

          1. An 'FMS/Offset country' is a foreign country which has an offset arrangement negotiated in conjunction with a Foreign

Military Sale and which arrangement provides for obtaining a waiver of the Buy American Act restrictions on a case-by-case basis.

          2. Cooperative project authority allows departments or agencies, that have authority to do so, to enter into a cooperative

project agreement with NATO or with one or more member countries of that organization under DoDD 5530.3, International Agreements.

   b. However, in the case of designated country end products under DFARS 225.4 (unless the designated country is also a NATO

cooperative project participant or an FMS/Offset Arrangement country), it can be concluded the duty is to be included in the price for                                                                                                             ________

evaluation, since there is no specific coverage of duty. Designated countries are the countries designated in the Trade Agreement Act of

1979. The list of designated countries appears at FAR 25.003.

BASIS FOR AWARD

1.  Initial Award:  Any award to be made will be based on the best overall (i.e., best value) proposal that is determined to be the most

beneficial to the Government, with appropriate consideration given to the five (5) evaluation factors:  Technical, Integrated Logistics

Support (ILS), Performance Risk, Cost/Price and Small Business Participation Plan.  The Technical Factor is equal in importance to the

ILS Factor. The Technical Factor and ILS Factor are individually slightly more important than the Performance Risk Factor. The

Performance Risk Factor is slightly more important than the Cost/Price Factor. The Cost/Price Factor is slightly more important than the

Small Business Participation Plan Factor.  To receive consideration for award, a rating of no less than Acceptable must be achieved for

all factors and subfactors.  Offerors are cautioned that the award(s) may not necessarily be made to the lowest cost/price Offeror(s).

The Government reserves the right to make up to three (3) AMMPS awards.

2.  Downselect for Continuation of Program:  Award of the initial contract will include the evaluation of three (3) phases.  Phase I

requires contractors to develop prototypes, complete a Maintenance Demonstration (MD), conduct limited testing, & provide limited

logistics data for evaluation.    During Phase II, the hardware will undergo Developmental Test/Operational Test (DT/OT), Logistics

Demonstration (LD) and include the development of Logistics data.  Phase III will be for full rate production.  If more than one (1)

award is made in the initial award, a downselect to one (1) contractor will be made at the conclusion of Phase I.  Contractors will

submit the results of Phase I and revised Phase II and Phase III proposals. Any award to be made will be based on the best overall

(i.e., best value) proposal that is determined to be the most beneficial to the Government, with appropriate consideration given to the

three (3) evaluation factors:  Technical, ILS, and Cost/Price.  In the evaluation process for the downselect, the Technical Factor is

slightly more important than the ILS Factor.  The ILS Factor is slightly more important than the Cost/Price Factor.  To receive

consideration for award, a rating of no less than Acceptable must be achieved in all factors and subfactors.  Offerors are cautioned

that the downselect decision may not necessarily be made to the lowest cost/price Offeror.

                                               *** END OF NARRATIVE M 001 ***

FACTORS AND SUBFACTORS TO BE EVALUATED

1.  FACTOR I - TECHNICAL:  The Technical Factor is comprised of five (5) subfactors, listed below.  Subfactor (a) is

significantly more important than subfactor (b).  Subfactor (b) is more important than subfactor (c).  Subfactor (c) is more important

than subfactor (d).  Subfactor (d) is more important than subfactor (e).

a.  Key Operational Performance Parameters.

b.  Specific Design Characteristics.
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c.  Design Concept.

d.  Capabilities, Plans, Personnel and Facilities.

e.  Configuration Management (CM) and Product Drawings.

2.  FACTOR II - ILS:  The ILS Factor is comprised of four (4) subfactors, listed below.  Each subfactor is equally important.

a.  Supportability Analysis.

b.  Logistics Support.

c.  Maintenance Planning.

d.  Technical Publications.

3.  FACTOR III - PERFORMANCE RISK

4.  FACTOR IV - COST/PRICE

5.  FACTOR V - SMALL BUSINESS PARTICIPATION PLAN

                                               *** END OF NARRATIVE M 002 ***

EVALUATION APPROACH.

All proposals shall be subject to evaluation by a team of Government personnel with the assistance of non-Government advisors from

Modern Technologies Corporation (MTC) and PC First Aide, LLC (PC).

1.  Technical and ILS Evaluation Approach.  The evaluation process will consider the following:

a.  Understanding of Requirements:  The extent to which the proposal demonstrates a clear understanding of all Technical and ILS

requirements delineated in the Purchase Description (PD) and the Statement of Work (SOW); the extent to which the technical requirements

have been considered defined and satisfied.

b. Feasibility of Approach:  The extent to which the proposed approach is workable and the end results achievable. The

proposal will be evaluated to determine whether the Offerors methods and approach in meeting the requirements provide the Government

with a high level of confidence of successful completion.

c.  Completeness:  The extent to which the Technical and ILS requirements of the solicitation have been considered, defined, and

satisfied, rating each proposal strictly in accordance with its written content only.

2.  Performance Risk Evaluation Approach.  The Performance Risk evaluation will assess the relative performance risks associated with an

Offerors likelihood of success in performing the solicitation's requirements as indicated by that Offerors record of past performance.

a.  The Government will conduct a Performance Risk assessment based on the quality, relevancy and recency of the Offerors past

performance, as well as that of its major subcontractors, as it relates to the probability of successful accomplishment of the required

effort. In this context, Offeror is defined as a prime contractor or a contractor team arrangement (as defined by FAR 9.601).  Major

subcontractors are those that will be performing a significant portion of the AMMPS effort ($5 million or more of the contract value).

The prime contractor and proposed subcontractors will be assessed individually, results will then be consolidated, and an overall

assessment will be made to derive the Offerors Performance Risk rating. Performance Risk will be reflected in the adjectival ratings

assigned to the Performance Risk Factor. A lack of performance record will result in an unknown Performance Risk rating.  The Offerors

record of satisfying customer requirements in the areas described below will be considered:  1) conforming to specifications and

standards of good workmanship; 2) forecasting and containing costs on any previously performed cost reimbursement contracts; 3)

adherence to contract schedules, including the administrative aspects of performance; 4) project management; 5) commitment to customer

satisfaction and business-like concern for the interests of its customers.

b. A significant achievement, problem, or lack of relevant data in any element of the work can become an important

consideration in the source selection process.  A negative finding under any element may result in an overall high-risk Performance Risk

rating.  Therefore, Offerors are reminded to include all relevant past efforts, including demonstrated corrective actions, in their

proposal.
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c. Offerors are cautioned that in conducting the Performance Risk assessment, the Government may use data provided in the

Offerors proposal and data independently obtained from other sources.  Since the Government may not necessarily interview all of the

sources provided by the Offerors, it is incumbent upon the Offeror to explain the relevance of the data provided and to ensure that the

data is current, accurate and complete.  Offerors are reminded that while the Government may elect to consider data obtained from other

sources, the burden of demonstrating low Performance Risk rests with each Offeror.

3.  Cost/Price Factor.  The total evaluated cost/price will be the sum of the evaluated cost/prices for Phases I, II and III and will be

computed as follows:

a.  Phase I and Phase II (CPFF).   The Government will evaluate the realism of the Offerors proposed costs in relation to the Offerors

proposed approach. The Government will determine what it believes will be the most probable cost to perform the work proposed by the

Offeror. If the Governments probable cost estimate (including proposed fee) exceeds the Offerors proposed costs (including proposed fee)

the Governments most probable cost estimate (including fee) will be the evaluated cost/fee for Phase I and/or Phase II.

 b.  Phase III (Firm Fixed Price).  The evaluated price for the Firm Fixed Price CLINs/SLINs will be the total of the Firm Fixed Price

CLINs/SLINs, and will consist of the following:

(1) For each CLIN/SLIN that requires range quantity unit prices (generators and their respective warranties, power units, power plants,

switch boxes and winterization kits,) the total evaluated price will be calculated by computing a weighted average unit price and

multiplying the weighted average unit price by the evaluation quantity listed below in paragraph d. The specific evaluation factors are

listed in paragraph c below.  An example of this methodology follows:

Evaluation            5KW 50/60 Hz

Quantity Range            Factor  Proposed Unit Price

1 - 25 (10%) $100.00

26 - 100 (40%) $80.00

101 - 250 (40%) $70.00

251 - 500 (10%) $65.00

Calculation:

Step 1.  Multiply the proposed range unit price by the evaluation factor

Unit Price Evaluation factor Adjusted Unit Price

$100.00 0.10 $10.00

$80.00       0.40 $32.00

$70.00       0.40 $28.00

$65.00       0.10 $ 6.50

Step 2.  Add the adjusted unit prices together to calculate the total weighted average unit

price.

Adjusted Unit Prices

$10.00

$32.00

$28.00

$  6.50_______

$76.50 Total weighted average unit price

Step 3.  Multiply the total weighted average unit price by the evaluation quantity.

Total Weighted Average Unit Price                Evaluation Qty                       Total Evaluated Price_________________________________                ______________                       _____________________

          $76.50 X            140                  = $10,710

(2) Packaging prices are required for the generator SLINs. A weighted average packaging price will be computed utilizing the same

methodology as above using the evaluation factors shown in paragraph c. below. The weighted average packaging price will be multiplied

by the evaluation quantity for the generator the packaging is associated with as set forth in paragraph d. below. An example follows:

Packaging Level Proposed Price Evaluation factor Adjusted unit price

MIL/A  $10.00 .05  $   .50

MIL/B   $9.00             .05  $   .45

CMCL/CMCL               $7.00             .90  $ 6.30   ____

Total weighted average packaging price   $7.25
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If the packaging is for a generator whose maximum range quantity is 500, the weighted average packaging price of $7.25 will be

multiplied by 140 for a total evaluated price of  $1,015.

(3) Fielding Support: Fielding Support shall be priced at a work-day rate.  A work-day rate includes

all direct and indirect costs and profit, but excluding airfare that will be negotiated via contract modification as each location is

identified.  A work-day is defined as being on-site for a minimum of eight (8) and a maximum of twelve (12) hours per day per person.

Locations are CONUS.  The evaluated price of the fielding support will be as follows: For each ordering period an estimate of five trips

of five days each will be assumed for a total of 25 work-days of effort. The evaluation will thus consist of multiplying the proposed

work-day rate by 25. This will be done for each ordering period in Phase III.

(4) Training:  A proposed price is required for ordering period one only. The evaluated price will be

the proposed price multiplied by 2.

(5) All other CLINs/SLINs require one line item price for ordering period one only. The evaluated

price will be the proposed price. These SLIN s are 0071AA, 0074AA through 0074AR.

c.  Evaluation factors: these factors represent the Governments best estimate of the probability that orders

will be placed in these proportions during Phase III. These are estimates only and are not to be considered firm requirements.

(1) For line items that have four quantity ranges specified in Section B of this solicitation, the

factors are, in descending order, 0.10, 0.40, 0.40 and 0.10.

(2) For line items that have two quantity ranges specified in Section B of this solicitation, the

factors are, in descending order, 0.70 and 0.30.

(3) Packaging Levels.  For the levels of packaging, the factors are: Level MIL/A, 0.05; Level MIL/B,

0.05; Level CMCL/CMCL, 0.90.

d.  Evaluation Quantities:

(1) The evaluation quantity for the generator SLINs that have range quantities

with a maximum range quantity of 250 is 60.

(2) The evaluation quantity for the generator SLINs that have range quantities

with a maximum range quantity of 500 is 140.

(3)  The evaluation quantity for the generator SLINs that have

range quantities with a maximum range quantity of 750 is 180.

(4) The evaluation quantity for the Power Unit and Power Plant SLINs is 35.

(5) The evaluation quantity for the Switch Box and Winterization Kits SLINs is 18.

                      e.  The Government may determine in accordance with FAR 15.404-1(g) that a proposal is unacceptable if the prices

proposed are materially unbalanced between line items, subline items or years, and this lack of balance poses an unacceptable risk to

the Government.  Unbalanced pricing exists when, the price of one or more contract line items are significantly overstated or

understated as indicated by the application of cost or price analysis techniques.  The Government reserves the right to request whatever

cost and pricing data is necessary for analysis, when unbalanced bidding is suspected.

4.  Small Business Participation Plan (SBPP).  All Offerors (both large and small businesses) will be evaluated on

their consideration of the DOD goals in paragraph e below, the level of small business commitment that they are demonstrating for the

proposed acquisition, and their prior level of commitment to utilizing small businesses in performance of prior contracts.   The

following shall evidence small business participation:

a.  The extent to which categories of small business firms, as defined in FAR

Part 19, are specifically identified in proposals.

b.  The extent of commitment to use such firms (for example, enforceable

commitments will be weighted more heavily than non-enforceable ones).  Small Business Offerors will receive Small Business credit at the

prime level weighed equally with enforceable commitments with Small Business Subcontractors.

c.  The complexity and variety of the work small firms are to perform;

d.  The realism of the proposal;

e.  The extent of proposed participation of such firms in terms of the total value of the acquisition;
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The Department of Defense (DOD) has established small business goals as an assistance to assure small business receives a fair

proportion of DOD awards. The goals are as follows: Small Business: 23% of the total contract value; Small Disadvantaged Business: 5%*

of the total contract value; Women-Owned Small Business: 5% of the total contract value; Historically Underutilized Business Zone

(HUBZone) Business: 3% of the total contract value; Veteran Owned Small Business: 3% of the total contract value; Service Disabled

Veteran Owned Small Business: 3% of the total contract value   (Note, for example, that a participation plan, which reflects 2% of the

total contract value for Woman-Owned Small Business, would also count towards the overall Small Business Goal.)

f.  Past Performance of the Offerors in complying with the requirements of the clauses at FAR 52.219-8, Utilization of Small Business

Concerns, and 52.219-9, Small Business Subcontracting Plan.

g.  The extent to which the Offerors provide detailed explanations/documentation supporting their proposed participation percentages.

* The Small Disadvantaged Business goal will be evaluated in accordance with the Offerors plan or efforts to utilize SDBs and the

Offerors rationale as to the percentage of SDBs being utilized for the proposed effort.

                                               *** END OF NARRATIVE M 003 ***
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SECTION A - SUPPLEMENTAL INFORMATION

AUTO/CHANGE AS6106       52.6106         01-JAN-2004  NOTICE:  SOLICITATION OMBUDSMAN

(a) The US Army Communications-Electronics Command (CECOM) has established the Office of Solicitation Ombudsman to assist

industry in removing unnecessary and burdensome requirements from CECOM solicitations. The Ombudsman is authorized to suspend, cancel or

revise solicitations that do not represent proper procurement practices or sound business judgement.

(b) If you feel that a CECOM solicitation contains improper elements or can be further streamlined to promote more efficient

use of taxpayer dollars, you should first identify these issues to the Procuring Contracting Officer (PCO), Theodore Kordower, email                         ____________________________________________________________________________________________________________

theodore.kordower@mail1.monmouth.army.mil, phone (732) 427-6095. If the PCO is unable to resolve your concerns satisfactorily, or cannot_________________________________________________________________

do so in a timely manner, you are encouraged to call the CECOM Ombudsman at (732) 532-5550. The PCO/Ombudsman should be advised at least

5 days prior to the date established in the solicitation for the receipt of offers of any deficiency. You may also write to:______

Commander, US Army CECOM

CECOM Acquisition Center

Solicitation Ombudsman

Attn: Ms. Diane L. Meickle

AMSEL-ACCS-B

Fort Monmouth, NJ  07703-5008

CHANGED     AS6307       52.6307         01-AUG-1996  EXECUTIVE SUMMARY

1. The Project Manager Mobile Electric Power, Fort Belvoir, Virginia and the U.S. Army Communications and Electronics Command (CECOM),

Ft. Monmouth, N.J. propose to enter into an Indefinite Delivery/Indefinite Quantity type contract(s) with up to three (3) offerors for a

System Development and Demonstration (SD&D) effort leading to the procurement of approximately 7,500 total Advanced Medium-Sized Mobile

Power Sources (AMMPS), 5-60 kW generator sets, over a three (3) year production period. This solicitation also includes requirements for

engineering and logistics developmental efforts, testing, technical support, logistics documentation, power unit and power plant, switch

box, and winterization kit design and assembly, and other items relevant to the equipment being procured.

2. This program incorporates a multi-phase strategy. The phases in order are:

Phase I - System Development and Demonstration (13 Months) - Technical and Logistics work efforts to include delivery and

contractor testing of up to 10 Prototypes models;

Phase II - System Development and Demonstration (30 months) - Technical and Logistics work efforts to include delivery and testing of

130 Pre-Production generator sets and 6 switch boxes; Government and Contractor conducted Pre-Production Quality Test (PPQT); a

Logistics Demonstration; and a Government conducted Operational test;

Phase III - Production (38 months) - Technical and Logistics work effort for final technical publications, training,

warranty, provisioning and Full Rate production to include assembly, test, painting and packaging.

3.  The contract environment for Phase I and Phase II will be Cost Plus Fixed Fee (CPFF) with the Fixed Fee being limited to a maximum

of ten (10) percent.  The contract environment for the production Phase III will be Firm Fixed Price (FFP).

4. Contractor(s) shall be required to submit proposals in accordance with Section L of the solicitation covering the Technical, ILS,

Performance Risk, Cost/Price and Small Business Participation Plan factors for Phase I, Phase II and Phase III.  These proposals will be

evaluated on a "best value" basis in accordance with Section M of the solicitation. The minimum quantity required in an IDIQ contract

will be satisfied through award of Delivery Orders for Phase I to each successful Offeror.  At the conculsion of Phase I Delivery

Orders, the contractors will compete in a Downselect Process for continued performance of the contract for Phase II and Phase III.  The

successful contractor will receive a Delivery Order for Phase II for continued hardware and technical data development.  At the

conclusion of Phase II, the contractor will then be eligible to receive Delivery Orders for Full-rate production over a three (3) year

period.    The evaluation criteria for the Downselect Process may be found in Section H of this solicitation.

5. Offerors should pay particular attention to the proposal submission information in Section L and the evaluation criteria in Section

M.  Any award will be made to the best overall (Best Value) proposal(s) determined to be most beneficial to the Government, with

appropriate consideration given to the five (5) evaluation factors: Technical, ILS, Performance Risk, Cost/Price, and Small Business

Participation Plan.

6.  The Government will use the following Non-Government advisors in the evaluation process:

Modern Technologies Corporation

PC First Aide, LLC

These Non-Government advisors will be authorized access to only that data and those discussions that are necessary to enable them to

provide advice on specific matters or on particular problems.  Offerors are required to provide any objection to disclosure to these Non-
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Government advisors in writing before the date set for receipt of proposals and shall include a detailed statement of the basis for

objection.  Organizational Conflict of Interest clauses covering non-disclosure of contractor data are included in the government

contracts with the Non-Government advisors.

7.  Only offerors possessing SECRET facility and SECRET storage clearances may receive any classified document referenced in the RFP and

become eligible for contract award.  Page 5 of the Purchase Description indicates what document is SECRET.

8. Disclaimer. This Executive Summary has been prepared as an aid to the potential offeror.  We have made every attempt to accurately   __________

reflect the requirements/information contained in the solicitation.  However, if you find any discrepancies between the Executive

Summary and the clauses/provisions contained in the solicitation, the clauses/provisions contained in the solicitation shall prevail.

Please contact the contract specialist identified in Block 10 of the SF33 if any discrepancies are found.

ADDED       AS7651       52.7651         01-OCT-2001  PARTNERING CLAUSE

SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

AUTO/DEL    CS6900       52.6900         01-SEP-2003  ORDER OF PRECEDENCE, ISSUE OF SPECIFICATIONS (STATEMENT OF WORK)

CHANGED     CS6905       52.6905         01-JUL-1999  DOCUMENT SUMMARY LIST--ISSUE OF SPECIFICATIONS, STANDARDS AND RELATED

                                                      DOCUMENTS (STATEMENT OF WORK)

1. The Document Summary List (DSL) (Attachment Nr 004) lists all directly cited (first tier) documents, all tailored referenced

(second tier) documents and all tailored subsequently referenced (third and lower tier) documents applicable to this

solicitation/contract. The equipment on contract will be produced in accordance with these documents.

2. The issue(s) (i.e., number, revision, title and issuance date) of the documents specified in the DSL govern over any other

issue of the same document(s) cited elsewhere within this solicitation/contract. However, when applicable, modifications/exceptions to

these documents apply as specified in the provision entitled 'Modification/Exceptions to Listed Specifications and Drawings.'

3. The Document Summary List is presented in the following format:

 DOCUMENT SUMMARY LIST FOR SOLICITATION/CONTRACT NUMBER/PROCUREMENT TITLE

DOCUMENT NAME                                           DOCUMENT TITLE                                   DOCUMENT DATE

(CONTRACT REFERENCE)                                                                                     DOCUMENT CATEGORY

APPLICABLE TAILORING

4. The offeror/contractor is responsible for reviewing the entire solicitation/contract to identify all applicable documents.

Immediately upon completion of this review, the offeror/contractor will notify the Procuring Contracting Officer (PCO) of any conflicts

or misunderstandings between the DSL and other contractual requirements.

     a. All non-cited documents that are referenced or incorporated by the documents cited on the DSL shall be contractually

binding in accordance with the Document Category of the cited document (see paragraph 5 below). Unless stated explicitly elsewhere in

this solicitation/contract, the issue of such non-cited document(s) is that which appears in the hard copy edition of the Department of

Defense Index of Specifications and Standards (DODISS) dated 1 July 2003 and DODISS Supplement dated 1 March 2004 or Acquisition

Management Systems and Data Requirements Control List (AMSDL) (DoD 5010.12-L) dated 1 April 2003 . When necessary, copies of canceled or

superseded specifications, standards and/or Data Item Descriptions applicable to this solicitation/contract are furnished at Section J.

     b. Should the DSL fail to identify a first tier document with its revision level, date and/or approved changes, the issue

of the document(s) shown in the DoDISS and Supplement cited above applies. Unless otherwise specified in this solicitation/contract,

such documents shall be considered as Category 2 (see paragraph 5 below).

5. The following document categories apply:

     a. Category 1. The requirements contained in the directly cited document are contractually applicable to the extent

specified. Unless otherwise specified in the solicitation/contract, all requirements contained in referenced and subsequently referenced

documents are contractually applicable for guidance and information only.
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     b. Category 2. The requirements contained in the directly cited document and the reference documents identified in the

directly cited document are contractually applicable to the extent specified. Unless otherwise specified in the solicitation, contract,

or contract modifications, all requirements contained in subsequently referenced documents within reference documents are contractually

applicable for guidance and information only.

     c. Category 3. Unless otherwise specified in the solicitation, contract, or contract modifications, all requirements

contained in the directly cited document and all reference and subsequently referenced documents are contractually applicable to the

extent specified in the higher-tiered document.

6. When applicable, the drawings and product specifications cited on the DSL are furnished with this solicitation/contract at

Section J. All directly cited or referenced documents not furnished with this solicitation may be obtained as follows:

     a. Specifications and Standards listed in the DODISS and Data Item Descriptions listed in the AMSDL. Obtain these

documents from:

                                   DODSSP

                                   Building 4/Section D

                                   700 Robbins Avenue

                                   Philadelphia, PA 19111-5094

                                   FAX: (215) 697-1462

 Note that requests for specification MIL-E-1 must include reference to the tube type.

     b. Commercial Specifications, Standards and Descriptions. When applicable, obtain these documents directly from the

publisher.

     c. Standard Practice for Commercial Packaging (ASTM D 3951-98). When applicable, obtain this document from:

                                   American Society for Testing and Materials

                                   100 Barr Harbor Drive

                                   West Conshohocken, PA 19248-2959

7. Tailoring. In case of conflict regarding applicable tailoring between the DSL and other requirements contained in this

solicitation/contract, the order of precedence is:

(1) Product Specification;

(2) Statement of Work;

(3) Data Item Description/Modification;

(4) Document Summary List.

8. Notes for Solicitations Involving Government-Furnished Drawings. The drawings specified in this solicitation depict the

physical and functional requirements for the complete item and parts thereof. They do not contain complete details of all intervening

processes, from raw material to finished products, which are necessary to fabricate, control, test, adjust, assemble and inspect the

equipment on order.

     a. Drawing Review and Certification.

(1) The government has examined the Technical Data Package and believes that all drawings and related drawing lists

needed to prepare a realistic bid/offer and construct the equipment are included therein.

(2) When documents (35mm aperture cards or digital computerized files) are furnished, the bidder/offeror/contractor

shall utilize the document copies of the drawings supplied with the solicitation as a basis for preparing the bid/offer and constructing

the equipment on order in the event of contract award. The bidder/offeror is responsible for assuring that these aperture cards contain

all drawings cited in the DSL, excluding drawings for those items which will be government-furnished for incorporation in the equipment

on order. Missing or illegible drawings must be reported to the PCO within 15 days after issuance of this solicitation.

(3) Concurrent with the submission of the bid/offer, the bidder/offeror will acknowledge that the document set of

drawings in the bidder's/offeror's possession is complete and legible. If not submitted, the successful bidder/offeror will be required

to furnish such acknowledgement prior to award.
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(4) Failure by the bidder/offeror to advise the government of any missing or illegible drawings, or to provide the

certification described in paragraph 8.a.(3) above will not be considered an excusable cause for late deliveries or the submission of

nonconforming supplies nor constitute grounds for a claim against the government subsequent to contract award.

     b. Disposition of Drawings and Specifications.

(1) Nonclassified drawings and specifications furnished with this solicitation/contract are not to be returned to the

government. They may be retained by the offeror for future reference or disposed of in any manner at the discretion of the offeror.

(2) Disposition of classified documents furnished with this solicitation/contract shall be in accordance with Chapter 5,

Section 7, of the National Industrial Security Program Operating Manual (NISPOM), January 1995, DoD 5220.22-M.

9. Discrepancies in Section B Item Descriptions. The bidder/offeror is responsible for notifying the PCO immediately in the

event that:

     a. A line item in this solicitation does not identify the correct part number, drawing number, or specification, or

     b. The identification of such parts is inconsistent, or

     c. The line item refers to an obsolete part/model or a part/model which is no longer the latest baseline configuration for

that item.

In such situations, the bidder/offeror will submit correcting information to the PCO for evaluation and action.

DEFINITION OF DAC/DAYS AFTER CONTRACT

The abbreviation 'DAC,' for days after contract as used on the Contract Data Requirements List, DD Form 1423, attached to this

solicitation or contract, means days after (checked date applies):

( ) effective date of contract.

(X) date of contract award.

(End of clause)

CHANGED     CS6930       52.6930         01-SEP-1992  POST-AWARD ORIENTATION CONFERENCE(S) (STATEMENT OF WORK)

Within 30 days after contract award, a Post-Award Orientation Conference will be convened by the Contracting Officer. The

conference shall be conducted in accordance with FAR 42.503 procedures.

CHANGED     CS7915       52.7915         01-SEP-1992  INSURANCE (STATEMENT OF WORK)

Pursuant to the contract clause in Section I entitled 'Insurance - Liability to Third Persons', FAR 52.228-07, the contractor

shall at all times during performance of this contract, unless otherwise directed or approved by the Contracting Officer, carry

insurance of the types and in the minimum amounts set forth in FAR 28.307-2. If requested, the contractor will be required to submit to

the Contracting Officer appropriate certificates/statements of such.

SECTION D - PACKAGING AND MARKING

CHANGED     DS7024       52.7024         01-APR-1999  MILITARY PACKAGING REQUIREMENTS

All packaging requirements are provided in the Statement of Work (SOW), Section J, of this solicitation/contract.

(End of clause)

ADDED       DS7026       52.7026         01-NOV-1996  CONFIDENTIAL OR SECRET MATERIEL/DOCUMENTS--METHOD OF TRANSMISSION

CHANGED     DS7033       52.7033         01-APR-1999  PRESERVATIONS, PACKING AND MARKING INSTRUCTIONS

Preservation, Packing, and Marking Instructions are specified on AMSEL-AC Form 5431-2, attached in Section J.
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ADDED       DS7037       52.7037         01-APR-1999  PACKAGING WAIVERS OR DEVIATIONS

ADDED       DS7041       52.7041         01-APR-1999  CONDITIONS FOR ACCEPTABILITY OF ALTERNATE COMMERCIAL PACKAGING

ADDED       DS7043       52.7043         01-APR-1999  STANDARD PRACTICE FOR COMMERCIAL PACKAGING

ADDED       DS7044       52.7044         01-APR-1999  STANDARD PRACTICE FOR COMMERCIAL PACKAGING (FOR DRAWINGS, SOFTWARE,

                                                      AND OTHER DATA)

ADDED       DS7047       52.7047         01-OCT-2001  BAR CODE MARKING

DELETED     DS7048       52.7048         01-SEP-2002  INSECT INFESTION PREVENTION

SECTION E - INSPECTION AND ACCEPTANCE

AUTO/DEL    EF0005       52.246-01       01-APR-1984  CONTRACTOR INSPECTION REQUIREMENTS

AUTO        EF0010       52.246-02       01-AUG-1996  INSPECTION OF SUPPLIES - FIXED-PRICE

AUTO        EF0025       52.246-03       01-MAY-2001  INSPECTION OF SUPPLIES - COST-REIMBURSEMENT

ADDED       EF0035       52.246-05       01-APR-1984  INSPECTION OF SERVICES - COST REIMBURSEMENT

ADDED       EF0065       52.246-08       01-MAY-2001  INSPECTION OF RESEARCH AND DEVELOPMENT - COST-REIMBURSEMENT (May

                                                      2001) AND ALTERNATE I (APR 1984)

AUTO        EF0090       52.246-16       01-APR-1984  RESPONSIBILITY FOR SUPPLIES

SECTION F - DELIVERIES OR PERFORMANCE

ADDED       FF0015       52.242-15       01-AUG-1989  STOP-WORK ORDER

ADDED       FF0016       52.242-15       01-AUG-1989  STOP-WORK ORDER (AUG 1989) AND ALTERNATE I (APR 1984)

ADDED       FF0020       52.242-17       01-APR-1984  GOVERNMENT DELAY OF WORK

ADDED       FF0025       52.247-29       01-JUN-1988  F.O.B. ORIGIN

ADDED       FF0045       52.247-34       01-NOV-1991  F.O.B. DESTINATION

ADDED       FF0115       52.247-55       01-JUN-2003  F.O.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED PROPERTY

AUTO/CHANGE FF6035       52.211-16       01-APR-1984  VARIATION IN QUANTITY

(a) A variation in the quantity of any item called for by this contract will not be accepted unless the variation has been caused by

conditions of loading, shipping, or packing, or allowances in manufacturing processes, and then only to the extent, if any, specified in

paragraph (b) below.

     (b) The permissible variation shall be limited to:

           0 Percent increase

           0 Percent decrease

This increase or decrease shall apply to all CLINs/SLINs.

CHANGED     FS6205       52.6205         01-JUN-1984  DELIVERY

1. Deliveries will be made in accordance with the schedule of requirements set forth in each Delivery Order. Since each Delivery Order

may cover the monthly quantities required for one or more months, it is understood and agreed that Delivery Orders shall be issued a

minimum of 240 calendar days in advance of the month that the first monthly quantity in any Delivery Order is due for delivery, except

at least N/A calendar days for first production deliveries as indicated in paragraph 3.(a) below.
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     2. Shipment of production quantities shall start when indicated in Delivery Order and shall continue monthly thereafter as

requested by the Contracting Officer in the Delivery Order. The cumulative monthly quantities to be so delivered shall not be less than

50 nor more than 500. If the maximum scheduled quantities are not called for, the monthly schedule for the undelivered balance shall be

based on the same minimum and maximum monthly quantities or ratios.

     3. (a) First Article (Preproduction) Samples are required N/A calendar days after effective date of contract (for basic contract)

and first production deliveries shall not be required until at least N/A calendar days after effective date of contract (for basic

contract); thereafter, Delivery Orders may be issued a minimum of N/A calendar days in advance of the month that the first monthly

quantity in that Delivery Order is due for delivery.

         (b)  First Article samples will be required only once during life of the contract (prior to delivery of initial production

quantity) and shall not be required for any subsequent Delivery Orders which may be issued, unless contractor proposes to make changes

to design of approved First Article samples; in which case, the Government will have the right to require additional samples for test

and approval prior to introduction of proposed design changes into production.

        (c)  If First Article sample(s) requirement is waived for a particular item, the First Production deliveries can be required a

minimum of N/A calendar days after effective date of the first Delivery Order.

SECTION G - CONTRACT ADMINISTRATION DATA

ADDED       GS7070       252.204-7004    01-OCT-2003  REQUIRED CENTRAL CONTRACTOR REGISTRATION (CCR) Reserved per FAC 2001-

                                                      16 Use IF0851 or Alternate

AUTO/CHANGE GS7025       52.7025         01-DEC-1987  PLACE OF PERFORMANCE AND SHIPPING POINT

1. The work called for herein will be performed by the contractor at the following location(s):

              Location of Final Manufacture:  -1-                                              ___

(City, County, State)

              Packaging and Packing:  -2-                                     _____

(City, County, State)

              Shipping Point (at or near): -3-                                           ____

(Street Address, City, State, Zip Code)

              Producing facilities: -4-                                    ___

(Owner, Street Address, City, State, Zip Code)

              Operator: -5-                        ___

(Operator, Street Address, City, State, Zip Code)

Contractor's office which will receive payment, supervise and administer the contract:

-6-___

                        (Street Address, City, State)

     2. Contractor's address on the face page of the contract will be considered as the location of any of the above elements which are

not completed to indicate a different address.

     3. UNCLASSIFIED CONTRACTS. Unless the prior written approval of the Procuring Contracting Officer (PCO) is obtained, the contractor        ______________________

shall not change the specified place of manufacture, packaging and packing, shipping point and/or producing facilities. Additionally, if

such a change is made, the Government shall have the right to deduct from the contract price any increased costs (shipping,

administration, etc.) which the Government may incur as a result of the change as well as any savings (labor costs, etc.) that the

Government may be entitled to under the Changes clause.

     4. CLASSIFIED CONTRACTS AND ANY CONTRACT THE PERFORMANCE OF WHICH WILL REQUIRE ACCESS TO CLASSIFIED INFORMATION OR MATERIAL. Unless        ________________________________________________________________________________________________________________________

the written approval of the Contracting Officer is obtained in advance, performance under this contract may not be carried on in any

plant or factory other than that specified in paragraph 1 of this clause.

AUTO/CHANGE GS7050       52.7050         01-MAR-1999  ADMINISTRATIVE DATA/INSTRUCTIONS TO PAYING OFFICE

     Project Designation:  Advanced Medium Sized Mobile Power Sources (AMMPS)                          ____________________________________________________
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     Initiating Activity:  PM, MOBILE ELECTRIC POWER (MEP)                                                          _

     (Item/Project Manager)

     Controlled Item Report Requirements: -3-                                         _____

     Invoice Address: -4-                      ___

     INSTRUCTIONS TO PAYING OFFICE:

     a. The Purchasing Office representative is:

           Name: Karen Summonte

           Organization Code: AMSEL-AC-CA-RT-P                                              _

           Telephone Area Code and No.: (732)427-1600                                        _____

           DSN/Autovon No.: 987-1600

      b. Payment will be made by the office designated in Block 12 of Standard Form 26, Block 25 of Standard Form 33, or Block 15 of DD

Form 1155. In the case of cost reimbursement type contracts, vouchers should be submitted directly to the cognizant Defense Contract

Audit Agency (DCAA). Upon request, the Administrative Contracting Officer (ACO) will furnish the address of the cognizant DCAA. For

other type contracts, the invoice should be forwarded directly to the designated paying office.

     c. See FAR 52.232-33, Mandatory Information for Electronic Funds Transfer Payment.  If payment is not available via electronic

transfer then payment to the contractor shall be mailed to the following address (if other than the address shown on SF-26, SF-33 or DD

Form 1155):

           Name: -9-                 ___

           Address: -10-                    _____

           (City, State,  Zip Code)

UNIT OF PURCHASE:  Due to automation, when shipping or billing for the item(s) under this contract, the unit of purchase set

forth in the Schedule, Section B, for each item must be used; e.g., if the quantity column indicates '144' for the item and the unit of                                                ____

purchase column indicates 'ea', the system will reject shipping and billing documents which indicate '1 gross'.

NOTE TO PAYING OFFICE:  To properly match disbursements with their corresponding receiving/acceptance document, the paying

office shall ensure that the invoice/voucher is disbursed from only those accounting classification reference numbers (ACRNs) and their                                                               ____

corresponding subline item numbers (SLINs) indicated on the invoice/voucher, acceptance statement or receiving report.

AUTO        GS7055       52.7055         01-JUN-1999  MANDATORY USE OF GOVERNMENT TO GOVERNMENT ELECTRONIC MAIL

CHANGED     GS7080       52.7080         01-NOV-1999  DFAS COLUMBUS WEB INVOICING SYSTEM (WINS)

Contractors who are paid out of the DFAS Columbus office are requested to use the voluntary DFAS Web Invoicing System (WINS)

whenever possible, when requesting payment of invoices or vouchers. Complete registration instructions may be found on the ACCESS WINS

DFAS web site at

https://ecweb.dfas.mil.

Vendor authentication includes user ID and passwords. User Guides are available at

http://www.dfas.mil/ecedi/.

Note: Contractors must be registered in the Central Contractors Registration database in order to use WINS.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

AUTO        HA0120       252.204-7003    01-APR-1992  CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT

AUTO/CHANGE HS6110       52.6110         01-JUN-1999  MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC MAIL

(a)  Unless exempted by the Contracting Officer in writing, communications after contract award shall be transmitted via electronic mail

(e-mail). This shall include all communication between the Government and the contractor except Contract Awards, Contract Modifications,

Proposals, Procurement Sensitive Information, Classified Information and Proprietary Information.  Return receipt will be used if a

commercial application is available.  CECOM will announce commercial applications for these items when they are available.  At that time

the above items will also be sent via e-mail.

     (b) The format for all communication shall be compatible with the following: Microsoft Office 2000 or XP products (i.e. MS Excel

2000, MS Word 2000, MS Power Point), Adobe Acrobat version 6.0

     (c) Files larger than 1/2 megabytes must use alternate means of transmission such as Zip Compression/Inflation (WinZip), File

Transfer Protocol, WinFax or any Fax Modem. (Note: This includes both the text message and the attachment.) If an attachment is in

binary format, the number of bytes for the attachment increases by 33%. Large items can be put on disk and mailed with the Contracting

Officer's approval.

     (d) A copy of all communications, with the exception of technical reports, shall be provided to the contract specialist.

     (e) The following examples include, but are not limited to, the types of communication that shall be transmitted via e-mail:

          Routine Letters

          Requests for Proposals under the contract

          Price Issues (except contractor pricing data)

          Contract Data Requirements List Submittals

          Contract Data Requirements List Comments

          Approvals/Disapprovals by the Government

          Technical Evaluations of Contract Items

          Clarifications

          Configuration Control

          Drawings (not to exceed 1/2 megabyte)

          Revised Shipping Instructions

          Change Order Directions

     (f) In order to be contractually binding, all Government communications must be sent from the Contracting Officer's e-mail address

and contain the /s/ symbol above the Contracting Officer's signature block. The contractor shall designate the personnel with signature

authority who can contractually bind the contractor. All binding contractor communication shall be sent from this contractor e-mail

address.

     (g) The Government reserves the right to upgrade to more advanced commercial applications at any time during the life of the

contract.

     (h) Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.  If known, the contractor shall also furnish the e-mail addresses of the Administrative

Contracting Officer, DFAS and DCAA cognizant personnel.  Upon receipt of the contract, all recipients are required to forward their e-

mail address, name, title, office symbol, contract number, telephone number and fax number to the Contracting Officer's e-mail address

listed below:

     (i) The Contracting Officer's e-mail address is: theodore.kordower@mail1.monmouth.army.mil

         The Contract Specialist's e-mail address is karen.summonte@mail1.monmouth.army.mil

         The Technical Point of Contact's e-mail address is: william.merrill@pm-mep.army.mil

(End of clause)

CHANGED     HS6115       52.6115         01-APR-1999  MATERIAL INSPECTION AND RECEIVING REPORTS (DD FORM 250) DFARS
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                                                      APPENDIX F

     (a) Addresses required for special distribution in accordance with Table 2 and additional distribution requirements not covered by

DOD FARS Appendix F, Tables 1 and 2 are as follows:

          ADDRESS                                        NO.  OF COPIES          _______                                        ______________

          Commander,                                          2

          US Army CECOM,

          ATTN: AMSEL-AC-CA-RT-P(SUM)

          Fort Monmouth, NJ 07703-5000

          PM, MOBILE ELECTRIC POWER                           2

          ATTN:  SFAE-CCS-ME

          10205 Burbeck Road, Suite 105

          Fort Belvoir, VA  22060-5863

          Commander,                                          1

          US Army CECOM,

          ATTN: AMSEL-LC-CCS-G-GN

          Fort Monmouth, NJ 07703-5000

          Commander,                                          1

          US Army CECOM,

          ATTN: AMSEL- AC-CS-E( ALE)

          Fort Monmouth, NJ 07703-5000

     (b) These special distribution instructions shall be included in any subcontract hereunder where the items produced by the

subcontractor are to be shipped directly to the Government.

PROCEDURAL NOTE:  In accordance with FAR 32.905(f), all invoice payments shall be supported by a

receiving report or any other Government documentation authorizing payment to include, but not limited to the following:

     (1) Contract number or other authorization for supplies delivered or services performed.

     (2) Description of supplies delivered or services performed.

     (3) Quantities of supplies received and accepted or services performed, if applicable.

     (4) Date supplies delivered or services performed.

     (5) Date supplies or services were accepted by the designated Government official.

     (6) Signature, or when permitted by agency regulations, electronic equivalent,

     printed name, title, mailing address, and telephone number of the designated

     Government official responsible for acceptance or approval functions.

The Department of Defense Activity Address Code (DODAAC) may be used in lieu of the mailing address. E-mail addresses, if possible,

shall be added to facilitate communication and the Contractor's Tax Identification Number (TIN) should also be included on the

respective invoices for tracking purposes.

DFAS (Payment Office) WILL RETURN TO SENDER ANY RECEIVING REPORTS (INCLUDING DD FORM 250) WHICH DO NOT CONTAIN THE REQUIRED INFORMATION.________________________________________________________________________________________________________________________________________

CHANGED     HS6126       52.6126         01-APR-1992  HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA SHEET

                                                      (MSDS)

In accordance with FED-STD-313, Material Safety Data, Transportation Data and Disposal Data for Hazardous Materials Furnished to

Government Activities, latest edition, the contractor is required to submit CECOM Material Safety Data Sheet (CMSDS), AMSEL Form 1164

for all hazardous material delivered under this contract. Hazardous material includes, but is not limited to, items listed in Tables 1

or 2 of FED-STD-313, latest edition.

     (a) A letter of transmittal will be prepared and sent to the following activities:

          (1) Commander                                                                      2 copies
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             US Army Communications-Electronics Command

             ATTN: Directorate For Safety

                   AMSEL-SF-SEP (Louis Soffer)

             Fort Monmouth, NJ 07703-5000

         (2) Commander

             US Army Communications-Electronics Command

             ATTN: CECOM Packaging Section

                   AMSEL-LEO-E (Al Gregor)

             Fort Monmouth, NJ 07703-5000

         (3) Garrison Commander

             U.S. Army Garrison

             ATTN: SELFM-CO

             Fort Monmouth, NJ 07703-5000

         (4) Garrison Commander

             U.S. Army Garrison Safety Office

             ATTN: SELFM-SO (Fred Mangino)

             Fort Monmouth, NJ 07703-5000

         (5) Chief

             LOGSA Packaging, Storage and Containerization Center

             ATTN: AMXLS-TP

             11 Hap Arnold Blvd.

             Tobyhanna, PA 18466-5097

         (6) Commander

             Addresses to be determined at the time of award.

             (All consignees/destinations for deliveries

             as identified in Section B of this contract.)

     (b) The contractor shall provide the supplemental data on the attached CECOM Material Safety Data Sheet (CMSDS) form (i.e., AMSEL

Form 1164) and the SUPPLEMENTAL QUESTIONNAIRE (SQ) regarding the commodity. There shall be NO BLANK ENTRIES in the CMSDS or the SQ. Each

form must be completed in its entirety. All information shall be typed, legibly hand lettered or printed on the form. In accordance with

this contract and Federal Standard (Fed Std) 313, this letter shall transmit:

         (1) A completed CMSDS, AMSEL Form 1164, for the contracted commodity no later than 90 days prior to delivery. The CMSDS shall

be prepared for each initial shipment of any and all commodities under this contract. Copies of previously prepared CMSDSs may be

submitted with a new contract provided the formulation of the commodity has not changed. In accordance with the requirements of Fed Std

313, any change in formulation requires submission of a revised CMSDS within 90 days. Unless a CMSDS is received by the above

addressees, release for shipment may be withheld. The following instructions apply to the commodity CMSDS:

              (i) The contractor shall analyze the commodity's hazardous waste (HW) characteristics in accordance with the provisions of

the latest edition of Title 40 Code of Federal Regulations Part 261, Identification and Listing Of Hazardous Waste. The analytical

findings and disposal recommendations will be reported in the commodity's CMSDS, under Waste Disposal Method of Section VII, Precautions

for Safe Handling and Use. A change in formulation requires a new CMSDS; revised findings and recommendations must be reported on the

commodity's new CMSDS. An analysis to determine HW characteristics shall only be done (A) initially, (B) when a formulation change

affects HW characteristics, or (C) when a change in federal regulations dictate a new analysis. Previous HW characteristic analytical

findings and disposal recommendations shall continue to be reported as long as the commodity formulation and federal regulations have

not changed.

            (ii) Above Section I of the AMSEL Form 1164 inscribe:

                Contract Number:

                Date CMSDS Prepared:

                Date CMSDS Submitted:

           (iii) In the block identified as Federal Stock Number of Section I of the AMSEL Form 1164, provide:

                National Stock Number (NSN):

                Type/Part Number:

          (2) A completed SQ should be attached to the transmittal letter along with the required CMSDS. You may provide your response
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on a copy of this SQ as your required submission.

 SUPPLEMENTAL QUESTIONNAIRE

      (1) Have you previously submitted an CMSDS for this commodity (i.e., NSN)

                                            Yes     No                                               ____   ____

      If Yes, provide previous date submitted and contract number.

           Date:                    Contract No.:

      (2) Is the item considered to be hazardous for international transportation under criteria established by:

            International Civil Aviation Organization    Yes     No                                                            ____   ____

            International Air Transport Association      Yes     No                                                            ____   ____

            International Maritime Organization          Yes     No                                                            ____   ____

 "If Yes, provide the appropriate United Nations (UN) Identification (ID) Number required for transportation of this

hazardous commodity.

           UN ID No.:

      (3) Have you developed UN Performance Oriented Packaging (POP) for this commodity

                                            Yes     No                                               ____   ____

      (4) If the commodity is hazardous for international transportation, has your commercial packaging been certified to

meet UN POP requirements

                                            Yes     No                                               ____   ____

     If Yes, provide point of contact (POC), telephone number and address where the test report is retained.

           POC:                ________________________________________

           TELEPHONE NO.:                          ____________________

           ADDRESS:                    ________________________________________

                   _________________________________________

                   _________________________________________

(END OF SUPPLEMENTAL QUESTIONNAIRE)

          3. If you believe the commodity is not hazardous, you are still required to complete (i) Section I of the CMSDS, (ii) the

requirements of para. 2a(2) above, and (iii) answer supplemental questions on the SQ. Submit this information via your transmittal

letter to the addressees, per paragraph 1 above.

CHANGED     HS6130       52.6130         01-JUN-2002  SCHEDULE OF GOVERNMENT-FURNISHED PROPERTY (EQUIPMENT)

1. The government shall furnish the following property to the contractor for use in performance of this contract.

NATIONAL                                                               DATE TO BE           PURPOSE FOR        ACQUISITION

STOCK NUMBER            DESCRIPTION                        QUANTITY    DELIVERED           WHICH FURNISHED        VALUE

SEE SECTION J, ATTACHMENT 001, STATEMENT OF WORK, APPENDIX A

 2. Delivery of Government-Furnished Property. Government-Furnished Property (GFP) will be delivered to the 'producing facility' as
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identified by the contractor in the 'Place of Performance and Shipping Point' provision in Section G of the schedule, unless herein

stated otherwise by the contractor:

        a. Except as provided by paragraph 4 below (Procurement Models), delivery schedules shall be based on the GFP delivery

dates specified above.

        b. If the GFP is not received in accordance with the above schedule, the contractor shall notify the Procuring

Contracting Officer (PCO) within seven days after the date for receipt established by the above schedule.

        c. Note Concerning Electronic Test Fixtures and Mechanical Gages. When Electronic Test Fixtures (ETF) and/or Mechanical Gages

(GAGES) are to be acquired by the contractor, such ETF/GAGES will become government property upon government acceptance, and the

shipment and disposition instructions of this provision apply.

     3. Contractor Inspection of GFP. The contractor shall inspect all GFP within 30 calendar days of its receipt. If the

inspection reveals GFP damages or discrepancies, the contractor shall:

        a. Complete the appropriate form:

           SF 364 - Report of Discrepancy. Used to report materiel discrepancies including condition of materiel, incorrect

supply documentation, misdirected materiel, overages and/or shortages, duplicate shipments, packaging discrepancies, item

technical data markings and wrong items.

           SF 361 - Discrepancy in Shipment Report. Used to report any transportation discrepancy in shipment through the

Defense Transportation System (DTS) and shipment within CONUS moved by commercial carrier (lost or damaged).

           SF 368 - Quality Deficiency Report. Used to report defects or nonconforming conditions which limit or prohibit the

product from fulfilling its intended purpose, including deficiencies in design, specification, material, manufacturing and

workmanship.

         b. Obtain certification from the designated Government Quality Assurance Representative.

         c. Forward the completed, certified form within seven calendar days, as follows:

                                      FORM             DISTRIBUTION

                                     SF 364     AMSEL-LC-LEO-D-CS-CFO  -  2 copies

                                                 PCO  -  1 copy

                                     SF 361     AMSEL-LC-LEO-D-DP-DT -  2 copies

                                                 PCO  -  1 copy

                                     SF 368     AMSEL-LC-LEO-D-CS-CFO -   2 copies

                                                PCO - 1 copy

                                                ACO - 1 copy

        d. When the contractor considers any damage attributable to the carrier, the contractor will arrange for and document a

confirming inspection by the carrier's representative.

     4. Procurement Models. If the 'Statement of Work for Procurement Model' is included with this contract (see Section J), the

contractor may obtain the procurement model, at the contractor's expense and risk, any time after five calendar days after the effective

date of this contract. The contractor will contact the PCO to arrange this transaction.

     5. Maintenance Data Test Equipment. Any property listed in paragraph 1 as 'Maintenance Data Test Equipment' shall be used

by the contractor to test the preproduction model for the purpose of developing maintenance data for the required technical

literature. The government's action in furnishing such test equipment shall not in any way modify, limit, or nullify the

contractor's responsibility to furnish all required maintenance data. Such test equipment shall be returned to the government

concurrently with the initial production delivery.

 (N/A)  STANDARD CLAUSE  (X will be inserted if paragraph is applicable; if not applicable, N/A should be inserted. See

Variable Clause, paragraph 6, at end of clause.)
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     6. Shipment of GFP. Within 30 calendar days after the contractor receives the applicable shipping instructions from the PCO (or

designated property representative), the contractor shall submit an original and three copies of DD Form 1659, Application for U.S.

Government Shipping Documentation/Instructions, to the ACO.

         Disposition of GFP. As soon as the GFP (other than that described by paragraph 4 above) is no longer required, but not later

than completion of all scheduled contract deliveries or termination of this contract, the contractor shall return to the government all

GFP not utilized in performance of this contract or otherwise disposed of by direction of the Contracting Officer. The contractor will

notify the cognizant Quality Assurance Representative to arrange for inspection of the property before it is packed for return to the

government.

        a. When applicable, Acceptance Inspection Equipment (AIE) (mechanical gages/electronic test fixtures) shall be disposed of in

accordance with the 'Statement of Work for Mechanical Gages/Electronic Test Fixtures' located in Section C.

        b. The contractor shall prepare the property (except AIE) for delivery LOP C/LPK C in accordance with ASTM D 3951-98 and shall

ensure that all items comply with all common carrier rules and regulations. The contractor shall deliver the property F.O.B Origin in

accordance with the applicable shipping/disposition instructions received from the PCO, unless otherwise stated.

        c. The property shall be delivered to the government utilizing DD Form 1149 citing the same document under which it was

received. The contractor shall forward a copy of DD Form 1149 to each of the addressees listed below:

                                              Commander

                                              US Army Communications-Electronics Command

                                              ATTN:  AMSEL-LC-LEO-D-DP

                                              Fort Monmouth, NJ  07703-5006.

 (X) VARIABLE CLAUSE

     6. Shipment and Disposition of GFP. As soon as the GFP (other than that described by paragraph 4 above) is no longer required, but

not later than completion of all scheduled contract deliveries or termination of this contract, the contractor shall submit an original

and three copies of DD Form 1659, Application for U.S. Government Shipping Documentation/Instructions, to the ACO. Once received, the

contractor shall return all GFP to the government in accordance with these instructions.

        a. The contractor will notify the cognizant Quality Assurance Representative to arrange for inspection of the property before it

is packed for return to the government.

        b. When applicable, Acceptance Inspection Equipment (AIE) (mechanical gages/electronic test fixtures) shall be disposed of in

accordance with the 'Statement of Work for Mechanical Gages/Electronic Test Fixtures', located in Section C.

        c. The contractor shall prepare the property (except AIE) for delivery LOP C/LPK C in accordance with ASTM D 3951-98 and shall

ensure that all items comply with all common carrier rules and regulations. The contractor shall deliver the property F.O.B Origin in

accordance with the applicable shipping/disposition instructions received from the PCO, marked for:

     (-23-)   (insert info received from LEO via Request for Avail  AMSEL-AC-FL 373).

        d. The property shall be delivered to the government utilizing DD Form 1149 citing the same document under which it was

received. The contractor shall forward one copy of DD Form 1149 to each of the addressees listed below:

                                             Commander

                                             US Army Communications-Electronics Command

                                             ATTN:  AMSEL-LC-LEO-D-DP

                                             Fort Monmouth, NJ  07703-5006.

(End of clause)

CHANGED     HS6215       52.6215         01-APR-1991  ESTIMATED TIME TO COMPLETE

     (a) Subject to the requirements of 'Incremental Funding' provision and the 'Limitation of Funds' and the 'Allowable Cost, and

Payment' clauses of this contract, the following is incorporated herein:
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     (b) It is estimated that 35 months (commencing approximately 31 July 2004 and ending approximately 30 June 2007) will be required

by the contractor to complete the work called for in the Schedule (Sections A thru H) hereof for Phases I and II. The funds allocated

hereunder and set forth in the Schedule cover the estimated funding required for a period of TBD months, up to and including TBD.

Succeeding funding to cover the total cost/performance of this contract will be in increments of 12 months or less for each fiscal year,

as required.

ADDED       HA7105       252.225-7032    01-APR-2003  WAIVER OF UNITED KINGDOM LEVIES -- EVALUATION OF OFFERS

AUTO        HA7125       252.235-7011    01-SEP-1999  FINAL SCIENTIFIC OR TECHNICAL REPORT

AUTO        HS7500       225.802-70-     01-DEC-2003  CONTRACTOR DEPLOYMENT TO SOUTH WEST ASIA

                         LOCAL

AUTO        HS7510       52.7510         01-AUG-2003  ESTIMATED COST, FIXED FEE, SUM ALLOTTED

SECTION I - CONTRACT CLAUSES

AUTO        IF0007       52.202-1        01-DEC-2001  DEFINITIONS

AUTO/DEL    IF0008       52.202-1        01-DEC-2001  DEFINITIONS (DEC 2001) AND ALTERNATE I (MAY 2001)

AUTO        IF0012       52.203-3        01-APR-1984  GRATUITIES

AUTO        IF0015       52.203-5        01-APR-1984  CONVENANT AGAINST CONTINGENT FEES

AUTO        IF0013       52.203-6        01-JUL-1995  RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT

AUTO/DEL    IF0014       52.203-6        01-JUL-1995  RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUL 1995) AND

                                                      ALTERNATE I (OCT 1995)

AUTO        IF0010       52.203-7        01-JUL-1995  ANTI-KICKBACK PROCEDURES

AUTO        IF0016       52.203-8        01-JAN-1997  CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR

                                                      IMPROPER ACTIVITY

AUTO        IF0017       52.203-10       01-JAN-1997  PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY

AUTO        IF0018       52.203-12       01-JUN-2003  LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS

ADDED       IF0020       52.204-2        01-AUG-1996  SECURITY REQUIREMENTS

AUTO        IF0025       52.204-4        01-AUG-2000  PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER

AUTO        IF0851       52.204-7        01-OCT-2003  CENTRAL CONTRACTOR REGISTRATION

AUTO        IF0030       52.209-6        01-JUL-1995  PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH

                                                      CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

ADDED       IF0032       52.211-5        01-AUG-2000  MATERIAL REQUIREMENTS

AUTO        IF0038       52.211-15       01-SEP-1990  DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS

AUTO/DEL    IF0061       52.215-2        01-JUN-1999  AUDIT AND RECORDS--NEGOTIATION

AUTO        IF0090       52.215-8        01-OCT-1997  ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT

AUTO/DEL    IF0067       52.215-10       01-OCT-1997  PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA

ADDED       IF0069       52.215-11       01-OCT-1997  PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS

ADDED       IF0072       52.215-13       01-OCT-1997  SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS

AUTO        IF0074       52.215-14       01-OCT-1997  INTEGRITY OF UNIT PRICES
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AUTO/DEL    IF0075       52.215-14       01-OCT-1997  INTEGRITY OF UNIT PRICES (OCT 1997) AND ALTERNATE I (OCT 1997)

ADDED       IF0073       52.215-15       01-JAN-2004  PENSION ADJUSTMENTS AND ASSET REVERSIONS

ADDED       IF0091       52.215-18       01-OCT-1997  REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS OTHER

                                                      THAN PENSIONS (PRB)

ADDED       IF0087       52.215-19       01-OCT-1997  NOTIFICATION OF OWNERSHIP CHANGES

ADDED       IF0094       52.216-8        01-MAR-1997  FIXED FEE

AUTO        IF0138       52.219-8        01-OCT-2000  UTILIZATION OF SMALL BUSINESS CONCERNS

AUTO/DEL    IF0142       52.219-9        01-JAN-2002  SMALL BUSINESS SUBCONTRACTING PLAN

ADDED       IF0149       52.219-9        01-JAN-2002  SMALL BUSINESS SUBCONTRACTING PLAN ALT. II (OCT 01)

ADDED       IF0148       52.219-16       01-JAN-1999  LIQUIDATED DAMAGES--SUBCONTRACTING PLAN

ADDED       IF0150       52.222-1        01-FEB-1997  NOTICE TO THE GOVERNMENT OF LABOR DISPUTES

AUTO        IF0159       52.222-20       01-DEC-1996  WALSH-HEALEY PUBLIC CONTRACTS ACT

ADDED       IF0163       52.222-26       01-APR-2002  EQUAL OPPORTUNITY

AUTO        IF0171       52.222-35       01-DEC-2001  EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE

                                                      VIETNAM ERA & OTHER ELIGIBLE VETERANS

AUTO        IF0174       52.222-36       01-JUN-1998  AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITES

AUTO        IF0175       52.222-37       01-DEC-2001  EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE

                                                      VIETNAM ERA AND OTHER ELIGIBLE VETERANS

ADDED       IF0190       52.223-3        01-JAN-1997  HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA

ADDED       IF0197       52.223-5        01-AUG-2003  POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION

AUTO        IF0193       52.223-6        01-MAY-2001  DRUG-FREE WORKPLACE

AUTO        IF0201       52.225-10       01-MAY-2002  NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS

AUTO        IF0204       52.225-13       01-JAN-2004  RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (DEVIATION)

ADDED       IF0254       52.227-1        01-JUL-1995  AUTHORIZATION AND CONSENT (JUL 1995) AND ALTERNATE I (APR 1984)

ADDED       IF0255       52.227-2        01-AUG-1996  NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT

ADDED       IF0270       52.227-10       01-APR-1984  FILING OF PATENT APPLICATIONS - CLASSIFIED SUBJECT MATTER

ADDED       IF0271       52.227-11       01-JUN-1997  PATENT RIGHTS - RETENTION BY THE CONTRACTOR (SHORT FORM)

ADDED       IF0273       52.227-12       01-JAN-1997  PATENT RIGHTS - RETENTION BY THE CONTRACTOR (LONG FORM)

AUTO        IF0318       52.228-7        01-MAR-1996  INSURANCE - LIABILITY TO THIRD PERSONS

AUTO        IF0329       52.229-3        01-APR-2003  FEDERAL, STATE, AND LOCAL TAXES

AUTO/DEL    IF0335       52.229-05       01-APR-1984  "DO NOT USE REMOVED PER FAC 2001-13"  TAXES -

AUTO        IF0341       52.230-2        01-APR-1998  COST ACCOUNTING STANDARDS

ADDED       IF0343       52.230-3        01-APR-1998  DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES

ADDED       IF0348       52.230-6        01-NOV-1999  ADMINISTRATION OF COST ACCOUNTING STANDARDS

 15

W15P7T-04-R-A001



PADDS ERRATA SHEET PAGE

PIIN/SIIN MOD/AMD

AUTO        IF0353       52.232-01       01-APR-1984  PAYMENTS

AUTO        IF0356       52.232-02       01-APR-1984  PAYMENTS UNDER FIXED-PRICE RESEARCH AND DEVELOPMENT CONTRACTS

AUTO        IF0372       52.232-08       01-FEB-2002  DISCOUNTS FOR PROMPT PAYMENT

AUTO        IF0381       52.232-11       01-APR-1984  EXTRAS

ADDED       IF0383       52.232-16       01-APR-2003  PROGRESS PAYMENTS (APR 03) AND ALTERNATE I (MAR 2000)

ADDED       IF0385       52.232-16       01-APR-2003  PROGRESS PAYMENTS (APR 03) AND ALTERNATE III (APR 03)

AUTO        IF0387       52.232-17       01-JUN-1996  INTEREST

ADDED       IF0393       52.232-20       01-APR-1984  LIMITATION OF COST

ADDED       IF0397       52.232-22       01-APR-1984  LIMITATION OF FUNDS

AUTO        IF0400       52.232-23 ALT   01-JAN-1986  ASSIGNMENT OF CLAIMS (JAN 1986) AND ALTERNATE I (APR 1984)

                         I

AUTO        IF0404       52.232-25       01-OCT-2003  PROMPT PAYMENT

AUTO/DEL    IF0405       52.232-25       01-OCT-2003  PROMPT PAYMENT ALTERNATE 1

AUTO        IF0414       52.232-33       01-OCT-2003  PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR

                                                      REGISTRATION

ADDED       IF0415       52.232-34       01-MAY-1999  OPTIONAL INFORMATION FOR ELECTRONIC FUNDS TRANSFER PAYMENT

AUTO        IF0700       52.233-1        01-JUL-2002  DISPUTES

ADDED       IF0431       52.233-3        01-AUG-1996  PROTEST AFTER AWARD (AUG 1996) AND ALTERNATE I (JUN 1985)

AUTO        IF0550       52.242-01       01-APR-1984  NOTICE OF INTENT TO DISALLOW COSTS

ADDED       IF0555       52.242-3        01-MAY-2001  PENALTIES FOR UNALLOWABLE COSTS

ADDED       IF0557       52.242-4        01-JAN-1997  CERTIFICATION OF FINAL INDIRECT COSTS

ADDED       IF0577       52.242-10       01-APR-1984  F.O.B. ORIGIN - GOVERNMENT BILLS OF LADING OR PREPAID POSTAGE

ADDED       IF0585       52.242-13       01-JUL-1995  BANKRUPTCY

AUTO        IF0586       52.243-01       01-AUG-1987  CHANGES - FIXED PRICE

AUTO/DEL    IF0594       52.243-02       01-AUG-1987  CHANGES - COST-REIMBURSEMENT

AUTO        IF0599       52.243-02       01-AUG-1987  CHANGES - COST-REIMBURSEMENT (AUG 1987) AND ALTERNATE V (APR 1984)

AUTO        IF0614       52.244-2        01-AUG-1998  SUBCONTRACTS (COST-REIMBURSEMENT AND LETTER CONTRACTS) (AUG 1998) AND

                                                      ALTERNATE I (AUG 1998)

AUTO        IF0620       52.244-5        01-DEC-1996  COMPETITION IN SUBCONTRACTING

ADDED       IF0626       52.245-2        01-JUN-2003  GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS)

AUTO        IF0679       52.246-23       01-FEB-1997  LIMITATION OF LIABILITY

AUTO        IF0760       52.248-1        01-FEB-2000  VALUE ENGINEERING

AUTO        IF0783       52.249-02       01-SEP-1996  TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)

AUTO        IF0799       52.249-06       01-SEP-1996  TERMINATION (COST-REIMBURSEMENT)
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AUTO        IF0810       52.249-08       01-APR-1984  DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)

AUTO/DEL    IF0814       52.249-09       01-APR-1984  DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT)

AUTO        IF0828       52.249-14       01-APR-1984  EXCUSABLE DELAYS

ADDED       IF0850       52.253-1        01-JAN-1991  COMPUTER GENERATED FORMS

ADDED       IA0010       252.201-7000    01-DEC-1991  CONTRACTING OFFICER'S REPRESENTATIVE

AUTO        IA0020       252.203-7001    01-MAR-1999  PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-

                                                      RELATED FELONIES

ADDED       IA0025       252.203-7002    01-DEC-1991  DISPLAY OF DOD HOTLINE POSTER

ADDED       IA0030       252.204-7000    01-DEC-1991  DISCLOSURE OF INFORMATION

ADDED       IA0035       252.204-7002    01-DEC-1991  PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED

AUTO        IA0040       252.205-7000    01-DEC-1991  PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS

AUTO        IA0045       252.209-7000    01-NOV-1995  ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER

                                                      THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

ADDED       IA0120       252.215-7000    01-DEC-1991  PRICING ADJUSTMENTS

ADDED       IA0130       252.215-7002    01-OCT-1998  COST ESTIMATING SYSTEM REQUIREMENTS

AUTO        IA0150       252.219-7003    01-APR-1996  SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS

                                                      SUBCONTRACTING PLAN (DoD CONTRACTS)

ADDED       IA0160       252.223-7004    01-SEP-1988  DRUG-FREE WORK FORCE

AUTO        IA0165       252.225-7001    01-APR-2003  BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM

AUTO        IA0170       252.225-7002    01-APR-2003  QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS

AUTO        IA0210       252.225-7004    01-APR-2003  REPORTING OF CONTRACT PERFORMANCE OUTSIDE THE UNITED STATES

AUTO        IA0180       252.225-7007    01-OCT-2002  BUY AMERICAN ACT--TRADE AGREEMENTS--BALANCE OF PAYMENTS PROGRAM

AUTO/DEL    IA0185       252.225-7009    01-AUG-2000  ***REMOVED per DCN 20030331***USE IA0197**  DUTY-FREE ENTRY--

                                                      QUALIFYING COUNTRY SUPPLIES (END PRODUCTS AND COMPONENTS)

AUTO/DEL    IA0190       252.225-7010    01-AUG-2000  ***RESERVED per DCN 20030331***USE IA0197***    DUTY-FREE ENTRY--

                                                      ADDITIONAL PROVISIONS

AUTO        IA0191       252.225-7012    01-FEB-2003  PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES

ADDED       IA0197       252.225-7013    01-APR-2003  DUTY-FREE ENTRY

ADDED       IA0192       252.225-7014    01-APR-2003  PREFERENCE FOR DOMESTIC SPECIALTY METALS

ADDED       IA0194       252.225-7016    01-APR-2003  RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS

AUTO        IA0205       252.225-7025    01-APR-2003  RESTRICTION ON ACQUISITION OF FORGINGS

ADDED       IA0215       252.225-7028    01-APR-2003  EXCLUSIONARY POLICIES AND PRACTICES OF FOREIGN GOVERNMENTS

AUTO        IA0100       252.225-7031    01-APR-2003  SECONDARY ARAB BOYCOTT OF ISRAEL

ADDED       IA0245       252.225-7033    01-APR-2003  WAIVER OF UNITED KINGDOM LEVIES

ADDED       IA0118       252.225-7036    01-OCT-2003  BUY AMERICAN ACT--NORTH AMERICAN FREE TRADE AGREEMENT IMPLEMENTATION
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                                                      ACT--BALANCE OF PAYMENTS PROGRAM

ADDED       IA0235       252.225-7041    01-JUN-1997  CORRESPONDENCE IN ENGLISH

ADDED       IA0132       252.227-7013    01-NOV-1995  RIGHTS IN TECHNICAL DATA--NONCOMMERCIAL ITEMS

ADDED       IA0137       252.227-7014    01-JUN-1995  RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL COMPUTER

                                                      SOFTWARE DOCUMENTATION

ADDED       IA0454       252.227-7016    01-JUN-1995  RIGHTS IN BID OR PROPOSAL INFORMATION

ADDED       IA0472       252.227-7027    01-APR-1988  DEFERRED ORDERING OF TECHNICAL DATA OR COMPUTER SOFTWARE

ADDED       IA0476       252.227-7030    01-MAR-2000  TECHNICAL DATA--WITHHOLDING OF PAYMENT

ADDED       IA0485       252.227-7036    01-JAN-1997  DECLARATION OF TECHNICAL DATA CONFORMITY

ADDED       IA0488       252.227-7037    01-SEP-1999  VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA

ADDED       IA0300       252.229-7000    01-JUN-1997  INVOICES EXCLUSIVE OF TAXES OR DUTIES

ADDED       IA0317       252.229-7006    01-JUN-1997  VALUE ADDED TAX EXCLUSION (UNITED KINGDOM)

ADDED       IA0318       252.229-7007    01-JUN-1997  VERIFICATION OF UNITED STATES RECEIPT OF GOODS

ADDED       IA0319       252.229-7008    01-JUN-1997  RELIEF FROM IMPORT DUTY (UNITED KINGDOM)

AUTO        IA0575       252.231-7000    01-DEC-1991  SUPPLEMENTAL COST PRINCIPLES

ADDED       IA0587       252.232-7004    01-OCT-2001  DOD PROGRESS PAYMENT RATES

ADDED       IA0711       252.241-7001    01-DEC-1991  GOVERNMENT ACCESS

ADDED       IA0715       252.242-7000    01-DEC-1991  POST AWARD CONFERENCE

ADDED       IA0720       252.242-7003    01-DEC-1991  APPLICATION FOR U.S. GOVERNMENT SHIPPING DOCUMENTATION/INSTRUCTIONS

ADDED       IA0725       252.242-7004    01-DEC-2000  MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM

AUTO        IA0735       252.243-7001    01-DEC-1991  PRICING OF CONTRACT MODIFICATIONS

ADDED       IA0736       252.243-7002    01-MAR-1998  CERTIFICATION OF REQUESTS FOR EQUITABLE ADJUSTMENT

ADDED       IA0737       252.244-7000    01-MAR-2000  SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DOD

                                                      CONTRACTS)

ADDED       IA0751       252.245-7001    01-MAY-1994  REPORTS OF GOVERNMENT PROPERTY

AUTO        IA0740       252.246-7000    01-MAR-2003  MATERIAL INSPECTION AND RECEIVING REPORT

AUTO        IA0752       252.247-7023    01-MAY-2002  TRANSPORTATION OF SUPPLIES BY SEA

ADDED       IA0753       252.247-7024    01-MAR-2000  NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA

ADDED       IA0746       252.249-7002    01-DEC-1996  NOTIFICATION OF ANTICIPATED CONTRACT TERMINATION OR REDUCTION

CHANGED     IF8393       52.232-20       01-APR-1984  LIMITATION OF COST

(a) The parties estimate that performance of this contract, exclusive of any fee, will not cost the Government more than

(1) the estimated cost specified in the Schedule or,

(2) if this is a cost-sharing contract, the Government's share of the estimated cost specified in the Schedule.

The Contractor agrees to use its best efforts to perform the work specified in the Schedule and all obligations under this contract

within the estimated cost, which, if this is a cost-sharing contract, includes both the Government's and the Contractor's share of

the cost.

(b) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that --

(1) The costs the Contractor expects to incur under this contract in the next 60 days, when added to all costs previously incurred,
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will exceed 75 percent of the estimated cost specified in the Schedule; or

(2) The total cost for the performance of this contract, exclusive of any fee, will be either greater or substantially less than had

been previously estimated.

(c) As part of the notification, the Contractor shall provide the Contracting Officer a revised estimate of the total cost of performing

this contract.

(d) Except as required by other provisions of this contract, specifically citing and stated to be an exception to this clause --

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of

(i) the estimated cost specified in the Schedule or,

(ii) if this is a cost-sharing contract, the estimated cost to the Government specified in the Schedule; and

(2) The Contractor is not obligated to continue performance under this contract (including actions under the Termination clause of

this contract) or otherwise incur costs in excess of the estimated cost specified in the Schedule, until the Contracting Officer

(i) notifies the Contractor in writing that the estimated cost has been increased and

(ii) provides a revised estimated total cost of performing this contract.

If this is a cost-sharing contract, the increase shall be allocated in accordance with the formula specified in the Schedule.

(e) No notice, communication, or representation in any form other than that specified in subparagraph (d)(2) above, or from any person

other than the Contracting Officer, shall affect this contract's estimated cost to the Government. In the absence of the specified

notice, the Government is not obligated to reimburse the Contractor for any costs in excess of the estimated cost or, if this is a cost-

sharing contract, for any costs in excess of the estimated cost to the Government specified in the Schedule, whether those excess costs

were incurred during the course of the contract or as a result of termination.

(f) If the estimated cost specified in the Schedule is increased, any costs the Contractor incurs before the increase that are in excess

of the previously estimated cost shall be allowable to the same extent as if incurred afterward, unless the Contracting Officer issues a

termination or other notice directing that the increase is solely to cover termination or other specified expenses.

(g) Change orders shall not be considered an authorization to exceed the estimated cost to the Government specified in the Schedule,

unless they contain a statement increasing the estimated cost.

(h) If this contract is terminated or the estimated cost is not increased, the Government and the Contractor shall negotiate an

equitable distribution of all property produced or purchased under the contract, based upon the share of costs incurred by each.

(End of Clause)

CHANGED     IF8397       52.232-22       01-APR-1984  LIMITATION OF FUNDS

(a) The parties estimate that performance of this contract will not cost the Government more than

(1) the estimated cost specified in the Schedule or,

(2) if this is a cost-sharing contract, the Government's share of the estimated cost specified in the Schedule.

The Contractor agrees to use its best efforts to perform the work specified in the Schedule and all obligations under this contract

within the estimated cost, which, if this is a cost-sharing contract, includes both the Government's and the Contractor's share of

the cost.

(b) The Schedule specifies the amount presently available for payment by the Government and allotted to this contract, the items

covered, the Government's share of the cost if this is a cost-sharing contract, and the period of performance it is estimated the

allotted amount will cover. The parties contemplate that the Government will allot additional funds incrementally to the contract up to

the full estimated cost to the Government specified in the Schedule, exclusive of any fee. The Contractor agrees to perform, or have

performed, work on the contract up to the point at which the total amount paid and payable by the Government under the contract

approximates but does not exceed the total amount actually allotted by the Government to the contract.

(c) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that the costs it expects to incur

under this contract in the next 60 days, when added to all costs previously incurred, will exceed 75 percent of

(1) the total amount so far allotted to the contract by the Government or,

(2) if this is a cost-sharing contract, the amount then allotted to the contract by the Government plus the Contractor's

corresponding share.

The notice shall state the estimated amount of additional funds required to continue performance for the period specified in the

Schedule.

(d) Sixty days before the end of the period specified in the Schedule, the Contractor shall notify the Contracting Officer in writing of

the estimated amount of additional funds, if any, required to continue timely performance under the contract or for any further period

specified in the Schedule or otherwise agreed upon, and when the funds will be required.

(e) If, after notification, additional funds are not allotted by the end of the period specified in the Schedule or another agreed-upon

date, upon the Contractor's written request the Contracting Officer will terminate this contract on that date in accordance with the

provisions of the Termination clause of this contract. If the Contractor estimates that the funds available will allow it to continue to

discharge its obligations beyond that date, it may specify a later date in its request, and the Contracting Officer may terminate this

contract on that later date.

(f) Except as required by other provisions of this contract, specifically citing and stated to be an exception to this clause --

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the total amount allotted by the

Government to this contract; and

(2) The Contractor is not obligated to continue performance under this contract (including actions under the Termination clause of

this contract) or otherwise incur costs in excess of --

(i) The amount then allotted to the contract by the Government or;

(ii) If this is a cost-sharing contract, the amount then allotted by the Government to the contract plus the Contractor's
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corresponding share, until the Contracting Officer notifies the Contractor in writing that the amount allotted by the

Government has been increased and specifies an increased amount, which shall then constitute the total amount allotted by

the Government to this contract.

(g) The estimated cost shall be increased to the extent that

(1) the amount allotted by the Government or,

(2) if this is a cost-sharing contract, the amount then allotted by the Government to the contract plus the Contractor's

corresponding share, exceeds the estimated cost specified in the Schedule.

If this is a cost-sharing contract, the increase shall be allocated in accordance with the formula specified in the Schedule.

(h) No notice, communication, or representation in any form other than that specified in subparagraph (f)(2) above, or from any person

other than the Contracting Officer, shall affect the amount allotted by the Government to this contract. In the absence of the specified

notice, the Government is not obligated to reimburse the Contractor for any costs in excess of the total amount allotted by the

Government to this contract, whether incurred during the course of the contract or as a result of termination.

(i) When and to the extent that the amount allotted by the Government to the contract is increased, any costs the Contractor incurs

before the increase that are in excess of --

(1) The amount previously allotted by the Government or;

(2) If this is a cost-sharing contract, the amount previously allotted by the Government to the contract plus the Contractor's

corresponding share, shall be allowable to the same extent as if incurred afterward, unless the Contracting Officer issues a

termination or other notice and directs that the increase is solely to cover termination or other specified expenses.

(j) Change orders shall not be considered an authorization to exceed the amount allotted by the Government specified in the Schedule,

unless they contain a statement increasing the amount allotted.

(k) Nothing in this clause shall affect the right of the Government to terminate this contract. If this contract is terminated, the

Government and the Contractor shall negotiate an equitable distribution of all property produced or purchased under the contract, based

upon the share of costs incurred by each.

(l) If the Government does not allot sufficient funds to allow completion of the work, the Contractor is entitled to a percentage of the

fee specified in the Schedule equaling the percentage of completion of the work contemplated by this contract.

(End of Clause)

AUTO/CHANGE IF6852       52.204-7        01-NOV-2003  CENTRAL CONTRACTOR REGISTRATION ALTERNATE 1

 IF6852 52.204-7 Central Contractor Registration Alternate 1.

As prescribed in 4.1104, use the following clause:

Central Contractor Registration (Oct 2003)

(a) Definitions. As used in this clause--

Central Contractor Registration (CCR) database means the primary Government repository for Contractor information required for the

conduct of business with the Government.

Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique

business entities.

Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-character suffix that may be assigned

by a business concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the discretion

of the business concern to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see

the FAR at Subpart 32.11) for the same parent concern.

Registered in the CCR database means that--

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into the CCR database; and

(2) The Government has validated all mandatory data fields and has marked the record ``Active''.

(b)(1) The Contractor shall be registered in the CCR database by ---------- [Contracting Officer shall insert a date no later than

December 31, 2003]. The Contractor shall maintain registration during performance and through final payment of this contract.

(2) The Contractor shall enter, in the block with its name and address on the cover page of the SF 30, Amendment of

solicitation/Modification of Contract, the annotation ``DUNS'' or ``DUNS +4'' followed by the DUNS or DUNS +4 number that identifies the

Contractor's name and address exactly as stated in this contract. The DUNS number will be used by the Contracting Officer to verify that

the Contractor is registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at http://www.dnb.com; or                                                                                                                __________________

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.

(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.

(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.
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(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, the Contracting

Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors who are not registered

should consider applying for registration immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for any liability resulting

from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial

registration, the Contractor is required to review and update on an annual basis from the date of initial registration or subsequent

updates its information in the CCR database to ensure it is current, accurate and complete. Updating information in the CCR does not

alter the terms and conditions of this contract and is not a substitute for a properly executed contractual document.

(g)(1)(i) If a Contractor has legally changed its business name, ``doing business as'' name, or division name (whichever is shown on the

contract), or has transferred the assets used in performing the contract, but has not completed the necessary requirements regarding

novation and change-of-name agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a minimum of

one business day's written notification of its intention to (A) change the name in the CCR database; (B) comply with the requirements of

Subpart 42.12 of the FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The

Contractor must provide with the notification sufficient documentation to support the legally changed name.

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform the agreement at

paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or change-of-name agreement, the CCR

information that shows the Contractor to be other than the Contractor indicated in the contract will be considered to be incorrect

information within the meaning of the ``Suspension of Payment'' paragraph of the electronic funds transfer (EFT) clause of this

contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in the CCR record to

reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately

registered in the CCR database. Information provided to the Contractor's CCR record that indicates payments, including those made by

EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect information within the meaning of the

``Suspension of payment'' paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the internet at

http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.__________________

CHANGED     IF6301       52.216-18       01-OCT-1995  ORDERING

(a)  Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders by the

individuals or activities designated in the Schedule. Such orders may be issued from contract award date through contract expiration

date (2555 days after award).

     (b)  All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict between

a delivery order or task order and this contract, the contract shall control.

     (c)  If mailed, a delivery order or task order is considered 'issued' when the Government deposits the order in the mail. Orders

may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

(End of clause)

CHANGED     IF6302       52.216-19       01-OCT-1995  ORDER LIMITATIONS

(a)  Minimum order. When the Government requires supplies or services covered by this contract in an amount of less than 50 units total,

cumulative all set sizes, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or

services under the contract.

     (b)   Maximum order. The Contractor is not obligated to honor--

         (1) Any order for a single item in excess of 1,500 units;

         (2) Any order for a combination of items in excess of 5,000 units; or

         (3) A series of orders from the same ordering office within 365 calendar days days that together call for quantities exceeding

the limitation in subparagraph (1) or (2) of this section.

     (c)  If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition

Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds

the maximum-order limitations in paragraph (b) of this section.
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     (d)  Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the maximum order

limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 30 days after issuance, with

written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons. Upon receiving this notice,

the Government may acquire the supplies or services from another source.

(End of clause)

CHANGED     IF6304       52.216-22       01-OCT-1995  INDEFINITE QUANTITY

(a)  This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the

Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not purchased by this contract.

     (b)  Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause. The

Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the Schedule up to and including

the quantity designated in the Schedule as the 'maximum.' The Government shall order at least the quantity of supplies or services

designated in the Schedule as the 'minimum.'

     (c)   Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the number

of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations or performance at multiple

locations.

     (d)  Any order issued during the effective period of this contract and not completed within that period shall be completed by the

Contractor within the time specified in the order. The contract shall govern the Contractor's and Government's rights and obligations

with respect to that order to the same extent as if the order were completed during the contract's effective period; provided, that the

Contractor shall not be required to make any deliveries under this contract after the last delivery under the last delivery order issued

under Phase III, Ordering Period 3.

(End of clause)

CHANGED     IA6600       252.211-7003    01-JAN-2004  UNIQUE ITEM IDENTIFICATION AND VALUATION

[252.211-7003  Item Identification and Valuation.

As prescribed in 211.274-3, use the following clause:

ITEM IDENTIFICATION AND VALUATION (JAN 2004)

(a)  Definitions.  As used in this clause-

Automatic identification device means a device, such as a reader or interrogator, used to retrieve data encoded

on machine-readable media.

Commonly accepted commercial marks means any system of marking products for identification that is in use

generally throughout commercial industry or within commercial industry sectors.  Some examples of commonly accepted commercial marks

are:  EAN.UCC Global Trade Item Number; Automotive Industry Action Group B-4 Parts Identification and Tracking Application Standard, and

B-2 Vehicle Identification Number Bar Code Label Standard; American Trucking Association Vehicle Maintenance Reporting Standards;

Electronic Industries Alliance EIA 802 Product Marking Standard; and Telecommunications Manufacturers Common Language Equipment

Identification Code.

Concatenated unique item identifier means-

 (1)  For items that are serialized within the enterprise identifier, the linking together of the

unique identifier data elements in order of the issuing agency code, enterprise identifier, and unique serial number within the

enterprise identifier; or

(2)  For items that are serialized within the original part number, the linking together of the unique

identifier data elements in order of the issuing agency code, enterprise identifier, original part number, and serial number within the

part number.

Data qualifier means a specified character (or string of characters) that immediately precedes a data field that

defines the general category or intended use of the data that follows.
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DoD recognized unique identification equivalent means a unique identification method that is in commercial use

and has been recognized by DoD.  All DoD recognized unique identification equivalents are listed at <http://www.acq.osd.mil/uid>.                                                                                                    ____________________________

DoD unique item identification means marking an item with a unique item identifier that has machine-readable data

elements to distinguish it from all other like and unlike items.  In addition-

(1)  For items that are serialized within the enterprise identifier, the unique identifier shall

include the data elements of issuing agency code, enterprise identifier, and a unique serial number.

(2)  For items that are serialized within the part number within the enterprise identifier, the unique

identifier shall include the data elements of issuing agency code, enterprise identifier, the original part number, and the serial

number.

Enterprise means the entity (i.e., a manufacturer or vendor) responsible for assigning unique item identifiers to

items.

Enterprise identifier means a code that is uniquely assigned to an enterprise by a registration (or controlling)

authority.

Governments unit acquisition cost means-

(1)  For fixed-price type line, subline, or exhibit line items, the unit price identified in the

contract at the time of delivery; and

(2)  For cost-type line, subline, or exhibit line items, the Contractors estimated fully burdened unit

cost to the Government for each item at the time of delivery.

Issuing agency code means a code that designates the registration (or controlling) authority.

Item means a single hardware article or unit formed by a grouping of subassemblies, components, or constituent

parts required to be delivered in accordance with the terms and conditions of this contract.

Machine-readable means an automatic information technology media, such as bar codes, contact memory buttons,

radio frequency identification, or optical memory cards.

Original part number means a combination of numbers or letters assigned by the enterprise at asset creation to a

class of items with the same form, fit, function, and interface.

Registration (or controlling) authority means an organization responsible for assigning a non-repeatable

identifier to an enterprise (i.e., Dun & Bradstreets Data Universal Numbering System (DUNS) Number, Uniform Code Council (UCC)/EAN

International (EAN) Company Prefix, or Defense Logistics Information System (DLIS) Commercial and Government Entity (CAGE) Code).

Serial number within the enterprise identifier or unique serial number means a combination of numbers, letters,

or symbols assigned by the enterprise to an item that provides for the differentiation of that item from any other like and unlike item

and is never used again within the enterprise.

Serial number within the part number or serial number means a combination of numbers or letters assigned by the

enterprise to an item that provides for the differentiation of that item from any other like item within a part number assignment.

Serialization within the enterprise identifier means each item produced is assigned a serial number that is

unique among all the tangible items produced by the enterprise and is never used again.  The enterprise is responsible for ensuring

unique serialization within the enterprise identifier.

Serialization within the part number means each item of a particular part number is assigned a unique serial

number within that part number assignment.  The enterprise is responsible for ensuring unique serialization within the part number

within the enterprise identifier.

Unique item identification means marking an item with machine-readable data elements to distinguish it from all

other like and unlike items.

Unique item identifier means a set of data marked on items that is globally unique, unambiguous, and robust

enough to ensure data information quality throughout life and to support multi-faceted business applications and users.

Unique item identifier type means a designator to indicate which method of uniquely identifying a part has been
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used.  The current list of accepted unique item identifier types is maintained at http://www.acq.osd.mil/uid.

(b)  The Contractor shall deliver all items under a contract line, subline, or exhibit line item.

(c)  Unique item identification.

(1)  The Contractor shall provide DoD unique item identification, or a DoD recognized unique identification

equivalent, for-

(i)  All items for which the Governments unit acquisition cost is $5,000 or more; and

(ii)  The following items for which the Governments unit acquisition cost is less than $5,000:

Contract Line, Subline, or Item Description

Exhibit Line Item Number

____N/A_______________________________________________________________

___________________________________________________________________

___________________________________________________________________

(iii)  Subassemblies, components, and parts embedded within items as specified in Exhibit Number ____

or Contract Data Requirements List Item Number _____.

(2)  The unique item identifier and the component data elements of the unique item identifier shall not change

over the life of the item.

(3)  Data syntax and semantics.  The Contractor shall-

(i)  Mark the encoded data elements (except issuing agency code) on the item using any of the

following three types of data qualifiers, as specified elsewhere in the contract:

(A)  Data Identifiers (DIs) (Format 06).

(B)  Application Identifiers (AIs) (Format 05), in accordance with ISO/IEC International

Standard 15418, Information Technology - EAN/UCC Application Identifiers and ASC MH 10 Data Identifiers and ASC MH 10 Data Identifiers

and Maintenance.

(C)  Text Element Identifiers (TEIs), in accordance with the DoD collaborative solution DD

format for use until the final solution is approved by ISO JTC1/SC 31.  The DoD collaborative solution is described in Appendix D of the

DoD Guide to Uniquely Identifying Items, available at <http://www.acq.osd.mil/uid>; and                                                      ____________________________

(ii)  Use high capacity automatic identification devices in unique identification that conform to

ISO/IEC International Standard 15434, Information Technology - Syntax for High Capacity Automatic Data Capture Media.

(4)  Marking items.

(i)  Unless otherwise specified in the contract, data elements for unique identification (enterprise

identifier, serial number, and, for serialization within the part number only, original part number) shall be placed on items requiring

marking by paragraph (c)(1) of this clause in accordance with the version of MIL-STD-130, Identification Marking of U.S. Military

Property, cited in the contract Schedule.

(ii)  The issuing agency code-

(A)  Shall not be placed on the item; and

(B)  Shall be derived from the data qualifier for the enterprise identifier.

(d)  Commonly accepted commercial marks.  The Contractor shall provide commonly accepted commercial marks for items that are

not required to have unique identification under paragraph (c) of this clause.

(e)  Material Inspection and Receiving Report.  The Contractor shall report at the time of delivery, as part of the Material

Inspection and Receiving Report specified elsewhere in this contract, the following information:
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(1)  Description.*

(2)  Unique identifier,** consisting of-

(i)  Concatenated DoD unique item identifier; or

(ii)  DoD recognized unique identification equivalent.

(3)  Unique item identifier type.**

(4)  Issuing agency code (if DoD unique item identifier is used).**

(5)  Enterprise identifier (if DoD unique item identifier is used).**

(6)  Original part number.**

(7)  Serial number.**

(8)  Quantity shipped.*

(9)  Unit of measure.*

(10)  Governments unit acquisition cost.*

(11)  Ship-to code.

(12)  Shipment date.

(13)  Contractors CAGE code or DUNS number.

(14)  Contract number.

(15)  Contract line, subline, or exhibit line item number.*

(16)  Acceptance code.

*  Once per contract line, subline, or exhibit line item.

**  Once per item.

(f)  Material Inspection and Receiving Report for embedded subassemblies, components, and parts requiring unique item

identification.  The Contractor shall report at the time of delivery, as part of the Material Inspection and Receiving Report specified

elsewhere in this contract, the following information:

(1)  Unique item identifier of the item delivered under a contract line, subline, or exhibit line item that

contains the embedded subassembly, component, or part.

(2)  Unique item identifier of the embedded subassembly, component, or part, consisting of-

 (i)  Concatenated DoD unique item identifier; or

 (ii)  DoD recognized unique identification equivalent.

(3)  Unique item identifier type.**

(4)  Issuing agency code (if DoD unique item identifier is

    used).**

     (5)  Enterprise identifier (if DoD unique item identifier is

         used).**

     (6)  Original part number.**

     (7)  Serial number.**
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     (8)  Unit of measure.

     (9)  Description.

** Once per item.

(g)  The Contractor shall submit the information required by paragraphs (e) and (f) of this clause in accordance with the

procedures at http://www.acq.osd.mil/uid.

(h)  Subcontracts.  If paragraph (c)(1)(iii) of this clause applies, the Contractor shall include this clause, including

this paragraph (h), in all subcontracts issued under this contract.

(End of clause)]

AUTO        IF7060       52.222-2        01-JUL-1990  PAYMENT FOR OVERTIME PREMIUMS

ADDED       IF7121       52.223-11       01-MAY-2001  OZONE-DEPLETING SUBSTANCES

ADDED       IF7075       52.227-03       01-APR-1984  PATENT INDEMNITY (ALTERNATE II)

ADDED       IF7012       52.232-16       01-APR-2003  PROGRESS PAYMENTS

AUTO/CHANGE IF7200       52.243-07       01-APR-1984  NOTIFICATION OF CHANGES

(a) Definitions. 'Contracting Officer,' as used in this clause, does not include any representative of the Contracting Officer.

'Specifically authorized representative (SAR),' as used in this clause, means any person the Contracting Officer has so designated by

written notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be issued to the

designated representative before the SAR exercises such authority.

     (b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to

constitute a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the

Contractor shall notify the Administrative Contracting Officer in writing promptly, within  30     calendar days (to be negotiated) from                                                                                           _______

the date that the Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that

the Contractor regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the

Contractor, the notice shall state-

         (1) The date, nature, and circumstances of the conduct regarded as a change;

         (2) The name, function, and activity of each Government individual and Contractor official or employee involved in or

knowledgeable about such conduct;

         (3) The identification of any documents and the substance of any oral communication involved in such conduct;

         (4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

         (5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment under this

clause, including-

             (i) What contract line items have been or may be affected by the alleged change;

             (ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

             (iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on

continued performance have been or may be caused by the alleged change;

             (iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are

estimated; and

         (6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to minimize cost,

delay or disruption of performance.

     (c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall diligently continue

performance of this contract to the maximum extent possible in accordance with its terms and conditions as construed by the Contractor,

unless the notice reports a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer, in either of
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which events the Contractor shall continue performance; provided, however, that if the Contractor regards the direction or communication

as a change as described in (b) above, notice shall be given in the manner provided. All directions, communications, interpretations,

orders and similar actions of the SAR shall be reduced to writing promptly and copies furnished to the Contractor and to the Contracting

Officer. The Contracting Officer shall promptly countermand any action which exceeds the authority of the SAR.

     (d) Government response. The Contracting Officer shall promptly, within  30     calendar days (to be negotiated) of receipt of                                                                             _______

notice, respond to the notice in writing. In responding, The Contracting Officer shall either-

         (1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of

further performance;

         (2) Countermand any communication regarded as a change;

         (3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary, direct the mode of

further performance; or

         (4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, advise the

Contractor what additional information is required, and establish the date by which it should be furnished and the date thereafter by

which the Government will respond.

     (e) Equitable adjustment. (1) If the Contracting Officer confirms that Government conduct affected a change as alleged by the

Contractor, and the conduct causes an increase ordecrease in the Contractor's cost of, or the time required for, performance of any part

of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall be made-

             (i) In the contract price or delivery schedule or both; and

             (ii) In such other provisions of the contract as may be affected.

         (2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which are

defective and for which the Government is responsible, the equitable adjustment shall include the cost and time extension for delay

reasonably incurred by the Contractor in attempting to comply with defective drawings, designs or specifications before the Contractor

identified, or reasonably should have identified, such a defect. When the cost of property made obsolete or excess as a result of a

change confirmed by the Contracting Officer under this clause is included in the equitable adjustment, the Contracting Officer shall

have the right to prescribe the manner of disposition of the property. The equitable adjustment shall not include increased costs or

time extensions for delay resulting from the Contractor's failure to provide notice or to continue performance as provided,

respectively, in (b) and (c) above.

NOTE: The phrases 'contract price' and 'cost' wherever they appear in the clause, may be appropriately modified to apply to cost-

reimbursement or incentive contracts, or to combinations thereof.

ADDED       IF7700       52.244-6        01-APR-2003  SUBCONTRACTS FOR COMMERCIAL ITEMS

AUTO        IF7240       52.252-02       01-FEB-1998  CLAUSES INCORPORATED BY REFERENCE

ADDED       IA7105       252.223-7001    01-DEC-1991  HAZARD WARNING LABELS

ADDED       IA7160       252.225-7043    01-JUN-1998  ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS OUTSIDE

                                                      THE UNITED STATES

ADDED       IA7170       252.229-7001    01-JUN-1997  TAX RELIEF

ADDED       IA7180       252.232-7003    01-MAR-2003  ELECTRONIC SUBMISSION OF PAYMENT REQUESTS

ADDED       IS7589       232.501-1       01-OCT-2001  CUSTOMARY PROGRESS PAYMENT RATES

SECTION J - LIST OF ATTACHMENTS

AUTO/DEL    JS6010       52.6010         01-APR-1984  CONVENIENCE ENCLOSURES

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

AUTO        KF0050       52.203-11       01-APR-1991  CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
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                                                      FEDERAL TRANSACTIONS

ADDED       KA0015       252.209-7001    01-MAR-1998  DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST

                                                      COUNTRY

ADDED       KA0016       252.209-7002    01-SEP-1994  DISCLOSURE OF OWNERSHIP OR CONTROL BY A FOREIGN GOVERNMENT

AUTO/DEL    KA0050       252.225-7017    01-FEB-2000  ***RESERVED per DCN 20030331***PROHIBITION ON AWARD TO COMPANIES

                                                      OWNED BY THE PEOPLE'S REPUBLIC OF CHINA

ADDED       KA0070       252.227-7017    01-JUN-1995  IDENTIFICATION AND ASSERTION OF USE, RELEASE, OR DISCLOSURE

                                                      RESTRICTIONS

AUTO/CHANGE KF6067       52.219-1        01-APR-2002  SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002)  & ALT I (APR 2002)

(a)

     (1) The North American Industry Classification System (NAICS) code for this acquisition is

     335312.

     (2) The small business size standard is 1000.

     (3) The small business size standard for a concern which submits an offer in its own name, other

     than on a construction or service contract, but which proposes to furnish a product which it did not

     itself manufacture, is 500 employees.

(b) Representations.

     (1) The offeror represents as part of its offer that it * is, * is not a small business concern.

     (2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1)

     of this provision.) The offeror represents, for general statistical purposes, that it * is, * is not, a small

     disadvantaged business concern as defined in 13 CFR 124.1002.

     (3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1)

     of this provision.) The offeror represents as part of its offer that it * is, * is not a women-owned

     small business concern.

     (4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1)

     of this provision.) The offferor represents as part of its offer that it * is, * is not a veteran-owned

     small business concern.

     (5) (Complete only if the offeror represented itself as a veteran-owned small business concern in

     paragraph (b)(4) of this provision.) The offeror represents as part of its offer that is * is, * is not a

     service-disabled veteran-owned small business concern.

     (6) [Complete only if offeror represented itself as small business concern in paragraph (b)(1)

     of this provision]. The offeror represents, as part of its offer, that--

          (i) It ___is, ___is not a HUBZone small business concern listed, on the date of this

          representation, on the List of Qualified HUBZone Small Business Concerns maintained by

          the Small Business Administration, and no material change in ownership and control,

          principal office, or HUBZone employee percentage has occurred since it was certified by

          the Small Business Administration in accordance with 13 CFR Part 126; and

          (ii) It ___is, ___is not a joint venture that complies with the requirements of 13 CFR Part

          126, and the representation in paragraph (b)(6)(i) of this provision is accurate for the

          HUBZone small business concern or concerns that are participating in the joint venture.

          [The offeror shall enter the name or names of the HUBZone small business concern or

          concerns that are participating in the joint venture: ____________.] Each HUBZone

          small business concern participating in the joint venture shall submit a separate signed copy

          of the HUBZone representation.

     (7) [Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this

          provision.] The offeror shall check the category in which its ownership falls:
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          ___ Black American.

          ___ Hispanic American.

          ___ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

          ___ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia,

          Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea),

          Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific Islands (Republic of

          Palau), Republic of the Marshall Islands, Federated States of Micronesia, the

          Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji,

          Tonga, Kiribati, Tuvalu, or Nauru).

          ___ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan,

          Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

          ___ Individual/concern, other than one of the preceding.

(c) Definitions. As used in this provision--

     "Service-disabled veteran-owned small business concern"-

          (1) Means a small business concern-

               (i) Not less than 51 percent of which is owned by one or more service-disabled

               veterans or, in the case of any publicly owned business, not less than 51 percent of

               the stock of which is owned by one or more service-disabled veterans; and

               (ii) The management and daily business operations of which are controlled by one or

               more service-disabled veterans or, in the case of a veteran with permanent and

               severe disability, the spouse or permanent caregiver of such veteran.

          (2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a

          disability that is service-connected, as defined in 38 U.S.C. 101(16).

     "Small business concern," means a concern, including its affiliates, that is independently owned

     and operated, not dominant in the field of operation in which it is bidding on Government contracts,

     and qualified as a small business under the criteria in 13 CFR Part 121 and the size standard in

     paragraph (a) of this provision.

     "Veteran-owned small business concern" means a small business concern-

          (1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38

          U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the

          stock of which is owned by one or more veterans; and

          (2) The management and daily business operations of which are controlled by one or more

          veterans.

     "Women-owned small business concern," means a small business concern --

     (1) Which is at least 51 percent owned by one or more women or, in the case of any publicly

     owned business, at least 51 percent of the stock of which is owned by one or more women; and

     (2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

     (1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business

     concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions on

     the source of the end items to be furnished.

     (2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone

     small, small disadvantaged, or women-owned small business concern in order to obtain a contract to

     be awarded under the preference programs established pursuant to section 8(a), 8(d), 9, or 15 of

 29

W15P7T-04-R-A001



PADDS ERRATA SHEET PAGE

PIIN/SIIN MOD/AMD

     the Small Business Act or any other provision of Federal law that specifically references section

     8(d) for a definition of program eligibility, shall --

          (i) Be punished by imposition of fine, imprisonment, or both;

          (ii) Be subject to administrative remedies, including suspension and debarment; and

          (iii) Be ineligible for participation in programs conducted under the authority of the Act.

                                 (End of Provision)

AUTO        KF7010       52.203-2        01-APR-1985  CERTIFICATE OF INDEPENDENT PRICE DETERMINATION

AUTO        KF7016       52.204-3        01-OCT-1998  TAXPAYER IDENTIFICATION

ADDED       KF7068       52.204-5        01-MAY-1999  WOMEN-OWNED BUSINESS

AUTO        KF7017       52.207-4        01-AUG-1987  ECONOMIC PURCHASE QUANTITY--SUPPLIES

AUTO        KF7022       52.209-5        01-DEC-2001  CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT,

                                                      AND OTHER RESPONSIBILITY MATTERS

AUTO        KF7075       52.215-6        01-OCT-1997  PLACE OF PERFORMANCE

AUTO        KF7085       52.222-22       01-FEB-1999  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS

AUTO        KF7099       52.223-13       01-AUG-2003  CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING

ADDED       KF7124       52.227-06       01-APR-1984  ROYALTY INFORMATION

ADDED       KF7150       52.230-1        01-JUN-2000  COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION

AUTO        KA7040       252.225-7000    01-APR-2003  BUY AMERICAN ACT - BALANCE OF PAYMENTS PROGRAM CERTIFICATE

AUTO        KA7085       252.235-7010    01-MAY-1995  ACKNOWLEDGMENT OF SUPPORT AND DISCLAIMER

AUTO        KA7095       252.247-7022    01-AUG-1992  REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA

SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

ADDED       LF0113       52.214-34       01-APR-1991  SUMISSION OF OFFERS IN THE ENGLISH LANGUAGE

ADDED       LF0111       52.214-35       01-APR-1991  SUBMISSION OF OFFERS IN U.S. CURRENCY

ADDED       LF0116       52.215-1        01-MAY-2001  INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (MAY 2001) AND

                                                      ALTERNATE I (OCTOBER 1997)

AUTO        LF0122       52.215-05       01-JUL-1987  SOLICITATION DEFINITIONS

ADDED       LF0169       52.215-16       01-JUN-2003  FACILITIES CAPITAL COST OF MONEY

ADDED       LF0173       52.216-27       01-OCT-1995  SINGLE OR MULTIPLE AWARDS

AUTO        LF0175       52.222-24       01-FEB-1999  PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE REVIEW

ADDED       LF0190       52.232-13       01-APR-1984  NOTICE OF PROGRESS PAYMENTS

AUTO        LA0210       252.204-7001    01-AUG-1999  COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING

ADDED       LA0271       252.227-7019    01-JUN-1995  VALIDATION OF ASSERTED RESTRICTIONS--COMPUTER SOFTWARE

AUTO/CHANGE LF6045       52.216-01       01-APR-1984  TYPE OF CONTRACT
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The Government contemplates award of an Indefinite Delivery Indefinite Quantity (IDIQ) contract with a Cost Plus Fixed Fee (CPFF)

relationship for Phases I and II, and a Firm Fixed Price (FFP) relationship for Phase III resulting from this solicitation.

(End of Provision)

AUTO/CHANGE LF6500       52.233-2        01-AUG-1996  SERVICE OF PROTEST

(a)  Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of

any protests that are filed with the General Accounting Office (GAO), shall be served on the Contracting Officer (addressed as follows)

by obtaining written and dated acknowledgment of receipt from Commander, US Army CECOM, CECOM Acquisition Center, ATTN:  AMSEL-AC-CA-RT-

P(KOR), Theodore Kordower, Bldg. 1208, Fort Monmouth, NJ  07703-5008.

     (b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO.

(End of provision)

CHANGED     LS6205       52.6205         01-SEP-1997  PRICE SUPPORT

Offerors shall provide the following information, which is required to support price reasonableness or cost realism in accordance with

FAR 15.403-3: -1-

AUTO        LF7240       52.252-01       01-FEB-1998  SOLICITATION PROVISIONS INCORPORATED BY REFERENCE

AUTO        LM7251       52.XXXX         01-FEB-2004  AMC-LEVEL PROTEST PROGRAM

ADDED       LS7237       52.7237         01-SEP-1997  NOTICE: PERSONNEL CHANGES

AUTO        LS7395       52.7395         01-SEP-1997  COST OF MONEY FOR FACILITIES CAPITAL

SECTION M - EVALUATION FACTORS FOR AWARD

DELETED     MF0035       52.247-47       01-JUN-2003  EVALUATION - F.O.B. ORIGIN

ADDED       MF0040       52.247-50       01-APR-1984  NO EVALUATION OF TRANSPORTATION COSTS

CHANGED     MS6110       52.6110         01-APR-1991  FAILURE TO COMPLY WITH F. O. B. TERMS

F.O.B. terms and shipping instructions are set forth in Section B under each item, and/or in Section F. For purposes of evaluation,

bidders/offerors are cautioned that any bid/offer submitted on a basis other than F.O.B. -1- for Items(s) -2- will be rejected as

nonresponsive or may be considered unacceptable.

AUTO        MS7300       52.7300         01-APR-1992  TREATMENT OF DUTIES IN THE EVALUATION OF BIDS/OFFERS
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